ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 12/08/03

PAGE : 001 -1
VENDOR RANKING

CALL ORDER : 001 CONTRACT ID : 20031205001 COUNTIES : ST. CLAIR
LETTING DATE : 12/05/03 10:00 AM DIVISION : 03

CONTRACT TIME : 570 Calendar Days
CONTRACT DESCRIPTION : RURAL

PROJECT (S) : IM-I020(317)
for constructing the Additional Lane including Bridge,

Bridge Raising and Signalization on I20 from MP 155.14 to MP
160.00 near Pell city. Length - 4.871 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 07002 GOOD HOPE CONTRACTING CO., INC. $ 25,731,267.09 100.0000%
2 01087 APAC-SOUTHEAST, INC. $ 26,798,852.13 104.1490%
3 13022 MCCARTNEY CONSTRUCTION CO., INC.

$ 27,482,420.64 106.8055%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 12/08/03
PAGE 001 -2
TABULATION OF BIDS
CALL ORDER 001 CONTRACT 1ID 20031205001 COUNTIES ST. CLAIR
LETTING DATE 12/05/03 10:00 AM DIVISION 03
| ( 1 ) 07002 | ( 2 ) 01087 | ( 3 ) 13022
| GOOD HOPE CONTRACTING CO., | APAC-SOUTHEAST, INC. |[MCCARTNEY CONSTRUCTION CO., INC
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
SECTION 0001 Total
| \ |
0010 201A001 LUMP| 210000.00000 210000.00| 209475.00000 209475.00] 210000.00000 210000.00
Clearing And Grubbing (Maximum | | |
Allowable Bid $3000 Per Acre) | | |
(Approximately 70 ACRES) | \ |
0020 201cC000 LUMP| 120000.00000 120000.00] 76125.00000 76125.00] 205000.00000 205000.00
Clearing (APPROXIMATELY 37 ACRES) | | |
0030 206A000 LUMP | 70000.00000 70000.00| 73500.00000 73500.00|] 125000.00000 125000.00
Removal Of 0Old Bridge, Station 72+23. | \ |
676 W.B.L. | \ |
0040 206A001 LUMP | 70000.00000 70000.00 | 73500.00000 73500.00|] 125000.00000 125000.00
Removal Of 0Old Bridge, Station 71+56. | | |
624 E.B.L. | \ |
0050 206C002 1594.000 SQYD| 6.00000 9564.00 | 15.75000 25105.50| 5.50000 8767.00
Removing Concrete Slope Paving | \ |
0060 206C003 3189.000 SQYD| 3.00000 9567.00| 4.20000 13393.80] 6.50000 20728.50
Removing Concrete Flumes | \ |
0070 206C013 213.000 SQYD| 25.00000 5325.00] 26.25000 5591.25] 5.00000 1065.00
Removing Bridge End Slab | \ |
0080 206D001 11673.000 LF | 0.90000 10505.70| 0.94000 10972.62] 0.90000 10505.70
Removing Guardrail | \ |
0090 206D012 25.000 LF | 1000.00000 25000.00]| 210.00000 5250.00] 75.00000 1875.00
Removing Rock Culvert | \ |
0100 206E001 24.000 EACH] 350.00000 8400.00| 1050.00000 25200.00 | 225.00000 5400.00
Removing Inlets | \ |
0110 206E008 76.000 EACH| 110.00000 8360.00| 115.50000 8778.00| 110.00000 8360.00
Removing Guardrail End Anchor (All Type | \ |
0120 206E020 2.000 EACH| 3300.00000 6600.00| 3675.00000 7350.00] 3564.00000 7128.00
Removing Existing Overhead Sign | \ |
Structure | \ |
0130 206E042 14.000 EACH| 350.00000 4900.00] 1575.00000 22050.00| 400.00000 5600.00
Removing Inlets (Partial) | | |
0140 210A000 33238.000 CUYD| 6.00000 199428.00| 8.14000 270557.32] 7.00000 232666.00
Unclassified Excavation | \ |
0150 210D00O 104402.000 CUYD| 5.50000 574211.00| 8.66000 904121.32] 9.00000 939618.00
Borrow Excavation | | |
0160 214A000 22710.000 CUYD] 6.00000 136260.00| 9.98000 226645.80] 7.50000 170325.00
\ |

Structure Excavation |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 12/08/03
PAGE : 001 -3
TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 20031205001 COUNTIES : ST. CLAIR
LETTING DATE : 12/05/03 10:00 AM DIVISION : 03
| ( 1 ) 07002 | ( 2 ) 01087 | ( 3 ) 13022
| GOOD HOPE CONTRACTING CO., |APAC-SOUTHEAST, INC. |[MCCARTNEY CONSTRUCTION CO., INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
0170 214B001 7595.000 CUYD| 20.00000 151900.00] 6.97000 52937.15| 23.00000 174685.00
Foundation Backfill, Commercial | | |
0180 230A000 514.000 RBST| 250.00000 128500.00] 297.00000 152658.00 | 252.50000 129785.00
Roadbed Processing |
0190 301A012 135251.000 SQYD| 4.90000 662729.90 6.50000 879131.50 5.86000 792570.86
Crushed Aggregate Base Course, Type B, |
Plant Mixed, 6" Compacted Thickness |
0200 305B061 168.000 TON | 20.00000 3360.00 31.50000 5292.00 18.50000 3108.00
Coarse Aggregate, Section 801, |
(ALDOT#810) , For Miscellanous Use |
0210 327E000 28149.000 TON | 32.13000 904427.37 36.15000 1017586.35 27.00000 760023.00
Permeable Asphalt Treated Base |
0220 401RA043 134180.000 SQYD| 0.95000 127471.00 1.00000 134180.00 0.99000 132838.20
Bituminous Treatment AE |
0230 405A000 51781.000 GAL | 1.10000 56959.10 0.93000 48156.33 1.25000 64726.25
Tack Coat |
0240 408A051 29904.000 SQYD| 1.25000 37380.00 1.67000 49939.68 1.25000 37380.00

Planing Existing Pavement |
(Approximately 0.00" Thru 1.0" Thick) |

Superpave Bituminous Concrete Wearing
Surface Layer, 3/4" Maximum Aggregate
Size Mix, ESAL Range E

0250 408A053 2550.000 SQYD| 2.00000 5100.00 4.41000 11245.50 4.50000 11475.00
Planing Existing Pavement |
(Approximately 2.10" Thru 3.0" Thick) |
0260 410C000 1.000 EACH] 10000.00000 10000.00 22250.00000 22250.00 22650.00000 22650.00
Contractor Retained Profilograph |
0270 410H000 1.000 EACH| 195000.00000 195000.00 340410.00000 340410.00 185000.00000 185000.00
Material Remixing Device |
0280 420A011 10961.000 TON | 55.50000 608335.50 51.33000 562628.13 56.84000 623023.24
Polymer Modified Open Graded Friction |
Course, Mix 2 |
0290 423A002 20078.000 TON | 51.22000 1028395.16 45.70000 917564.60 50.84000 1020765.52
Stone Matrix Asphalt Wearing Layer, |
3/4" Maximum Aggregate Size |
0300 423B001 29503.000 TON | 46.62000 1375429.86 48.60000 1433845.80 46.21000 1363333.63
Stone Matrix Asphalt Binder Layer, 1.0" |
Maximum Aggregate Size |
0310 424A281 6236.000 TON | 41.34000 257796.24 45.22000 281991.92 44.41000 276940.76
|
|
|



Superpave Bituminous Concrete Base
Layer, 1 1/2"™ Maximum Aggregate Size

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 12/08/03
PAGE 001 -4
TABULATION OF BIDS
CALL ORDER 001 CONTRACT 1ID 20031205001 COUNTIES ST. CLAIR
LETTING DATE 12/05/03 10:00 AM DIVISION 03
| ( 1 ) 07002 | ( 2 ) 01087 | ( 3 ) 13022
| GOOD HOPE CONTRACTING CO., |APAC-SOUTHEAST, INC. |[MCCARTNEY CONSTRUCTION CO., INC
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
0320 424n287 6100.000 TON | 44.54000 271694.00 | 40.20000 245220.00] 39.00000 237900.00
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, Leveling, 3/4" Maximum | | |
Aggregate Size Mix, ESAL Range E | \ |
0330 424A361 4415.000 TON | 39.34000 173686.10| 43.55000 192273.25| 41.22000 181986.30
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 3/4" Maximum Aggregate | \ |
Size Mix, ESAL Range C/D | \ |
0340 424B281 10035.000 TON | 34.56000 346809.60 | 37.27000 374004.45| 35.79000 359152.65
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 1" Maximum Aggregate Size | | |
Mix, ESAL Range E | \ I
0350 424B289 10595.000 TON | 40.56000 429733.20| 36.81000 390001.95] 36.50000 386717.50
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Leveling, 1" Maximum | | |
Aggregate Size Mix, ESAL Range E | \ |
0360 424B582 48066.000 TON | 32.13000 1544360.58| 33.92000 1630398.72] 33.50000 1610211.00
Superpave Bituminous Concrete Lower | \ |
Binder Layer, 1 1/2" Maximum Aggregate | \ |
Size Mix, ESAL Range E | \ |
0370 424B586 36.000 TON | 103.00000 3708.00| 115.00000 4140.00] 150.00000 5400.00
Superpave Bituminous Concrete Lower | \ |
Binder Layer, Patching, 1 1/2" Maximum | | |
Aggregate Size Mix, ESAL Range E | \ |
0380 424B651 6853.000 TON | 32.13000 220186.89| 34.90000 239169.70| 34.15000 234029.95
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 1" Maximum Aggregate Size | | |
Mix, ESAL Range C/D | \ |
0390 424B659 3586.000 TON | 40.56000 145448.16| 52.00000 186472.00| 50.98000 182814.28
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Leveling ,1" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0400 424B682 8914.000 TON | 32.13000 286406.82 | 34.45000 307087.30| 34.20000 304858.80
Superpave Bituminous Concrete Lower | \ |
Binder Layer, 1 1/2" Maximum Aggregate | \ |
Size Mix, ESAL Range C/D | \ |
0410 424c281 77930.000 TON | 32.13000 2503890.90 | 34.00000 2649620.00 | 32.94000 2567014.20
| \ |
| \ |
| \ |

Mix, ESAL Range E



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 12/08/03
PAGE 001 -5
TABULATION OF BIDS
CALL ORDER 001 CONTRACT 1ID 20031205001 COUNTIES ST. CLAIR
LETTING DATE 12/05/03 10:00 AM DIVISION 03
| ( 1 ) 07002 | ( 2 ) 01087 | ( 3 ) 13022
| GOOD HOPE CONTRACTING CO., | APAC-SOUTHEAST, INC. |[MCCARTNEY CONSTRUCTION CO., INC
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
0420 424C289 13426.000 TON | 40.56000 544558.56 | 34.45000 462525.70 | 34.92000 468835.92
Superpave Bituminous Concrete Base | \ |
Layer, Leveling, 1 1/2" Maximum | | |
Aggregate Size Mix, ESAL Range E | \ |
0430 424C369 7984.000 TON | 40.56000 323831.04 | 34.45000 275048.80| 34.90000 278641.60
Superpave Bituminous Concrete Base | \ |
Layer, Leveling, 1 1/2" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0440 428C000 89817.000 LF | 0.20000 17963.40| 0.14300 12843.83| 0.21000 18861.57
Scoring Bituminous Pavement Surface By | \ |
Cutting | \ |
0450 450B000O 440.000 SQYD| 65.00000 28600.00| 68.25000 30030.00] 85.00000 37400.00
Reinforced Cement Concrete Bridge End | \ |
Slab | \ |
0460 459A002 158005.000 SQYD| 1.53000 241747.65| 1.96000 309689.80 | 2.00000 316010.00
Rubblizing Plain Concrete Pavement | |
0470 459B000 500.000 TON | 20.00000 10000.00 | 26.50000 13250.00]| 16.50000 8250.00
Filler Aggregate | \ |
0480 502A000 112400.000 LB | 0.50000 56200.00 | 0.53000 59572.00] 0.53000 59572.00
Steel Reinforcement | \ |
0490 502A001 259000.000 LB | 0.43000 111370.00] 0.47000 121730.00| 0.45000 116550.00
Steel Reinforcement (Grade 60) | \ |
0500 502B000O LUMP | 70000.00000 70000.00 | 73500.00000 73500.00| 75000.00000 75000.00
Steel Reinforcement For Bridge | | |
Superstructure, STA 71+90.15, APPROX. | | |
139900 LBS. | \ |
0510 505M000 2010.000 LF | 20.00000 40200.00 | 21.00000 42210.00] 30.00000 60300.00
Steel Piling Furnished And | | |
Driven (HP10x42) | | |
0520 506A008 192.000 LF | 150.00000 28800.00| 157.50000 30240.00]| 360.00000 69120.00
Drilled Shaft Excavation, 4'-0" Diamete | | |
0530 506B003 72.000 LF | 1300.00000 93600.00 | 1365.00000 98280.00 | 853.00000 61416.00
Special Drilled Shaft Excavation, 4'-0" | | |
Diameter | \ |
0540 506C042 240.000 LF | 90.00000 21600.00] 94.50000 22680.00| 55.00000 13200.00
Drilled Shaft Construction, 4'-0" | \ |
Diameter, Class DS1 Concrete | | |
0550 508A000 24060.000 LB | 2.50000 60150.00 | 2.63000 63277.80 | 2.50000 60150.00
| \ |

Structural Steel



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 12/08/03
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TABULATION OF BIDS

24" Roadway Pipe (Class 3 R.C.)
(Extension)

CALL ORDER : 001 CONTRACT ID : 20031205001 COUNTIES : ST. CLAIR
LETTING DATE : 12/05/03 10:00 AM DIVISION : 03
| ( 1 ) 07002 | ( 2 ) 01087 | ( 3 ) 13022
| GOOD HOPE CONTRACTING CO., |APAC-SOUTHEAST, INC. |[MCCARTNEY CONSTRUCTION CO., INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0560 510A000 511.000 CUYD| 300.00000 153300.00] 315.00000 160965.00] 450.00000 229950.00
Bridge Substructure Concrete, Class A | | |
0570 510C051 LUMP| 375000.00000 375000.00| 393750.00000 393750.00| 380000.00000 380000.00
Bridge Concrete Superstructure, STA | \ |
71+90.15, APPROX. 632 CU. YDS. | | |
0580 510E000 2195.000 SQYD| 4.00000 8780.00] 4.20000 9219.00] 3.00000 6585.00
Grooving Concrete Bridge Decks | | |
0590 511A071 132.000 EACH| 1000.00000 132000.00] 1050.00000 138600.00] 425.00000 56100.00
Elastomeric Bearing Type 4 (Mark VB2) | | |
0600 513B004 3635.000 LF | 90.00000 327150.00] 94.50000 343507.50] 80.00000 290800.00
Pretensioned-Prestressed Concrete | \ |
Girders, Type II (Specialty Item) | \ |
0610 520B00O LUMP| 150000.00000 150000.00| 157500.00000 157500.00| 152000.00000 152000.00
Raising Existing Bridge,Station 16+89. | | |
01 CR 27 | \ |
0620 520B001 LUMP| 150000.00000 150000.00|] 157500.00000 157500.00|] 183000.00000 183000.00
Raising Existing Bridge,Station 8+47.35 | | |
U.S. 231 | | |
0630 520B002 LUMP| 150000.00000 150000.00| 157500.00000 157500.00| 152000.00000 152000.00
Raising Existing Bridge,Station 17+18. | | |
06 CR 45 | \ |
0640 524A011 1513.000 CUYD]| 220.00000 332860.00] 351.75000 532197.75] 350.00000 529550.00
Culvert Concrete (Cast In Place) | | |
0650 530A002 18550.000 LF | 26.17000 485453.50] 44.63000 827886.50] 20.00000 371000.00
24" Roadway Pipe (Class 3 R.C.) | | |
0660 530A004 96.000 LF | 42.00000 4032.00] 47.25000 4536.00 | 50.00000 4800.00
36" Roadway Pipe (Class 3 R.C.) | \
0670 530A005 28.000 LF | 55.03000 1540.84| 78.75000 2205.00] 81.00000 2268.00
42" Roadway Pipe (Class 3 R.C.) | |
0680 530A006 336.000 LF | 68.82000 23123.52| 78.75000 26460.00| 65.00000 21840.00
48" Roadway Pipe (Class 3 R.C.) | \
0690 530A100 24.000 LF | 40.00000 960.00| 52.50000 1260.00| 40.00000 960.00
15" Roadway Pipe (Class 3 R.C.) | |
(Extension) | \ |
0700 530A101 40.000 LF | 40.00000 1600.00] 31.50000 1260.00| 35.00000 1400.00
18" Roadway Pipe (Class 3 R.C.) | |
(Extension) | | |
0710 530A102 64.000 LF | 40.00000 2560.00 | 52.50000 3360.00| 40.00000 2560.00
| \ |
| \ |
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TABULATION OF BIDS
CALL ORDER 001 CONTRACT ID 20031205001 COUNTIES ST. CLAIR
LETTING DATE 12/05/03 10:00 AM DIVISION 03
| ( 1 ) 07002 | ( 2 ) 01087 | ( 3 ) 13022
| GOOD HOPE CONTRACTING CO., |APAC-SOUTHEAST, INC. |[MCCARTNEY CONSTRUCTION CO., INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0720 530A103 32.000 LF | 50.00000 1600.00] 105.00000 3360.00| 70.00000 2240.00
30" Roadway Pipe (Class 3 R.C.) | |
(Extension) | \ |
0730 530A106 16.000 LF | 90.00000 1440.00] 105.00000 1680.00| 85.00000 1360.00
48" Roadway Pipe (Class 3 R.C.) | |
(Extension) | | |
0740 530A800 9.000 LF | 48.00000 432.00] 78.75000 708.75| 50.00000 450.00
15" Roadway Pipe (14 Gauge C.C.S.) | \
(Stack Pipe) (No Bedding Required) | | |
0750 530B001 1168.000 LF | 33.01000 38555.68| 34.65000 40471.20| 24.00000 28032.00
22" Span, 14" Rise Roadway Pipe (Class | | |
3 R.C.) | \ |
0760 530B002 2156.000 LF | 44.30000 95510.80| 47.25000 101871.00] 31.00000 66836.00
29" Span, 18" Rise Roadway Pipe (Class | | |
3 R.C.) | \ |
0770 532A030 1290.000 LF | 120.00000 154800.00] 278.25000 358942.50] 120.00000 154800.00
12" Slotted Drain Pipe | | |
0780 534A000 73.000 EACH]| 100.00000 7300.00] 157.50000 11497.50] 70.00000 5110.00
Cleaning Pipe Underdrain Outlets | \ |
0790 534E000 3804.000 LF | 8.00000 30432.00] 9.98000 37963.92| 10.00000 38040.00
Cleaning Existing Culvert (Less Than Or | | |
Equal To 48" Horizontal Opening | | |
0800 600A000 LUMP| 2150250.00000 2150250.00| 1313043.00000 1313043.00] 2896500.00000 2896500.00
Mobilization | |
0810 601A000 1.000 EACH]| 15000.00000 15000.00] 19805.00000 19805.00] 10000.00000 10000.00
Furnishing Base, Soil And Structure | | |
Laboratories | | |
0820 603A002 1.000 EACH] 35000.00000 35000.00] 30086.00000 30086.00| 32000.00000 32000.00
Furnishing Type 3 Field Office | | |
0830 605A002 42791.000 LF | 5.88000 251611.08| 4.20000 179722.20] 8.50000 363723.50
Pavement Edge Drain (Aggregate Filled | | |
Underdrain) | | |
0840 605A004 23333.000 LF | 8.35000 194830.55] 5.98000 139531.34| 12.00000 279996.00
Pavement Median Drain | | |
0850 605B000 75.000 EACH]| 295.00000 22125.00| 290.85000 21813.75| 355.00000 26625.00
Special Underdrain Outlet, Type A | \ |
0860 605B001 414.000 EACH| 270.00000 111780.00] 257.25000 106501.50] 260.00000 107640.00
Special Underdrain Outlet, Type B | |
0870 606A005 3255.000 LF 68.40000 222642.00| 26.25000 85443.75] 55.00000 179025.00
\ |

|
6" Underdrain Pipe, Type 9 |
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TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 20031205001 COUNTIES : ST. CLAIR
LETTING DATE : 12/05/03 10:00 AM DIVISION : 03
| ( 1 ) 07002 | ( 2 ) 01087 | ( 3 ) 13022
| GOOD HOPE CONTRACTING CO., | APAC-SOUTHEAST, INC. |[MCCARTNEY CONSTRUCTION CO., INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
0880 609A000 1889.000 SQYD| 7.00000 13223.00| 8.40000 15867.60| 8.00000 15112.00
Aggregate Slope Protection | I |
0890 609B00O 1935.000 SQYD| 4.25000 8223.75] 3.65000 7062.75] 3.00000 5805.00
Geotextile Filter For Aggregate Slope | I |
Protection |
0900 610C001 270.000 TON | 26.00000 7020.00 42.00000 11340.00 45.00000 12150.00
Loose Riprap, Class 2 |
0910 610D003 216.000 SQYD| 4.75000 1026.00 5.25000 1134.00 11.00000 2376.00
Filter Blanket, Geotextile |
0920 614A000 1477.000 CUYD] 225.00000 332325.00 199.50000 294661.50 190.00000 280630.00
Slope Paving |
0930 619A001 2.000 EACH| 350.00000 700.00 630.00000 1260.00 600.00000 1200.00
15" Roadway Pipe End Treatment, Class 1 |
0940 619A003 3.000 EACH] 400.00000 1200.00 682.50000 2047.50 650.00000 1950.00
24" Roadway Pipe End Treatment, Class 1 |
0950 619A007 1.000 EACH] 800.00000 800.00 1312.50000 1312.50 1250.00000 1250.00
48" Roadway Pipe End Treatment, Class 1 |
0960 619A055 1.000 EACH] 500.00000 500.00 1312.50000 1312.50 1250.00000 1250.00
36" Roadway Pipe End Treatment, Class 2 |
0970 619A207 2.000 EACH| 1200.00000 2400.00 3150.00000 6300.00 3000.00000 6000.00

I I
I I
I |
I |
I I
I I
I |
I |
I I
I I
I |
I |
I I
I I
I |
I |
48" Roadway Pipe End Treatment, Class 1 | | |
(Double Line) | | |
0980 619B0O16 1.000 EACH] 450.00000 450.00] 787.50000 787.50| 750.00000 750.00
22" Span, 14" Rise Roadway Pipe End | I
Treatment, Class 1 | | |
I I
I |
I |
I I
I I
I |
I |
I I
I I
I |
I |
I I
I I
I |
I |

0990 619B017 3.000 EACH]| 500.00000 1500.00 945.00000 2835.00 900.00000 2700.00
29" Span, 18" Rise Roadway Pipe End
Treatment, Class 1 |

1000 620A000 3.000 CUYD]| 1000.00000 3000.00 1575.00000 4725.00 650.00000 1950.00
Minor Structure Concrete |

1010 621A000 6.000 EACH] 2400.00000 14400.00 2100.00000 12600.00 2000.00000 12000.00
Junction Boxes, Type 1, 1P Or 5 |

1020 621A001 3.000 EACH]| 2800.00000 8400.00 2100.00000 6300.00 2000.00000 6000.00
Junction Boxes, Type 1, 2P Or 5 |

1030 621A005 3.000 EACH]| 3000.00000 9000.00 2310.00000 6930.00 2200.00000 6600.00
Junction Boxes, Type 1 |

1040 621A017 1.000 EACH] 3500.00000 3500.00 4200.00000 4200.00 4000.00000 4000.00
Junction Boxes, Type 4, 2P Or 5 |

1050 621A020 1.000 EACH] 4000.00000 4000.00 6825.00000 6825.00 6500.00000 6500.00

Junction Boxes, Type 6 |
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Concrete Median Or Safety Barrier, Type
4A

CALL ORDER : 001 CONTRACT ID : 20031205001 COUNTIES : ST. CLAIR
LETTING DATE : 12/05/03 10:00 AM DIVISION : 03
| ( 1 ) 07002 | ( 2 ) 01087 | ( 3 ) 13022
| GOOD HOPE CONTRACTING CO., |APAC-SOUTHEAST, INC. |[MCCARTNEY CONSTRUCTION CO., INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
1060 621B001 4.000 EACH] 500.00000 2000.00| 525.00000 2100.00] 500.00000 2000.00
Junction Box Units, Type 1, 2P Or 5 | | |
1070 621B00S 1.000 EACH] 500.00000 500.00] 525.00000 525.00| 500.00000 500.00
Junction Box Units, Type 1 | | |
1080 621B019 2.000 EACH| 500.00000 1000.00] 787.50000 1575.00| 750.00000 1500.00
Junction Box Units, Type 4, 2P Or 5 | | |
1090 621C000 1.000 EACH] 2500.00000 2500.00| 4725.00000 4725.00| 4500.00000 4500.00
Inlets, Type AB | | |
1100 621C002 8.000 EACH]| 1900.00000 15200.00] 1995.00000 15960.00] 1900.00000 15200.00
Inlets, Type C, Pl Or P3 | | |
1110 621C020 10.000 EACH]| 2100.00000 21000.00 | 2100.00000 21000.00| 2000.00000 20000.00
Inlets, Type Y | | |
1120 621C027 2.000 EACH| 1900.00000 3800.00| 1995.00000 3990.00| 1900.00000 3800.00
Inlets, Type C | \ |
1130 621C069 21.000 EACH] 3600.00000 75600.00] 3360.00000 70560.00 | 3200.00000 67200.00
Inlets, Type E3 | \ |
1140 621C070 150.000 EACH| 4300.00000 645000.00 | 5250.00000 787500.00] 5000.00000 750000.00
Inlets, Type E4 | | |
1150 621C075 14.000 EACH]| 4300.00000 60200.00| 5250.00000 73500.00| 5000.00000 70000.00
Inlets, Type E4 (Modified) | \ |
1160 621C093 1.000 EACH]| 1200.00000 1200.00] 1155.00000 1155.00] 1100.00000 1100.00
Inlets, Type C (Modified) (Grates Only) | | |
1170 621C139 11.000 EACH]| 4500.00000 49500.00] 6300.00000 69300.00]| 6000.00000 66000.00
Inlets, Type E4 (Special) | \ |
1180 621D002 1.000 EACH]| 500.00000 500.00] 525.00000 525.00| 500.00000 500.00
Inlet Units, Type C | | |
1190 621D019 3.000 EACH] 500.00000 1500.00] 525.00000 1575.00| 500.00000 1500.00
Inlet Units, Type Y | | |
1200 621D022 3.000 EACH] 500.00000 1500.00] 525.00000 1575.00| 500.00000 1500.00
Inlet Units, Type C, Pl Or P3 | | |
1210 621D046 21.000 EACH] 500.00000 10500.00] 630.00000 13230.00] 600.00000 12600.00
Inlet Units, Type E3 | | |
1220 621D047 237.000 EACH] 500.00000 118500.00] 682.50000 161752.50] 650.00000 154050.00
Inlet Units, Type E4 | | |
1230 629A025 1240.000 LF | 90.00000 111600.00] 94.50000 117180.00] 90.00000 111600.00
Concrete Median Or Safety Barrier, Type | | |
Retrofit | | |
1240 629A034 549.000 LF | 55.00000 30195.00] 57.75000 31704.75| 55.00000 30195.00
| \ |
| \ |
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CALL ORDER : 001 CONTRACT ID : 20031205001 COUNTIES : ST. CLAIR
LETTING DATE : 12/05/03 10:00 AM DIVISION : 03
| ( 1 ) 07002 | ( 2 ) 01087 | ( 3 ) 13022
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LINE NO / ITEM CODE / ALT | \ |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT

—————————————————————————————————————————— -

1250 629A055 30.000 LF | 125.00000 3750.00] 131.25000 3937.50] 125.00000 3750.00
Concrete Median Or Safety Barrier, Type | \ |
TES (Modified) | \

1260 629A057 18568.000 LF | 52.00000 965536.00| 50.40000 935827.20] 54.00000 1002672.00
Concrete Median Or Safety Barrier, Type | \ |
GS-54 | \ |

1270 629A058 4675.000 LF | 66.00000 308550.00] 69.30000 323977.50] 66.00000 308550.00
Concrete Median Or Safety Barrier, Type | \ |
GS-54 (SE) | \ |

1280 629A059 90.000 LF | 200.00000 18000.00| 210.00000 18900.00] 200.00000 18000.00
Concrete Median Or Safety Barrier, Type | \ |
GS-54 (PP) | \ |

1290 629A072 27.000 LF | 250.00000 6750.00| 262.50000 7087.50] 250.00000 6750.00
Concrete Median or Safety Barrier, Type | \ |
GS-54-PP (Special) | | |

1300 630A033 12350.000 LF | 10.25000 126587.50] 10.75000 132762.50| 10.25000 126587.50
Steel Beam Guardrail, Class A, Type | |
2(7'-0" Post) | \ |

1310 630C001 7.000 EACH] 565.00000 3955.00] 593.25000 4152.75] 565.00000 3955.00
Guardrail End Anchor, Type 8 | | |

1320 630C003 18.000 EACH| 950.00000 17100.00| 997.50000 17955.00] 950.00000 17100.00
Guardrail End Anchor, Type 13 | \ |

1330 630C007 4.000 EACH] 1850.00000 7400.00| 1942.50000 7770.00] 1850.00000 7400.00
Guardrail End Anchor, Type 2A | | |

1340 630C050 28.000 EACH] 1225.00000 34300.00| 1286.25000 36015.00| 1225.00000 34300.00
Guardrail End Anchor, Type 20 Series | \ |

1350 650A000 29740.000 CUYD| 10.00000 297400.00 | 6.30000 187362.00| 6.00000 178440.00
Topsoil | | |

1360 651B00O 100.000 TON | 35.35000 3535.00] 36.75000 3675.00] 35.00000 3500.00
Agricultural Limestone | \ |

1370 652C000 98.000 ACRE| 50.50000 4949.00] 47.25000 4630.50] 50.00000 4900.00
Mowing | | |

1380 654A001 3227.000 SQYD| 3.28000 10584.56| 4.20000 13553.40] 5.00000 16135.00
Solid Sodding (Bermuda) | \ |

1390 658A002 49.000 ACRE| 848.40000 41571.60| 1260.00000 61740.00 | 1100.00000 53900.00
Hydro-Seeding & Mulching (Mix 2E) | |

1400 659A001 6033.000 SQYD| 2.07000 12488.31| 1.58000 9532.14| 1.75000 10557.75
Erosion Control Netting, Class B | \ |

1410 665A000 98.000 ACRE| 378.75000 37117.50| 315.00000 30870.00 | 350.00000 34300.00

\ |

Temporary Seeding |



Solid Temporary Traffic Stripe |
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ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
1420 665B000 98.000 ACRE| 414.10000 40581.80| 420.00000 41160.00 | 350.00000 34300.00
Temporary Mulching | \ |
1430 665F000 2430.000 EACH| 5.00000 12150.00] 6.30000 15309.00] 10.50000 25515.00
Hay Bales | \ |
1440 665I000 20.000 TON | 30.00000 600.00| 52.50000 1050.00] 40.00000 800.00
Temporary Riprap, Class 2 | \ |
1450 665J000 41558.000 LF | 3.50000 145453.00] 2.63000 109297.54 | 2.00000 83116.00
Silt Fence, Type A | | |
1460 665N000 780.000 TON | 22.00000 17160.00| 15.75000 12285.00] 29.00000 22620.00
Temporary Coarse Aggregate For Inlet | \ |
Protection | \ |
1470 666A001 49.000 ACRE| 50.50000 2474.50| 36.75000 1800.75] 30.00000 1470.00
Pest Control Treatment | | |
1480 680A000 LUMP| 275000.00000 275000.00] 339150.00000 339150.00] 250000.00000 250000.00
Engineering Controls | \ |
1490 701A028 14.000 MILE| 1565.50000 21917.00] 1644.00000 23016.00] 1550.00000 21700.00
Solid White, Class 2, Type A Traffic | | |
Stripe (0.06"™ Thick) (6" Wide) | | |
1500 701A032 12.000 MILE| 1565.50000 18786.00 | 1644.00000 19728.00] 1550.00000 18600.00
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) (6" Wide) | \ |
1510 701A041 19.000 MILE| 1030.20000 19573.80| 1082.00000 20558.00 | 1020.00000 19380.00
Broken White, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) (6" Wide) | \ |
1520 701A048 2.000 MILE| 1843.25000 3686.50] 1935.00000 3870.00] 1825.00000 3650.00
Solid Yellow, Class 2, Type A Traffic | \ |
Stripe (0.09" Thick) (6" Wide) | \ |
1530 701B00S 8214.000 LF | 0.86000 7064.04 | 0.90000 7392.60] 0.85000 6981.90
Dotted Class 2, Type A Traffic Stripe | \ |
(0.09" Thick) (6" Wide) | \ |
1540 701C000 20.000 MILE| 393.90000 7878.00| 413.00000 8260.00| 390.00000 7800.00
Broken Temporary Traffic Stripe | \ |
1550 701C001 42.000 MILE| 494.90000 20785.80| 519.00000 21798.00 | 490.00000 20580.00
Solid Temporary Traffic Stripe | \ |
1560 701C004 2.000 MILE| 3232.00000 6464.00| 3393.00000 6786.00 | 3200.00000 6400.00
Broken Temporary Traffic Stripe (Tape) | \ |
1570 701C006 12.000 MILE| 6868.00000 82416.00| 7212.00000 86544.00] 6800.00000 81600.00
\ I
\ |

(Removable Tape)
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—————————————————————————————————————————— e
1580 701D008 12.000 MILE] 1767.50000 21210.00| 1856.00000 22272.00| 1750.00000 21000.00
Solid Traffic Stripe Removed (Plastic) | | |
1590 701D009 11.000 MILE] 1010.00000 11110.00] 1060.00000 11660.00] 1000.00000 11000.00
Solid Traffic Stripe Removed (Tape) | |
1600 701D015 10.000 MILE] 1515.00000 15150.00 1590.00000 15900.00 1500.00000 15000.00
Broken Traffic Stripe Removed (Plastic) |
1610 701D016 1.000 MILE] 1010.00000 1010.00 1060.00000 1060.00 1000.00000 1000.00
Broken Traffic Stripe Removed (Tape)
1620 701G121 680.000 LF 1.70000 1156.00 1.78000 1210.40 1.69000 1149.20

|
|
Broken White, Class 3W, Type A Traffic |
Stripe (6" Wide) |
1630 701G125 2180.000 LF | 3.25000 7085.00
|
|
|
|
|

Barrier Rail Mounted Delineator |
(Mono-Directional) |

I I
I I
I |
I |
I I
I I
I |
I 3.42000 7455.60] 3.22000 7019.60
Solid White, Class 3W, Type A Traffic | |
Stripe (6" Wide) | |
1640 701G133 2180.000 LF 3.36000 7324.80] 3.53000 7695.40] 3.33000 7259.40
Solid Yellow, Class 3W, Type A Traffic | |
Stripe (6" Wide) | |
1650 703A002 3862.000 SQFT| 2.27000 8766.74| 2.39000 9230.18]| 2.25000 8689.50
Traffic Control Markings, Class 2, Type | | |
A | I |
1660 703B002 198.000 SQFT| 3.28000 649.44| 3.45000 683.10] 3.25000 643.50
Traffic Control Legends, Class 2, Type | I |
1670 705A011 16828.000 EACH] 4.55000 76567.40 | 4.77000 80269.56| 4.50000 75726.00
Pavement Markers, Class C, Type 1-A | | |
1680 705A012 14683.000 EACH]| 4.55000 66807.65] 4.77000 70037.91| 4.50000 66073.50
Pavement Markers, Class C, Type 1-B | I
1690 705A022 6278.000 EACH] 4.53000 28439.34| 4.77000 29946.06| 4.50000 28251.00
Pavement Markers, Class C, Type 2-C | I
1700 705A030 905.000 EACH] 5.56000 5031.80] 5.83000 5276.15] 5.50000 4977.50
Pavement Markers, Class A-H, Type 2-C | I |
1710 705A031 2698.000 EACH| 5.56000 15000.88| 5.83000 15729.34| 5.50000 14839.00
Pavement Markers, Class A-H, Type 1-A | | |
1720 705A032 305.000 EACH] 5.56000 1695.80] 5.83000 1778.15] 5.50000 1677.50
Pavement Markers, Class A-H, Type 1-B | I |
1730 705A037 132.000 EACH] 5.56000 733.92| 5.83000 769.56| 5.50000 726.00
Pavement Markers, Class A-H, Type 2-D | | |
1740 705A038 26.000 EACH] 5.56000 144 .56 5.83000 151.58] 5.50000 143.00
Pavement Markers, Class A-H, Type 2-E | I |
1750 707G000 1174.000 EACH] 15.00000 17610.00 | 55.84000 65556.16| 28.08000 32965.92
I |
I I
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—————————————————————————————————————————— B et e et e et e T e e e
1760 707G001 150.000 EACH] 17.00000 2550.00] 59.05000 8857.50] 29.16000 4374.00
Barrier Rail Mounted Delineator | \ |
(Bi-Directional) | | |
1770 709A000 8.000 EACH] 175.00000 1400.00] 195.00000 1560.00] 189.00000 1512.00
Milepost, Type A | | |
1780 710A115 674.000 SQFT| 16.00000 10784.00 | 17.80000 11997.20| 17.28000 11646.72
Class 4, Aluminum Flat Sign Panels 0. | | |
08" Thick Or Steel Flat Sign Panels 14 | | |
Gauge (Type III Or Type IV Background) | | |
1790 710A140 2201.000 SQFT| 21.00000 46221.00| 23.35000 51393.35] 22.68000 49918.68
Class 6, Aluminum Multiple Flat Sign | | |
Panels 0.125" Thick Or Steel Multiple | | |
Flat Sign Panels 12 Gauge(Ty. III | \ |
Background) | \ |
1800 710A141 355.000 SQFT| 18.00000 6390.00 | 20.05000 7117.75] 19.44000 6901.20
Class 6, Aluminum Flat Sign Panels 0. | | |
125" Thick Or Steel Flat Sign Panels 12 | \ |
Gauge (Type III Background) | \ |
1810 710B0O0O1 936.000 LF | 8.00000 7488.00 | 8.90000 8330.40] 8.65000 8096.40
Roadway Sign Post (#3 "U" Channel | \ |
Galvanized Steel) | | |
1820 710B004 20.000 LF | 8.00000 160.00] 8.90000 178.00] 8.64000 172.80
Roadway Sign Post (3" O.D. Steel | | |
Uniform Diameter) | \ |
1830 710B006 32.000 LF | 58.00000 1856.00] 64.59000 2066.88 | 62.64000 2004.48
Roadway Sign Post (S4 x 7.7 Steel Beam) | \ |
1840 710B007 143.000 LF | 65.00000 9295.00 | 72.35000 10346.05| 70.20000 10038.60
Roadway Sign Post (W6 x 15 Steel Beam) | \ |
1850 710B008 529.000 LF | 68.00000 35972.00 | 75.70000 40045.30] 73.44000 38849.76
Roadway Sign Post (W8 x 18 Steel Beam) | \ |
1860 710B010 102.000 LF | 65.00000 6630.00 | 72.35000 7379.70] 70.20000 7160.40
Roadway Sign Post (W6 x 9 Steel Beam) | \ |
1870 710B011 44.000 LF | 66.00000 2904.00| 73.50000 3234.00] 71.28000 3136.32
Roadway Sign Post (W6 x 12 Steel Beam) | \ |
1880 710B012 108.000 LF | 72.00000 7776.00| 80.15000 8656.20] 77.76000 8398.08
Roadway Sign Post (W8 x 21 Steel Beam) | \ |
1890 711A000 LUMP | 16500.00000 16500.00 | 18375.00000 18375.00| 17820.00000 17820.00
Roadway Sign Relocation | \ |
1900 715A000 LUMP | 29500.00000 29500.00]| 32852.27000 32852.27] 31860.00000 31860.00
\ |

Overhead Roadway Sign Structure OHC-1 |
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1910 715A001 LUMP | 44500.00000 44500.00 | 49556.82000 49556.82 | 48060.00000 48060.00
Overhead Roadway Sign Structure OHSB-1 | \ |
1920 720A031 2.000 EACH| 32000.00000 64000.00 | 33600.00000 67200.00 | 25000.00000 50000.00
Vehicular Impact Attenuator | \ |
Assembly (Bi-directional, "70 mph") | |
1930 721A000 1.000 EACH] 5000.00000 5000.00] 5250.00000 5250.00] 8000.00000 8000.00
Vehicular Impact Attenuator Relocation | | |
1940 726A001 50.000 LF | 60.00000 3000.00] 63.00000 3150.00] 190.00000 9500.00
Portable Concrete Safety Barriers, Type | \ |
6-A | \ |
1950 726B000O 5680.000 LF | 60.00000 340800.00 | 63.00000 357840.00 | 65.00000 369200.00
Portable Concrete Safety Barriers, Type | | |
6 I \ I
1960 726D021 4.000 EACH] 9000.00000 36000.00 | 9450.00000 37800.00| 10000.00000 40000.00
Portable Impact AttenuatorAssembly | | |
(Bi-directional, TL-2) | | |
1970 726D025 1.000 EACH] 10000.00000 10000.00 | 10500.00000 10500.00| 15000.00000 15000.00
Portable Impact Attenuator Assembly | \ |
(Unidirectional, TL-3) | \ |
1980 730C000 LUMP | 3500.00000 3500.00] 6279.00000 6279.00| 3500.00000 3500.00
Furnishing And Installing Traffic | \ |
Control Unit US 231 STA 5+15 | \ |
1990 730E000 4.000 EACH] 1250.00000 5000.00] 1260.00000 5040.00] 1250.00000 5000.00
Metal Traffic Signal Pole Foundation | | |
2000 730G001 4.000 EACH] 2500.00000 10000.00 | 2753.35000 11013.40| 2500.00000 10000.00
Metal Traffic Signal Strain Pole | \ |
2010 730H001 1070.000 LF | 3.50000 3745.00] 3.15000 3370.50] 3.50000 3745.00
Loop Wire | \ |
2020 7301001 1210.000 LF | 1.00000 1210.00] 1.05000 1270.50] 1.00000 1210.00
Loop Detector Lead-In-Cable | \ |
2030 730J010 4.000 EACH] 160.00000 640.00| 189.00000 756.00 | 160.00000 640.00
Vehicle Loop Detector | \ |
2040 730K000 6.000 EACH] 275.00000 1650.00] 315.00000 1890.00] 275.00000 1650.00
Traffic Signal Junction Box | \ |
2050 730L003 20.000 LF | 4.00000 80.00| 4.45000 89.00 | 4.00000 80.00
1", Non-Metallic, Conduit | \ |
2060 730L005 910.000 LF | 4.00000 3640.00| 5.25000 4777.50] 4.00000 3640.00
2", Non-Metallic, Conduit | | |
2070 730M022 680.000 LF | 2.50000 1700.00] 3.15000 2142.00| 2.50000 1700.00
Interconnect Cable, Underground, #19 | \
| \ |

AWG, 6 Pair,
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2080 730P022 5.000 EACH]| 715.00000 3575.00] 762.30000 3811.50] 715.00000 3575.00
Vehicular Signal Head, 12 Inch, 3 | | |
Section, Type LED | | |
2090 730P024 1.000 EACH] 1280.00000 1280.00] 1213.80000 1213.80] 1280.00000 1280.00
Vehicular Signal Head, 12 Inch, 5 | | |
Section, Type LED | \ |
2100 730R022 1.000 EACH] 7200.00000 7200.00| 7463.40000 7463.40] 7200.00000 7200.00
Controller Assembly, Type III, 8 Phase | \ |
2110 730T000 1.000 EACH] 350.00000 350.00] 315.00000 315.00] 350.00000 350.00
Wood Pole | \ |
2120 731A001 4.000 EACH] 7500.00000 30000.00 | 5775.00000 23100.00| 7500.00000 30000.00
Traffic Counting Units, Type B | \ |
2130 740B00O 3665.000 SQFT| 10.60000 38849.00| 7.75000 28403.75| 7.50000 27487.50
Construction Signs | \ |
2140 740C000 394.000 SQFT| 10.60000 4176.40] 7.75000 3053.50] 7.50000 2955.00
Special Construction Signs | \ |
2150 740D000 600.000 EACH] 62.54000 37524.00| 64.50000 38700.00 | 62.00000 37200.00
Channelizing Drums | \ |
2160 740E000 300.000 EACH| 19.08000 5724.00| 10.00000 3000.00] 9.00000 2700.00
Cones (36 Inches High) | | |
2170 740F002 20.000 EACH] 265.00000 5300.00] 167.00000 3340.00] 160.00000 3200.00
Barricades, Type III | \ |
2180 7401005 14.000 EACH| 477.00000 6678.00 | 475.80000 6661.20] 460.00000 6440.00
Warning Lights, Type B (Detachable Head | \ |
2190 740L004 1255.000 EACH] 127.20000 159636.00| 118.00000 148090.00] 125.00000 156875.00
Vertical Panel Type II, Single-Sided | \ |
2200 740M001 300.000 EACH| 8.48000 2544.00| 6.75000 2025.00| 7.00000 2100.00
Ballast For Cone | \ |
2210 741c010 2.000 EACH| 4000.00000 8000.00| 3560.00000 7120.00] 3500.00000 7000.00
Portable Sequential Arrow And Chevron | \ |
Sign Unit | \ |
2220 T742A001 3.000 EACH] 12000.00000 36000.00 | 11130.00000 33390.00| 11000.00000 33000.00
Portable Changeable Message Sign, Type | \ |
2230 756A021 70.000 LF | 30.00000 2100.00| 26.25000 1837.50] 30.00000 2100.00
3" Electrical Conduit, 1 Line, Type 5 | \ |
Installation | \ |
2240 999 000 6000.000 HOUR| 0.80000 4800.00| 0.80000 4800.00] 0.80000 4800.00
Trainee Hours At 80 Cents Per Hour | \ |
SECTION TOTALS | $ 25,731,267.09] $ 26,798,852.13]| $ 27,482,420.64
—————————————————————————————————————————— -
CONTRACT TOTALS | $ 25,731,267.09| $ 26,798,852.13]| $ 27,482,420.64
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VENDOR RANKING

CALL ORDER : 002 CONTRACT ID : 20031205002 COUNTIES : CALHOUN
LETTING DATE : 12/05/03 10:00 AM DIVISION : 04
CONTRACT TIME : 205 Working Days (available days)

CONTRACT DESCRIPTION

PROJECT (S) : HPP-0192(902)

for constructing the Relocation (Grade, Drainage, Pavement

and

Signalization) of Summerall Gate Road in Anniston. Length -

0.634 mi

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 16048 WALKER PATTON COMPANY, INC. $ 2,019,321.93 100.0000%
2 23068 WAITES CONSTRUCTION COMPANY, INC. S 2,239,289.35 110.8931%
3 13022 MCCARTNEY CONSTRUCTION CO., INC. $ 2,241,219.73 110.9887%
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CALL ORDER : 002 CONTRACT ID : 20031205002 COUNTIES : CALHOUN
LETTING DATE : 12/05/03 10:00 AM DIVISION : 04
[ ( 1 ) 16048 | ( 2 ) 23068 [ ( 3 ) 13022

| WALKER PATTON COMPANY, INC. |WAITES CONSTRUCTION COMPANY |MCCARTNEY CONSTRUCTION CO., INC
LINE NO / ITEM CODE / ALT | \ |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT

—————————————————————————————————————————— e

SECTION 0001 Total

|

0010 201A001 LUMP | 80000.00000 80000.00 81000.00000 81000.00 81000.00000 81000.00
Clearing And Grubbing (Maximum |
Allowable Bid $3000 Per Acre) |
(Approximately 27 Acres) |

0020 206D003 981.000 LF | 4.00000 3924.00 5.00000 4905.00 5.00000 4905.00
Removing Curb And Gutter |

0030 210A000 82339.000 CUYD| 3.12000 256897.68 2.50000 205847.50 2.50000 205847.50
Unclassified Excavation |

0040 210D000 26239.000 CUYD] 5.20000 136442.80 7.00000 183673.00 7.00000 183673.00
Borrow Excavation |

0050 214A000 1288.000 CUYD]| 6.00000 7728.00 15.00000 19320.00 15.00000 19320.00
Structure Excavation |

0060 214B0O01 326.000 CUYD]| 26.47000 8629.22 25.50000 8313.00 25.50000 8313.00
Foundation Backfill, Commercial |

0070 230A000 10.000 RBST| 512.00000 5120.00 850.00000 8500.00 800.00000 8000.00
Roadbed Processing |

0080 231B001 4675.000 TON | 18.27000 85412.25 17.35000 81111.25 16.50000 77137.50
Roadbed Stabilizing Material, ALDOT #46

0090 301A000 12708.000 SQYD| 3.12000 39648.96 3.45000 43842.60 3.25000 41301.00

Crushed Aggregate Base Course, Type B, |
Plant Mixed, 3" Compacted Thickness |

Superpave Bituminous Concrete Wearing
Surface Layer,Leveling ,1/2" Maximum
Aggregate Size Mix, ESAL Range C/D

0100 301A012 31166.000 SQYD| 5.52000 172036.32 5.15000 160504.90 4.90000 152713.40
Crushed Aggregate Base Course, Type B, |
Plant Mixed, 6" Compacted Thickness |
0110 401A000 34040.000 SQYD| 0.50000 17020.00 0.55000 18722.00 0.50000 17020.00
Bituminous Treatment A |
0120 401B108 9156.000 SQYD| 1.35000 12360.60 1.45000 13276.20 1.35000 12360.60
Bituminous Treatment G (With Polymer |
Additive) |
0130 405A000 2231.000 GAL | 1.50000 3346.50 1.75000 3904.25 1.50000 3346.50
Tack Coat |
0140 424A360 2545.000 TON | 42.55000 108289.75 44.75000 113888.75 42.55000 108289.75
Superpave Bituminous Concrete Wearing |
Surface Layer, 1/2" Maximum Aggregate |
Size Mix, ESAL Range C/D |
0150 424A366 50.000 TON | 75.00000 3750.00 85.00000 4250.00 75.00000 3750.00
|
|
|



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 12/08/03
PAGE 002 -3
TABULATION OF BIDS
CALL ORDER 002 CONTRACT ID 20031205002 COUNTIES CALHOUN
LETTING DATE 12/05/03 10:00 AM DIVISION 04
| ( 1 ) 16048 | ( 2 ) 23068 | ( 3 ) 13022
| WALKER PATTON COMPANY, INC. |WAITES CONSTRUCTION COMPANY |MCCARTNEY CONSTRUCTION CO., INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
0160 424B651 5856.000 TON | 31.50000 184464.00| 33.00000 193248.00| 31.50000 184464.00
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 1" Maximum Aggregate Size | | |
Mix, ESAL Range C/D | \ |
0170 424B655 50.000 TON | 85.00000 4250.00] 95.00000 4750.00] 85.00000 4250.00
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Patching ,1" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0180 424B681 3836.000 TON | 31.00000 118916.00] 32.50000 124670.00| 31.00000 118916.00
Superpave Bituminous Concrete Lower | \ |
Binder Layer, 1" Maximum Aggregate Size | | |
Mix, ESAL Range C/D | \ |
0190 430B012 1000.000 TON | 11.00000 11000.00| 18.00000 18000.00| 12.00000 12000.00
Aggregate Surfacing (ALDOT #410 Or #467 | \ |
0200 502A000 6964.000 1B | 0.85000 5919.40| 0.75000 5223.00] 1.50000 10446.00
Steel Reinforcement | \ |
0210 524B011 64.000 CUYD| 524.00000 33536.00 | 570.00000 36480.00| 600.00000 38400.00
Culvert Concrete Extension (Cast In | \
Place) | \ |
0220 530A001 156.000 LF | 27.00000 4212.00] 17.50000 2730.00| 27.00000 4212.00
18" Roadway Pipe (Class 3 R.C.) | |
0230 530A002 127.000 LF | 35.00000 4445.00] 26.50000 3365.50] 35.00000 4445.00
24" Roadway Pipe (Class 3 R.C.) | | |
0240 530A004 180.000 LF | 56.00000 10080.00 | 50.00000 9000.00] 56.00000 10080.00
36" Roadway Pipe (Class 3 R.C.) | |
0250 530A005 183.000 LF | 77.00000 14091.00| 60.00000 10980.00| 77.00000 14091.00
42" Roadway Pipe (Class 3 R.C.) | \
0260 530A006 189.000 LF | 94.00000 17766.00 | 75.00000 14175.00| 94.00000 17766.00
48" Roadway Pipe (Class 3 R.C.) | |
0270 530A101 19.000 LF | 52.00000 988.00| 30.00000 570.00| 52.00000 988.00
18" Roadway Pipe (Class 3 R.C.) | \
(Extension) | | |
0280 600A000 LUMP| 145685.00000 145685.00| 250000.00000 250000.00] 217545.00000 217545.00
Mobilization | \
0290 602A000 20.000 EACH] 100.00000 2000.00] 150.00000 3000.00] 100.00000 2000.00
Right Of Way Markers | \ |
0300 602C000 8.000 EACH] 100.00000 800.00| 150.00000 1200.00] 100.00000 800.00
Permanent Easement Marker | \ |
0310 610C001 7257.000 TON 22.18000 160960.26| 23.00000 166911.00| 22.44000 162847.08
\ |

Loose Riprap, Class 2



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 12/08/03
PAGE : 002 -4
TABULATION OF BIDS

CALL ORDER : 002 CONTRACT ID : 20031205002 COUNTIES : CALHOUN
LETTING DATE : 12/05/03 10:00 AM DIVISION : 04
[ ( 1 ) 16048 | ( 2 ) 23068 [ ( 3 ) 13022

| WALKER PATTON COMPANY, INC. |WAITES CONSTRUCTION COMPANY |MCCARTNEY CONSTRUCTION CO., INC
LINE NO / ITEM CODE / ALT | \ |

Gate, 20 Feet Wide, Complete With |
Fittings (Without Barbed Wire) |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0320 610D003 6449.000 SQYD| 1.76000 11350.24 | 2.00000 12898.00] 1.76000 11350.24
Filter Blanket, Geotextile | | |
0330 614A000 96.000 CUYD| 234.00000 22464.00 | 215.00000 20640.00| 300.00000 28800.00
Slope Paving | | |
0340 619A002 3.000 EACH] 480.00000 1440.00] 550.00000 1650.00| 650.00000 1950.00
18" Roadway Pipe End Treatment, Class 1 | | |
0350 619A003 3.000 EACH] 625.00000 1875.00] 750.00000 2250.00] 700.00000 2100.00
24" Roadway Pipe End Treatment, Class 1 | | |
0360 619A005 2.000 EACH| 975.00000 1950.00] 1050.00000 2100.00] 1200.00000 2400.00
36" Roadway Pipe End Treatment, Class 1 | | |
0370 619A006 2.000 EACH| 1200.00000 2400.00 | 1100.00000 2200.00] 1400.00000 2800.00
42" Roadway Pipe End Treatment, Class 1 | | |
0380 619A007 2.000 EACH| 1525.00000 3050.00| 1200.00000 2400.00] 1600.00000 3200.00
48" Roadway Pipe End Treatment, Class 1 | | |
0390 620A000 1.000 CUYD]| 600.00000 600.00| 1000.00000 1000.00| 850.00000 850.00
Minor Structure Concrete | | |
0400 621A001 2.000 EACH| 1700.00000 3400.00| 3100.00000 6200.00] 3000.00000 6000.00
Junction Boxes, Type 1, 2P Or 5 | | |
0410 621B001 1.000 EACH] 400.00000 400.00] 650.00000 650.00] 550.00000 550.00
Junction Box Units, Type 1, 2P Or 5 | | |
0420 621C017 2.000 EACH| 2200.00000 4400.00] 3300.00000 6600.00] 3000.00000 6000.00
Inlets, Type S1 Or S3 (2 Wing) | | |
0430 621C020 2.000 EACH| 2460.00000 4920.00] 2000.00000 4000.00| 3600.00000 7200.00
Inlets, Type Y | | |
0440 621D019 1.000 EACH]| 400.00000 400.00] 550.00000 550.00| 550.00000 550.00
Inlet Units, Type Y | | |
0450 623C000 2030.000 LF | 7.15000 14514.50] 8.25000 16747.50] 20.00000 40600.00
Combination Curb & Gutter, Type C | \ |
0460 634A002 320.000 LF | 12.50000 4000.00] 15.50000 4960.00| 12.50000 4000.00
Industrial Fence, 6 Feet High | | |
0470 634D007 2.000 EACH| 450.00000 900.00| 700.00000 1400.00| 450.00000 900.00
\ |
\ I
0480 650B000 6059.000 CUYD| 4.50000 27265.50| 3.00000 18177.00] 4.25000 25750.75
Topsoil From Stockpiles | \ |
0490 652A050 12.000 ACRE] 500.00000 6000.00| 550.00000 6600.00] 600.00000 7200.00
Seeding (Mix 1A) | | |
0500 652A053 4.000 ACRE] 500.00000 2000.00| 550.00000 2200.00] 600.00000 2400.00
\ |

Seeding (Mix 1E) |



Dotted Class 2,
(0.09" Thick) (6" Wide)

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 12/08/03
PAGE 002 -5
TABULATION OF BIDS
CALL ORDER 002 CONTRACT ID 20031205002 COUNTIES CALHOUN
LETTING DATE 12/05/03 10:00 AM DIVISION : 04
| ( 1 ) 16048 | ( 2 ) 23068 | ( 3 ) 13022
| WALKER PATTON COMPANY, INC. |WAITES CONSTRUCTION COMPANY |MCCARTNEY CONSTRUCTION CO., INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0510 652B050 4.000 ACRE] 300.00000 1200.00] 350.00000 1400.00| 400.00000 1600.00
Temporary Seeding (Mix 1AT) | | |
0520 652D050 4.000 ACRE] 400.00000 1600.00] 450.00000 1800.00| 600.00000 2400.00
Seeding In Stubble (Mix 1A) | | |
0530 654A001 201.000 SQYD] 4.50000 904.50] 5.00000 1005.00| 5.00000 1005.00
Solid Sodding (Bermuda) | | |
0540 656A000 16.000 ACRE] 450.00000 7200.00] 500.00000 8000.00| 400.00000 6400.00
Mulching, Class A, Type 1 | | |
0550 656A001 4.000 ACRE] 450.00000 1800.00] 500.00000 2000.00| 500.00000 2000.00
Mulching, Class A, Type 2 | | |
0560 659A000 2500.000 SQYD| 1.25000 3125.00| 2.00000 5000.00| 1.75000 4375.00
Erosion Control Netting, Class A | | |
0570 659A002 10662.000 SQYD| 4.00000 42648.00| 4.50000 47979.00| 5.50000 58641.00
Erosion Control Netting, Class C1l | | |
0580 665A000 14.000 ACRE] 275.00000 3850.00| 375.00000 5250.00| 400.00000 5600.00
Temporary Seeding | | |
0590 665B000 14.000 ACRE]| 350.00000 4900.00] 450.00000 6300.00] 400.00000 5600.00
Temporary Mulching | | |
0600 665F000 110.000 EACH| 6.00000 660.00| 12.00000 1320.00| 15.00000 1650.00
Hay Bales | \ |
0610 665G000 24.000 EACH] 3.50000 84.00] 10.00000 240.00| 6.75000 162.00
Sand Bags | | |
0620 6651000 250.000 TON | 30.00000 7500.00] 32.00000 8000.00| 30.00000 7500.00
Temporary Riprap, Class 2 | \ |
0630 665J000 8190.000 LF | 1.50000 12285.00] 3.50000 28665.00| 3.50000 28665.00
Silt Fence, Type A | | |
0640 680A000 LUMP | 30000.00000 30000.00] 60000.00000 60000.00]| 68400.00000 68400.00
Engineering Controls | | |
0650 701A028 3.000 MILE] 1500.00000 4500.00] 1550.00000 4650.00| 1500.00000 4500.00
Solid White, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) (6" Wide) | | |
0660 701A032 2.000 MILE| 1500.00000 3000.00| 1550.00000 3100.00| 1500.00000 3000.00
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.06"™ Thick) (6" Wide) | | |
0670 701A041 2.000 MILE| 975.00000 1950.00] 1025.00000 2050.00] 975.00000 1950.00
Broken White, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) (6" Wide) | | |
0680 701B009 1997.000 LF | 0.80000 1597.60| 1.00000 1997.00| 0.80000 1597.60
| \ |
| \ |

Type A Traffic Stripe



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 12/08/03
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TABULATION OF BIDS

CALL ORDER : 002 CONTRACT ID : 20031205002 COUNTIES : CALHOUN
LETTING DATE : 12/05/03 10:00 AM DIVISION : 04
[ ( 1 ) 16048 | ( 2 ) 23068 [ ( 3 ) 13022

| WALKER PATTON COMPANY, INC. |WAITES CONSTRUCTION COMPANY |MCCARTNEY CONSTRUCTION CO., INC
LINE NO / ITEM CODE / ALT | \ |

Class 4, Aluminum Flat Sign Panels 0.
08" Thick Or Steel Flat Sign Panels 14
Gauge (Type III Or Type IV Background)

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
0690 701C000 3.000 MILE] 500.00000 1500.00] 550.00000 1650.00] 500.00000 1500.00
Broken Temporary Traffic Stripe | \ |
0700 701C001 6.000 MILE| 500.00000 3000.00] 550.00000 3300.00] 500.00000 3000.00
Solid Temporary Traffic Stripe | \ |
0710 701D008 2.000 MILE| 1750.00000 3500.00] 1800.00000 3600.00] 1750.00000 3500.00
Solid Traffic Stripe Removed (Plastic) | \ |
0720 701D015 2.000 MILE| 1500.00000 3000.00] 1550.00000 3100.00] 1500.00000 3000.00
Broken Traffic Stripe Removed (Plastic) | | |
0730 703A002 4824.000 SQFT| 2.50000 12060.00 | 2.60000 12542.40| 2.50000 12060.00
Traffic Control Markings, Class 2, Type | \ |
A | \ |
0740 703B002 158.000 SQFT| 3.50000 553.00] 3.75000 592.50| 3.50000 553.00
Traffic Control Legends, Class 2, Type | \ |
0750 703D001 531.000 SQFT| 1.50000 796.50| 1.75000 929.25] 1.50000 796.50
Temporary Traffic Control Markings | | |
0760 705A030 106.000 EACH] 5.25000 556.50] 5.50000 583.00| 5.25000 556.50
Pavement Markers, Class A-H, Type 2-C | | |
0770 705A031 250.000 EACH] 5.25000 1312.50] 5.50000 1375.00] 5.25000 1312.50
Pavement Markers, Class A-H, Type 1-A | | |
0780 705A032 347.000 EACH| 5.25000 1821.75] 5.50000 1908.50] 5.25000 1821.75
Pavement Markers, Class A-H, Type 1-B | | |
0790 705A037 26.000 EACH] 5.25000 136.50] 5.50000 143.00] 5.25000 136.50
Pavement Markers, Class A-H, Type 2-D | | |
0800 705A038 174.000 EACH] 5.25000 913.50] 5.50000 957.00] 5.25000 913.50
Pavement Markers, Class A-H, Type 2-E | | |
0810 707B003 1.000 EACH] 140.00000 140.00] 250.00000 250.00| 160.50000 160.50
Type A Hazard Marker Installation | | |
0820 710A115 9.000 SQFT| 16.00000 144.00] 20.00000 180.00] 16.05000 144.45
| \ |
| \ |
| \ |
0830 710A126 23.000 SQFT| 18.00000 414.00] 29.00000 667.00] 20.33000 467.59
Class 8, Aluminum Flat Sign Panels 0. | | |
08" Thick Or Steel Flat Sign Panels 14 | \ |
Gauge (Type IX Background) | | |
0840 710B0O01 78.000 LF | 7.50000 585.00] 7.75000 604.50] 5.09000 397.02
Roadway Sign Post (#3 "U" Channel | \ |
Galvanized Steel) | \ |
0850 713A000 25.000 LF | 110.00000 2750.00] 125.00000 3125.00] 116.60000 2915.00
| \ |

Permanent Barricades
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CALL ORDER : 002 CONTRACT ID : 20031205002 COUNTIES : CALHOUN
LETTING DATE : 12/05/03 10:00 AM DIVISION : 04
| ( 1 ) 16048 | ( 2 ) 23068 | ( 3 ) 13022
|WALKER PATTON COMPANY, INC. |WAITES CONSTRUCTION COMPANY |MCCARTNEY CONSTRUCTION CO., INC
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0860 726B000 360.000 LF | 32.50000 11700.00| 50.00000 18000.00] 70.00000 25200.00
Portable Concrete Safety Barriers, Type | \ |
6 | \ |
0870 730C000 LUMP | 1244.00000 1244.00] 1500.00000 1500.00] 3750.00000 3750.00
Furnishing And Installing Traffic | \ |
Control Unit (Summerall Gate Road | | |
Relocated at SR-21) | | |
0880 730E000 4.000 EACH] 2720.00000 10880.00 | 3000.00000 12000.00| 1250.00000 5000.00
Metal Traffic Signal Pole Foundation | \ |
0890 730G001 4.000 EACH] 3755.00000 15020.00 | 4000.00000 16000.00] 3815.00000 15260.00
Metal Traffic Signal Strain Pole | | |
0900 730H001 3898.000 LF | 0.20000 779.60| 0.50000 1949.00] 3.50000 13643.00
Loop Wire | | |
0910 7301001 2621.000 LF | 0.50000 1310.50] 0.75000 1965.75] 1.00000 2621.00
Loop Detector Lead-In-Cable | \ |
0920 730J010 16.000 EACH| 171.00000 2736.00] 195.00000 3120.00] 160.00000 2560.00
Vehicle Loop Detector | \ |
0930 730K000 7.000 EACH]| 300.00000 2100.00] 330.00000 2310.00| 275.00000 1925.00
Traffic Signal Junction Box | | |
0940 730L005 695.000 LF | 4.10000 2849.50| 4.30000 2988.50| 4.00000 2780.00
2", Non-Metallic, Conduit | | |
0950 730N010 4.000 EACH] 747.00000 2988.00| 800.00000 3200.00] 390.00000 1560.00
Luminaire Extension Assembly, 12 Feet | | |
0960 730P011 6.000 EACH] 537.00000 3222.00] 600.00000 3600.00] 715.00000 4290.00
Vehicular Signal Head, 12 Inch, 3 | | |
Section, Type Incandescent | \ |
0970 730P013 3.000 EACH] 786.00000 2358.00] 850.00000 2550.00| 1280.00000 3840.00
Vehicular Signal Head, 12 Inch, 5 | | |
section, Type Incandescent | \ |
0980 730R022 1.000 EACH] 7477.00000 7477.00| 7700.00000 7700.00] 7200.00000 7200.00
Controller Assembly, Type III, 8 Phase | | |
0990 730T000 1.000 EACH] 385.00000 385.00] 500.00000 500.00| 450.00000 450.00
Wood Pole | | |
1000 740B00O 815.000 SQFT| 7.00000 5705.00] 10.50000 8557.50] 13.00000 10595.00
Construction Signs | \ |
1010 740D00O 41.000 EACH| 55.00000 2255.00] 80.00000 3280.00] 85.00000 3485.00
Channelizing Drums | | |
1020 740E000 46.000 EACH| 12.00000 552.00] 22.00000 1012.00] 7.00000 322.00
\ |

Cones (36 Inches High) |
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LETTING DATE 12/05/03 10:00 AM DIVISION 04
| ( 1 ) 16048 | ( 2 ) 23068 | ( 3 ) 13022
| WALKER PATTON COMPANY, INC. |WAITES CONSTRUCTION COMPANY |MCCARTNEY CONSTRUCTION CO., INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
1030 740F002 14.000 EACH]| 150.00000 2100.00| 350.00000 4900.00| 300.00000 4200.00
Barricades, Type III | | |
1040 7401005 7.000 EACH] 418.00000 2926.00| 650.00000 4550.00| 700.00000 4900.00
Warning Lights, Type B (Detachable Head | \ |
1050 740M001 46.000 EACH]| 6.50000 299.00| 10.00000 460.00| 5.00000 230.00
Ballast For Cone | | |
1060 741C010 1.000 EACH] 3600.00000 3600.00| 4500.00000 4500.00| 2500.00000 2500.00
Portable Sequential Arrow And Chevron | | |
Sign Unit | | |
1070 999 000 2250.000 HOUR| 0.80000 1800.00] 0.80000 1800.00| 0.80000 1800.00
Trainee Hours At 80 Cents Per Hour | |
SECTION TOTALS | $ 2,019,321.93] $ 2,239,289.35] $ 2,241,219.73
—————————————————————————————————————————— T T i ettt e
CONTRACT TOTALS | $ 2,019,321.93| S 2,239,289.35] $ 2,241,219.73




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 12/08/03

PAGE : 004 -1
VENDOR RANKING

CALL ORDER : 004 CONTRACT ID : 20031205004 COUNTIES : SHELBY
LETTING DATE : 12/05/03 10:00 AM DIVISION : 03
CONTRACT TIME : 60 Working Days (available days)
CONTRACT DESCRIPTION : BIRMINGHAM PROJECT (S) : STPHSF-I065(336)

for constructing the Median Guardrail Installation on I-65
from MP 225.92 at the Chilton County line to MP 239.15.
Length 13.229 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 01010 ALABAMA GUARDRAIL, INC. $ 1,240,744.50 100.0000%
2 19111 SAFTEY GUIDE OF ALABAMA, L.L.C. $ 1,332,277.717 107.3773%
3 18012 THE RUTH COMPANY $ 1,543,705.85 124.4177%
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TABULATION OF BIDS

CALL ORDER : 004 CONTRACT ID : 20031205004 COUNTIES : SHELBY
LETTING DATE : 12/05/03 10:00 AM DIVISION : 03

I ( 1 ) 01010
| ALABAMA GUARDRAIL, INC.
LINE NO / ITEM CODE / ALT |

2 ) 19111
AFETY GUIDE OF ALABAMA, L.

( 3 ) 18012
THE RUTH COMPANY

0 —~

\ |

\ I

\ I

| \ |
—————————————————————————————————————————— et e ittt

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 Total
| \ |
0010 206D001 845.000 LF | 1.10000 929.50] 1.70000 1436.50] 1.48000 1250.60
Removing Guardrail | | |
0020 206E008 20.000 EACH] 90.00000 1800.00] 100.00000 2000.00| 150.00000 3000.00
Removing Guardrail End Anchor (All Type | \ |
0030 600A000 LUMP | 2000.00000 2000.00] 90007.77000 90007.77| 17000.00000 17000.00
Mobilization | \
0040 630A001 211.000 LF | 10.50000 2215.50] 10.00000 2110.00| 9.25000 1951.75
Steel Beam Guardrail, Class A, Type 2 | \ |
0050 630A018 64363.000 LF | 18.50000 1190715.50] 18.50000 1190715.50] 22.50000 1448167.50
Steel Beam Guardrail, Class A, Type 2 | \ |
(Double Faced Median Barrier) | | |
0060 630C001 10.000 EACH| 550.00000 5500.00] 700.00000 7000.00] 750.00000 7500.00
Guardrail End Anchor, Type 8 | | |
0070 630C050 1.000 EACH] 1400.00000 1400.00] 2000.00000 2000.00| 1475.00000 1475.00
Guardrail End Anchor, Type 20 Series | \ |
0080 631E011 1.000 EACH] 600.00000 600.00| 500.00000 500.00| 1175.00000 1175.00
Guardrail End Anchor, Type 20 Series, | \ |
Reset | \ |
0090 680A000 LUMP | 1500.00000 1500.00] 1700.00000 1700.00] 3850.00000 3850.00
Engineering Controls | \ |
0100 740B00O 1448.000 SQFT| 8.00000 11584.00| 8.50000 12308.00| 12.00000 17376.00
Construction Signs | \ |
0110 740D00O 120.000 EACH] 62.50000 7500.00| 55.00000 6600.00 | 33.00000 3960.00
Channelizing Drums | \ |
0120 741cC010 2.000 EACH| 1500.00000 3000.00] 1950.00000 3900.00] 6000.00000 12000.00
Portable Sequential Arrow And Chevron | \ |
Sign Unit | | |
0130 742A001 2.000 EACH| 6000.00000 12000.00 | 6000.00000 12000.00| 12500.00000 25000.00
Portable Changeable Message Sign, Type | | |
SECTION TOTALS | $ 1,240,744.50]| $ 1,332,277.77]| $ 1,543,705.85
—————————————————————————————————————————— o
| \ |

CONTRACT TOTALS S 1,240,744.50 $ 1,332,277.717 $ 1,543,705.85
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VENDOR RANKING

CALL ORDER : 005 CONTRACT ID : 20031205005 COUNTIES : CULLMAN
LETTING DATE : 12/05/03 10:00 AM DIVISION : 01
CONTRACT TIME : 500 Calendar Days

CONTRACT DESCRIPTION

PROJECT (S) : NCPD-STPOAF-0074 (501)
for constructing the Additional Lanes (Grade, Drainage,
Pavement, Signing, Signals and UST Removals) on
S.R.#74 (U.S.#278) from I-65 to Main Street in Cullman.
Length - 2.720 km.
TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID

1 18037 REED CONTRACTING SERVICES, INC. S 6,418,150.63 100.0000%

2 08077 HASTINGS GENERAL CONTRACTING, INC. S 6,997,621.92 109.0286%

3 20047 T & K CONSTRUCTION, L.L.C. $ 7,995,995.95 124.5841%
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—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 201A001M LUMP | 81000.00000 81000.00|] 119000.00000 119000.00|] 103500.00000 103500.00
Clearing And Grubbing (Maximum | | |
Allowable Bid $7400 Per | | |
Hectare) (Approximately 17 Hectares) | \
0020 205A001M 1.000 EACH] 756.00000 756.00] 1000.00000 1000.00| 500.00000 500.00
Removal Of Structures, Structure No. 1 | | |
0030 205A002M 1.000 EACH]| 756.00000 756.00] 1000.00000 1000.00| 500.00000 500.00
Removal Of Structures, Structure No. 2 | | |
0040 205A003M 1.000 EACH] 3100.00000 3100.00| 1000.00000 1000.00| 100.00000 100.00
Removal Of Structures, Structure No. 3 | | |
0050 205A004M 1.000 EACH]| 3570.00000 3570.00| 1000.00000 1000.00| 100.00000 100.00
Removal Of Structures, Structure No. 4 | | |
0060 205A005M 1.000 EACH] 3570.00000 3570.00| 1000.00000 1000.00| 100.00000 100.00
Removal Of Structures, Structure No. 5 | | |
0070 205A006M 1.000 EACH]| 8767.00000 8767.00| 50000.00000 50000.00| 25000.00000 25000.00
Removal Of Structures, Structure No. 6 | | |
0080 205A008M 1.000 EACH] 6195.00000 6195.00| 5000.00000 5000.00| 15000.00000 15000.00
Removal Of Structures, Structure No. 8 | | |
0090 205A009M 1.000 EACH]| 7160.00000 7160.00] 5000.00000 5000.00| 15000.00000 15000.00
Removal Of Structures, Structure No. 9 | | |
0100 205A010M 1.000 EACH] 5500.00000 5500.00| 85000.00000 85000.00] 15000.00000 15000.00
Removal Of Structures, Structure No. 10 | | |
0110 205A011M 1.000 EACH]| 29200.00000 29200.00| 50000.00000 50000.00| 20000.00000 20000.00
Removal Of Structures, Structure No. 11 | | |
0120 205A012M 1.000 EACH] 4400.00000 4400.00] 40000.00000 40000.00| 10000.00000 10000.00
Removal Of Structures, Structure No. 12 | | |
0130 205A015M 1.000 EACH]| 7875.00000 7875.00| 5000.00000 5000.00| 15000.00000 15000.00
Removal Of Structures, Structure No. 15 | | |
0140 205A016M 1.000 EACH] 600.00000 600.00| 500.00000 500.00| 2000.00000 2000.00
Removal Of Structures, Structure No. 16 | | |
0150 205A017M 1.000 EACH]| 200.00000 200.00| 500.00000 500.00| 2000.00000 2000.00
Removal Of Structures, Structure No. 17 | | |
0160 205A018M 1.000 EACH] 200.00000 200.00| 500.00000 500.00| 2000.00000 2000.00
Removal Of Structures, Structure No. 18 | | |
0170 205A019M 1.000 EACH]| 200.00000 200.00| 500.00000 500.00| 2000.00000 2000.00
Removal Of Structures, Structure No. 19 | | |
0180 205A020M 1.000 EACH] 820.00000 820.00] 500.00000 500.00| 2000.00000 2000.00
Removal Of Structures, Structure No. 20 | | |
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CALL ORDER 005 CONTRACT ID 20031205005 COUNTIES CULLMAN
LETTING DATE 12/05/03 10:00 AM DIVISION
| ( 1 ) 18037 | ( 2 ) 08077 | ( 3 ) 20047
|REED CONTRACTING SERVICES, |HASTINGS GENERAL CONTRACTIN |T & K CONSTRUCTION, LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0181 205A021M 1.000 EACH]| 820.00000 820.00] 3000.00000 3000.00| 150.00000 150.00
Removal Of Structures, Structure No. 21 | | |
0182 205A022M 1.000 EACH] 11130.00000 11130.00] 1000.00000 1000.00| 150.00000 150.00
Removal Of Structures, Structure No. 22 | | |
0183 205A023M 1.000 EACH]| 560.00000 560.00] 1000.00000 1000.00| 150.00000 150.00
Removal Of Structures, Structure No. 23 | | |
0184 205A024M 1.000 EACH] 560.00000 560.00] 1000.00000 1000.00| 150.00000 150.00
Removal Of Structures, Structure No. 24 | | |
0185 205A025M 1.000 EACH]| 560.00000 560.00] 1000.00000 1000.00| 150.00000 150.00
Removal Of Structures, Structure No. 25 | | |
0190 206BO0OOM LUMP | 4700.00000 4700.00] 5000.00000 5000.00| 15000.00000 15000.00
Removal Of 0ld Box Culvert, Station | |
21410 | | |
0200 206B001M LUMP | 4800.00000 4800.00] 2000.00000 2000.00]| 20000.00000 20000.00
Removal Of 0ld Box Culvert, Station | |
20486 | \ |
0210 206B002M LUMP | 3500.00000 3500.00| 2000.00000 2000.00]| 20000.00000 20000.00
Removal Of 0ld Box Culvert, Station | |
29452 | \ |
0220 206C000M 3214.000 M2 | 3.40000 10927.60] 4.00000 12856.00] 10.00000 32140.00
Removing Concrete Sidewalk | \ |
0230 206C001M 2669.000 M2 | 6.00000 16014.00] 4.00000 10676.00] 15.00000 40035.00
Removing Concrete Pavement | | |
0240 206C010M 151.000 M2 | 8.00000 1208.00] 2.00000 302.00| 15.00000 2265.00
Removing Concrete Driveway | \ |
0250 206C017M 55.000 M2 | 7.64000 420.20] 2.00000 110.00] 15.00000 825.00
Removing Concrete Pad | \ |
0260 206D000OM 1245.000 M | 11.70000 14566.50] 2.00000 2490.00] 25.00000 31125.00
Removing Pipe | \ |
0270 206D003M 2178.000 M | 6.87000 14962.86| 2.00000 4356.00 | 25.00000 54450.00
Removing Curb And Gutter | \ |
0280 206E000M 7.000 EACH] 235.00000 1645.00] 50.00000 350.00| 1000.00000 7000.00
Removing Headwalls | \ |
0290 206E001M 12.000 EACH]| 365.00000 4380.00] 50.00000 600.00| 1250.00000 15000.00
Removing Inlets | | |
0300 206E002M 8.000 EACH] 320.00000 2560.00 | 100.00000 800.00] 1250.00000 10000.00
Removing Junction Boxes | \ |
0310 210A000M 59638.000 M3 8.20000 489031.60] 6.50000 387647.00] 12.50000 745475.00
\ |

Unclassified Excavation



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 12/08/03
PAGE : 005 -4
TABULATION OF BIDS

CALL ORDER : 005 CONTRACT ID : 20031205005 COUNTIES : CULLMAN
LETTING DATE : 12/05/03 10:00 AM DIVISION : 01

1 ) 18037

( ) 20047
REED CONTRACTING SERVICES,

2 ) 08077 | ( 3
|T & K CONSTRUCTION, LLC

ASTINGS GENERAL CONTRACTIN

oo~

LINE NO / ITEM CODE / ALT |
UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

Planing Existing Pavement
(Approximately 26 mm Thru 50 mm Thick)

| \
I \
I \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT |
—————————————————————————————————————————— -———_——
0320 210D0O0O0OM 6500.000 M3 | 9.65000 62725.00 | 8.00000 52000.00] 26.00000 169000.00
Borrow Excavation | | |
0330 210D011M 1500.000 M3 | 13.85000 20775.00 | 14.00000 21000.00| 30.00000 45000.00
Borrow Excavation (A-4 Or Better) | |
0340 214A000M 4009.000 M3 | 7.00000 28063.00] 20.00000 80180.00]| 20.00000 80180.00
Structure Excavation | | |
0350 214B0O0O0OM 4385.000 M3 | 13.00000 57005.00] 13.00000 57005.00| 19.61000 85989.85
Foundation Backfill, Local | \ |
0360 230A000M 31.000 RBST| 1148.00000 35588.00| 600.00000 18600.00]| 863.00000 26753.00
Roadbed Processing | | |
0370 246A000M 116.000 M3 | 235.00000 27260.00 | 60.00000 6960.00] 175.00000 20300.00
Gabions | | |
0380 250B000OM 666.000 M3 | 350.00000 233100.00] 80.00000 53280.00] 100.00000 66600.00
Treatment Of Hydrocarbon Contaminated | | |
Soil (Specialty Item) | | |
0390 250C000M 8.000 EACH] 6000.00000 48000.00] 5000.00000 40000.00| 5200.00000 41600.00
Underground Storage Tank Removal | | |
(Specialty Item) | | |
0400 250N000M 1550.000 L | 0.95000 1472 .50 1.55000 2402.50] 0.60000 930.00
Removal/Disposal Of Tank Contents | | |
(Sludge) (Specialty Item) | | |
0410 260A000M 175.000 CU M| 145.00000 25375.00] 90.00000 15750.00] 175.00000 30625.00
Cement Mortar Flowable Backfill, Mix 1 | | |
0420 301A012M 73330.000 M2 | 4.65000 340984.50] 6.00000 439980.00] 6.10000 447313.00
Crushed Aggregate Base Course, Type B, | | |
Plant Mixed, 150 mm Compacted Thickness | | |
0430 305B060M 58.000 MTON| 14.50000 841.00] 16.00000 928.00] 50.00000 2900.00
Crushed Aggregate, Section 825, FOR | | |
MISCELLANEOUS USE | | |
0440 305B061M 59.000 MTON| 19.00000 1121.00]| 16.00000 944.00] 50.00000 2950.00
Coarse Aggregate, Section 801, (ALDOT | | |
NO.410 MODIFIED), FOR | \ |
0450 401A000M 69914.000 M2 | 0.85000 59426.90| 0.70000 48939.80] 0.38000 26567.32
Bituminous Treatment A | | |
0460 405A000M 25379.000 L | 0.60000 15227.40| 0.40000 10151.60] 0.33000 8375.07
Tack Coat | | |
0470 408A052M 630.000 M2 | 4.00000 2520.00] 3.40000 2142.00] 3.98000 2507.40
| \ |
| \ |
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TABULATION OF BIDS

CALL ORDER : 005 CONTRACT ID : 20031205005 COUNTIES : CULLMAN
LETTING DATE : 12/05/03 10:00 AM DIVISION : 01

I ( 1 ) 18037
|REED CONTRACTING SERVICES,
LINE NO / ITEM CODE / ALT |

2 ) 08077
ASTINGS GENERAL CONTRACTIN

( 3 ) 20047
T & K CONSTRUCTION, LLC

oo~

Aggregate Surfacing (ALDOT #410
Modified, #467, Or #810)

\ |
\ |
\ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et et et i
0480 410BO0O0OM 1.000 EACH] 2000.00000 2000.00]| 10600.00000 10600.00] 2750.00000 2750.00
State Furnished Profilograph | \ |
0490 410F007M 1.000 EACH] 24000.00000 24000.00| 27560.00000 27560.00] 30000.00000 30000.00
Laboratory Test Equipment, Gyratory | \ |
Compactor | \ |
0500 424A361M 5823.000 MTON| 43.50000 253300.50] 52.64000 306522.72| 41.97000 244391.31
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 19.0mm Maximum Aggregate | \ |
Size Mix, ESAL Range C/D | \ |
0510 424B651M 9251.000 MTON]| 38.50000 356163.50] 41.78000 386506.78| 34.16000 316014.16
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 25.0mm Maximum Aggregate | \ |
Size Mix, ESAL Range C/D | \ |
0520 424B659M 130.000 MTON| 58.00000 7540.00 | 80.27000 10435.10] 34.16000 4440.80
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Leveling ,25.0mm Maximum | \ |
Aggregate Size Mix, ESAL Range C/D | \
0530 424B681M 6528.000 MTON| 37.25000 243168.00| 37.70000 246105.60] 34.16000 222996.48
Superpave Bituminous Concrete Lower | \ |
Binder Layer, 25.0mm Maximum Aggregate | \ |
Size Mix, ESAL Range C/D | \ |
0540 424B689M 293.000 MTON| 53.00000 15529.00] 69.20000 20275.60] 34.16000 10008.88
Superpave Bituminous Concrete Lower | \ |
Binder Layer, Leveling ,25.0mm Maximum | \ |
Aggregate Size Mix, ESAL Range C/D | \
0550 424C361M 11066.000 MTON| 34.80000 385096.80| 38.97000 431242.02| 34.03000 376575.98
Superpave Bituminous Concrete Base | \ |
Layer, 37.5mm Maximum Aggregate Size | \ |
Mix, ESAL Range C/D | \ |
0560 424C371M 89.000 MTON| 58.00000 5162.00]| 114.77000 10214.53] 34.03000 3028.67
Superpave Bituminous Concrete Base | \ |
Layer, Widening, 37.5 Maximum Aggregate | \ |
Size Mix, ESAL Range C/D | \ |
0570 428C000M 216.000 M | 40.00000 8640.00| 23.32000 5037.12]| 19.65000 4244 .40
Scoring Bituminous Pavement Surface By | \ |
Cutting | \ |
0580 430B045M 123.000 MTON| 19.00000 2337.00] 25.00000 3075.00]| 25.00000 3075.00
| \ |
| \ |



Furnishing Base, Soil And Structure
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ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0590 450A013M 65.000 M2 | 70.00000 4550.00] 200.00000 13000.00] 100.00000 6500.00
Plain Cement Concrete Pavement, 150 | |
Millimeter Thick | | |
0600 502A000M 43727.000 KG | 1.30000 56845.10] 1.20000 52472.40| 1.25000 54658.75
Steel Reinforcement | | |
0610 505I000M 700.000 M2 | 20.00000 14000.00] 30.00000 21000.00| 60.00000 42000.00
Temporary Steel Sheet Piling | | |
0620 524A011M 319.000 M3 | 400.00000 127600.00| 340.00000 108460.00] 440.00000 140360.00
Culvert Concrete (Cast In Place) | | |
0630 524A012M 91.000 M3 | 590.00000 53690.00] 460.00000 41860.00 | 670.00000 60970.00
Culvert Concrete (Precast) | | |
0640 524B011M 13.000 M3 | 632.00000 8216.00] 500.00000 6500.00] 680.00000 8840.00
Culvert Concrete Extension (Cast In | |
Place) | \ |
0650 529A010M 57.000 M2 | 453.00000 25821.00| 400.00000 22800.00| 600.00000 34200.00
Retaining Wall | | |
0660 530A002M 1706.000 M | 83.00000 141598.00] 102.00000 174012.00] 149.00000 254194.00
600 mm Roadway Pipe (Class 3 R.C.) | | |
0670 530A003M 329.000 M | 119.00000 39151.00] 145.00000 47705.00| 175.00000 57575.00
750 mm Roadway Pipe (Class 3 R.C.) | \
0680 530A004M 675.000 M | 139.00000 93825.00| 180.00000 121500.00] 196.00000 132300.00
900 mm Roadway Pipe (Class 3 R.C.) | | |
0690 530A005M 286.000 M | 206.00000 58916.00] 190.00000 54340.00| 235.00000 67210.00
1050 mm Roadway Pipe (Class 3 R.C.) | |
0700 530A007M 133.000 M | 300.00000 39900.00] 360.00000 47880.00| 875.00000 116375.00
1350 mm Roadway Pipe (Class 3 R.C.) | |
0710 530A915M 7.000 M | 168.00000 1176.00] 125.00000 875.00] 165.00000 1155.00
600 mm Roadway Pipe (2.0 mm Wall | | |
Thickness C.C.S.) | | |
0720 530A917M 8.000 M | 210.00000 1680.00] 165.00000 1320.00| 175.00000 1400.00
900 mm Roadway Pipe (2.0 mm Wall | | |
Thickness C.C.S.) | | |
0730 530B005M 198.000 M | 305.00000 60390.00| 260.00000 51480.00| 307.00000 60786.00
1300 mm Span X 795 mm Rise Roadway Pipe | | |
(Class 3 R.C.) | | |
0740 600A000M LUMP| 279350.00000 279350.00] 600000.00000 600000.00] 720258.50000 720258.50
Mobilization | |
0750 601A000M 1.000 EACH]| 10545.00000 10545.00] 30000.00000 30000.00| 12500.00000 12500.00
\ |
\ |

Laboratories
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—————————————————————————————————————————— e

0760 602A000M 100.000 EACH| 100.00000 10000.00] 200.00000 20000.00| 200.00000 20000.00
Right Of Way Markers | | |

0770 603A002M 1.000 EACH] 27000.00000 27000.00 | 45000.00000 45000.00| 32500.00000 32500.00
Furnishing Type 3 Field Office | \ |

0780 610C001M 4892.000 MTON| 17.00000 83164.00| 18.00000 88056.00] 23.50000 114962.00
Loose Riprap, Class 2 | | |

0790 610D003M 3224.000 M2 | 2.48000 7995.52| 3.00000 9672.00] 3.50000 11284.00
Filter Blanket, Geotextile | | |

0800 614A000M 100.000 M3 | 295.00000 29500.00| 300.00000 30000.00| 300.00000 30000.00
Slope Paving | \

0810 618A000M 3523.000 M2 | 35.00000 123305.00] 28.00000 98644.00]| 32.30000 113792.90
Concrete Sidewalk, 100 mm Thick | | |

0820 618B003M 607.000 M2 | 37.00000 22459.00 | 40.00000 24280.00| 53.90000 32717.30
Concrete Driveway, 150 mm Thick | | |
(Includes Wire Mesh) | | |

0830 619A003M 9.000 EACH] 622.20000 5599.80 | 500.00000 4500.00]| 850.00000 7650.00
600 mm Roadway Pipe End Treatment, | | |
Class 1 | | |

0840 619A004M 2.000 EACH| 900.00000 1800.00] 500.00000 1000.00| 800.00000 1600.00
750 mm Roadway Pipe End Treatment, | |
Class 1 | \ |

0850 619A005M 4.000 EACH] 1100.00000 4400.00] 750.00000 3000.00| 950.00000 3800.00
900 mm Roadway Pipe End Treatment, | | |
Class 1 | | |

0860 619A008M 1.000 EACH]| 1325.00000 1325.00] 1400.00000 1400.00| 1675.00000 1675.00
1350 mm Roadway Pipe End Treatment, | |
Class 1 | | |

0870 619A053M 2.000 EACH| 1525.00000 3050.00| 600.00000 1200.00| 1400.00000 2800.00
600 mm Roadway Pipe End Treatment, | | |
Class 2 | \ |

0880 619A058M 1.000 EACH] 1995.00000 1995.00] 1900.00000 1900.00| 2250.00000 2250.00
1350 mm Roadway Pipe End Treatment, | |
Class 2 | | |

0890 620A000M 24.000 M3 | 350.00000 8400.00] 400.00000 9600.00] 1200.00000 28800.00
Minor Structure Concrete | | |

0900 621A000M 6.000 EACH]| 1200.00000 7200.00] 1600.00000 9600.00] 2600.00000 15600.00
Junction Boxes, Type 1, 1P Or 5 | | |

0910 621A001M 5.000 EACH] 1300.00000 6500.00| 1600.00000 8000.00| 2300.00000 11500.00
Junction Boxes, Type 1, 2P Or 5 | | |
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—————————————————————————————————————————— e
0920 621A010M 1.000 EACH]| 1200.00000 1200.00] 1600.00000 1600.00| 2100.00000 2100.00
Junction Boxes, Type 3 | | |
0930 621A017M 4.000 EACH] 1800.00000 7200.00] 1600.00000 6400.00] 2700.00000 10800.00
Junction Boxes, Type 4, 2P Or 5 | | |
0940 621A058M 1.000 EACH]| 1450.00000 1450.00] 4000.00000 4000.00| 3900.00000 3900.00
Junction Boxes,Type 3 (Modified) | | |
0950 621B001M 3.000 EACH] 650.00000 1950.00] 600.00000 1800.00| 500.00000 1500.00
Junction Box Units, Type 1, 2P Or 5 | | |
0960 621B019M 3.000 EACH] 650.00000 1950.00] 600.00000 1800.00| 700.00000 2100.00
Junction Box Units, Type 4, 2P Or 5 | | |
0970 621C001M 3.000 EACH] 1250.00000 3750.00 | 1500.00000 4500.00| 1900.00000 5700.00
Inlets, Type B | | |
0980 621C002M 9.000 EACH]| 1200.00000 10800.00] 1500.00000 13500.00] 1800.00000 16200.00
Inlets, Type C, Pl Or P3 | | |
0990 621C008M 1.000 EACH] 2400.00000 2400.00 | 4000.00000 4000.00| 4000.00000 4000.00
Inlets, Type E | | |
1000 621C015M 57.000 EACH] 1800.00000 102600.00] 1600.00000 91200.00]| 2125.00000 121125.00
Inlets, Type S1 Or S3 (1 Wing) | | |
1010 621C016eM 30.000 EACH] 2200.00000 66000.00| 1800.00000 54000.00| 2375.00000 71250.00
Inlets, Type S2 Or S4 (1 Wing) | | |
1020 621C017M 6.000 EACH]| 2200.00000 13200.00] 1800.00000 10800.00] 2500.00000 15000.00
Inlets, Type S1 Or S3 (2 Wing) | | |
1030 621C018M 2.000 EACH| 2500.00000 5000.00| 2000.00000 4000.00| 2500.00000 5000.00
Inlets, Type S2 Or S4 (2 Wing) | | |
1040 621C145M 2.000 EACH| 1600.00000 3200.00| 6000.00000 12000.00] 2000.00000 4000.00
Inlets, Type Special Drop (Type 1) | \
1050 621D008M 1.000 EACH] 550.00000 550.00] 400.00000 400.00| 500.00000 500.00
Inlet Units, Type E | | |
1060 621D015M 69.000 EACH| 525.00000 36225.00] 450.00000 31050.00| 475.00000 32775.00
Inlet Units, Type S1 Or S3 | | |
1070 621D016M 26.000 EACH] 600.00000 15600.00] 450.00000 11700.00] 475.00000 12350.00
Inlet Units, Type S2 Or S4 | | |
1080 621D022M 9.000 EACH]| 725.00000 6525.00| 600.00000 5400.00| 500.00000 4500.00
Inlet Units, Type C, Pl Or P3 | | |
1090 621E015M 30.000 EACH] 1900.00000 57000.00] 2400.00000 72000.00 | 2011.40000 60342.00
Manholes, Type M (Sanitary) | | |
1100 621F002M 21.000 EACH] 190.00000 3990.00| 75.00000 1575.00| 219.40000 4607.40
Manhole Units, Type M (Sanitary) | | |
1110 6211000M 1.000 EACH] 2000.00000 2000.00 | 6500.00000 6500.00] 3500.00000 3500.00
\ |

Stilling Basins, Type 00
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1120 621I003M 1.000 EACH] 2000.00000 2000.00| 9000.00000 9000.00| 9500.00000 9500.00
Stilling Basins, Type 3 | \ |

1130 622A000M 15.000 EACH| 200.00000 3000.00] 150.00000 2250.00| 853.30000 12799.50
Manhole Covers Reset | \ |

1140 623A000M 939.000 M | 53.25000 50001.75]| 54.00000 50706.00| 49.22000 46217.58
Concrete Gutter | \ |

1150 623B0O00OM 202.000 M | 29.00000 5858.00| 30.00000 6060.00| 26.25000 5302.50
Concrete Curb, Type N | \ |

1160 623B001M 72.000 M | 145.00000 10440.00 | 132.00000 9504.00| 131.66000 9479.52
Concrete Curb, Type N Special | \ |

1170 623C000M 5799.000 M | 30.00000 173970.00] 31.00000 179769.00 | 27.07000 156978.93
Combination Curb & Gutter, Type C | \ |

1180 630A001M 241.000 M | 46.00000 11086.00 | 49.00000 11809.00| 42.50000 10242.50
Steel Beam Guardrail, Class A, Type 2 | \ |

1190 630A033M 130.000 M | 48.00000 6240.00 | 49.00000 6370.00| 44.00000 5720.00
Steel Beam Guardrail, Class A, Type 2 | \ |
(2.13m Post) | | |

1200 630C050M 8.000 EACH] 1215.00000 9720.00 | 1300.00000 10400.00| 1125.00000 9000.00
Guardrail End Anchor, Type 20 Series | \ |

1210 634A001M 231.000 M | 40.00000 9240.00 | 36.00000 8316.00] 36.00000 8316.00
Industrial Fence, 1.52 Meters High | |

1220 634B000OM 620.000 M | 30.00000 18600.00 | 28.00000 17360.00 | 28.00000 17360.00
Industrial Fence, 1.83 Meters High Plus | \ |
Barbed Wire (45 Degree Arms) | | |

1230 634D001M 2.000 EACH| 450.00000 900.00] 450.00000 900.00| 400.00000 800.00
Gate, 4.87 M Wide, Complete With | | |
Fittings (With Barbed Wire) | | |

1240 640A005M 87.000 M | 200.00000 17400.00 | 180.00000 15660.00 | 146.30000 12728.10
Underground Utility Adjustment (Water) | \ |

1250 641A001M 900.000 M | 35.00000 31500.00| 32.00000 28800.00| 15.80000 14220.00
19.05 Millimeter Copper Water Pipe Laid | \ |
(Type K) | \ |

1260 641A002M 250.000 M | 48.00000 12000.00 | 52.50000 13125.00| 15.80000 3950.00
25.4 Millimeter Copper Water Pipe Laid | \ |
(Type K) | \ |

1270 641A046M 243.000 M | 40.00000 9720.00 | 120.00000 29160.00] 76.80000 18662.40
50.8 Millimeter P.V.C. Water Main Laid | | |

1280 641A049M 508.000 M | 42.00000 21336.00] 105.00000 53340.00| 107.30000 54508.40
152.4 Millimeter P.V.C. Water Main Laid | | |
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CALL ORDER : 005 CONTRACT ID : 20031205005 COUNTIES : CULLMAN
LETTING DATE : 12/05/03 10:00 AM DIVISION : 01

1 ) 18037

( 2 ) 08077
REED CONTRACTING SERVICES,

ASTINGS GENERAL CONTRACTIN

( 3 ) 20047
T & K CONSTRUCTION, LLC

oo~

LINE NO / ITEM CODE / ALT

| \ |
| \ |
| \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
1290 641A052M 168.000 M | 47.00000 7896.00 | 135.00000 22680.00 | 128.00000 21504.00
203.2 Millimeter P.V.C. Water Main Laid | \ |
1300 641A064M 1484.000 M | 68.00000 100912.00] 120.00000 178080.00 | 115.80000 171847.20
304.8 Millimeter P.V.C. Water Main Laid | | |
1310 641J000M 8.000 EACH] 2375.00000 19000.00| 2200.00000 17600.00] 1950.40000 15603.20
Fire Hydrant | \ |
1320 642A000M 5.000 EACH] 1200.00000 6000.00 | 1760.00000 8800.00] 1401.90000 7009.50
Fire Hydrant Reset | \ |
1330 643A000M 70.000 EACH| 250.00000 17500.00| 250.00000 17500.00] 243.80000 17066.00
Water Meters Reset | \ |
1340 645A020M 790.000 M | 140.50000 110995.00] 220.00000 173800.00| 310.80000 245532.00
203.2 Millimeter P.V.C. Sanitary Sewer | \ |
Pipe I \ |
1350 645A021M 190.000 M | 250.00000 47500.00| 300.00000 57000.00 | 274.60000 52174.00
254 Millimeter P.V.C. Sanitary Sewer | \ |
Pipe | \ |
1353 649A006M 66.000 M | 355.00000 23430.00]| 200.00000 13200.00] 128.30000 8467.80
254 Millimeter Encasement Pipe, Type 1 | \ |
Installation | |
1355 649A007M 35.000 M | 375.00000 13125.00| 300.00000 10500.00| 135.80000 4753.00
304.8 Millimeter Encasement Pipe, Type | \ |
1 Installation | \ |
1360 649A020M 39.000 M | 665.00000 25935.00] 279.00000 10881.00| 360.10000 14043.90
152.4 Millimeter Encasement Pipe, Type | \ |
2 Installation | | |
1390 649A033M 150.000 M | 1165.00000 174750.00| 689.00000 103350.00] 710.30000 106545.00
406.4 Millimeter Encasement Pipe, Type | | |
2 Installation | \ |
1403 649A046M 200.000 M | 420.00000 84000.00| 350.00000 70000.00 | 139.90000 27980.00
508 Millimeter Encasement Pipe, Type 1 | \ |
Installation | |
1410 650A000M 1609.000 M3 | 12.65000 20353.85] 6.00000 9654.00 | 18.00000 28962.00
Topsoil | | |
1420 650BO0OM 4023.000 M3 | 10.00000 40230.00] 6.00000 24138.00| 15.00000 60345.00
Topsoil From Stockpiles | \ |
1430 652B050M 5.000 HA | 900.00000 4500.00] 2400.00000 12000.00| 885.00000 4425.00
Temporary Seeding (Mix 1AT) | \ |
1440 652D050M 5.000 HA | 1063.00000 5315.00] 2400.00000 12000.00] 1750.00000 8750.00
| \ |

Seeding In Stubble (Mix 1A)
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————————————————————————————————————————— o
1450 654A000M 311.000 M2 | 4.50000 1399.50] 7.00000 2177.00] 6.00000 1866.00
Solid Sodding | \
1460 656A000M 5.000 HA | 1000.00000 5000.00] 2400.00000 12000.00| 1050.00000 5250.00
Mulching, Class A, Type 1 | \ |
1470 659A000M 3477.000 M2 | 1.95000 6780.15| 3.75000 13038.75] 1.85000 6432.45
Erosion Control Netting, Class A | \ |
1480 665F000M 560.000 EACH| 5.00000 2800.00] 5.00000 2800.00] 5.00000 2800.00
Hay Bales | \ |
1490 665G000M 480.000 EACH]| 22.00000 10560.00| 4.00000 1920.00] 5.00000 2400.00
Sand Bags | \ |
1500 665I000M 190.000 MTON| 18.00000 3420.00] 10.80000 2052.00| 35.00000 6650.00
Temporary Riprap, Class 2 | \ |
1510 665J000M 14650.000 M | 6.80000 99620.00| 8.50000 124525.00] 13.50000 197775.00
Silt Fence, Type A | \ |
1520 680A000M LUMP | 70200.00000 70200.00] 140000.00000 140000.00| 150000.00000 150000.00
Engineering Controls | \ |
1530 701A028M 1.000 KM | 972.00000 972.00] 978.00000 978.00] 963.00000 963.00
Solid White, Class 2, Type A Traffic | \ |
Stripe (1.5 mm Thick) (150 mm Wide) | |
1540 701A037M 8.000 KM | 1270.00000 10160.00| 978.00000 7824.00] 963.00000 7704.00
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (2.3 mm Thick) (150 mm Wide) | |
1550 701A041M 5.000 KM | 650.00000 3250.00] 603.00000 3015.00] 573.00000 2865.00
Broken White, Class 2, Type A Traffic | | |
Stripe (2.3 mm Thick) (150 mm Wide) | |
1560 701A046M 2.000 KM | 650.00000 1300.00]| 603.00000 1206.00] 573.00000 1146.00
Broken Yellow, Class 2 ,Type A , | |
Traffic Stripe (2.3 mm Thick) (150 mm | | |
Wide) | \ |
1570 701B006M 440.000 M | 3.80000 1672.00]| 2.46000 1082.40] 2.46000 1082.40
Dotted Class 2, Type A Traffic Stripe | | |
(2.3 mm Thick) (150 mm Wide) | | |
1580 701C000M 3.000 KM | 325.00000 975.00] 273.00000 819.00] 279.00000 837.00
Broken Temporary Traffic Stripe | \ |
1590 701C001M 34.000 KM | 400.00000 13600.00 | 348.00000 11832.00| 279.00000 9486.00
Solid Temporary Traffic Stripe | \ |
1600 701D007M 3.000 KM | 1512.00000 4536.00| 1090.00000 3270.00] 1090.00000 3270.00
Solid Traffic Stripe Removed (Paint) | \ |
1610 701D008M 26.000 KM | 1945.00000 50570.00 | 1090.00000 28340.00] 1090.00000 28340.00
| \ |

Solid Traffic Stripe Removed (Plastic)
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CALL ORDER : 005 CONTRACT ID : 20031205005 COUNTIES : CULLMAN
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( | ( 2 ) 08077 [ ( 3
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) 20047

LINE NO / ITEM CODE / ALT

Class 8, Aluminum Flat Sign Panels 2. |
032mm Thick Or Steel Flat Sign Panels 1.]|
897mm Thick (Type IX Background) |

|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
1620 703A002M 354.000 M2 | 50.00000 17700.00 | 25.25000 8938.50] 25.25000 8938.50
Traffic Control Markings, Class 2, Type | \ |
A | \ [
1630 703B002M 45.000 M2 | 60.00000 2700.00] 35.00000 1575.00] 35.00000 1575.00
Traffic Control Legends, Class 2, Type | \ |
1640 703D001M 894.000 M2 | 18.50000 16539.00 | 14.00000 12516.00| 14.00000 12516.00
Temporary Traffic Control Markings | \ |
1650 705A011M 52.000 EACH| 6.75000 351.00] 5.25000 273.00| 5.25000 273.00
Pavement Markers, Class C, Type 1-A | \ |
1660 705A012M 90.000 EACH| 6.75000 607.50] 5.25000 472.50| 5.25000 472.50
Pavement Markers, Class C, Type 1-B | \
1670 705A024M 60.000 EACH| 6.75000 405.00] 5.25000 315.00] 5.25000 315.00
Pavement Markers, Class C, Type 2-E | \
1680 705A030M 1405.000 EACH] 6.75000 9483.75| 5.50000 7727.50] 5.50000 7727.50
Pavement Markers, Class A-H, Type 2-C | \ |
1690 705A031M 306.000 EACH| 6.75000 2065.50] 5.50000 1683.00] 5.50000 1683.00
Pavement Markers, Class A-H, Type 1-A | \ |
1700 705A032M 169.000 EACH] 6.75000 1140.75] 5.50000 929.50] 5.50000 929.50
Pavement Markers, Class A-H, Type 1-B | | |
1710 705A037M 736.000 EACH| 6.50000 4784.00] 5.50000 4048.00] 5.50000 4048.00
Pavement Markers, Class A-H, Type 2-D | \ |
1720 707B003M 1.000 EACH] 513.00000 513.00] 150.00000 150.00] 250.00000 250.00
Type A Hazard Marker Installation | \ |
1730 707G0O00OM 6.000 EACH] 190.00000 1140.00] 175.00000 1050.00] 100.00000 600.00
Barrier Rail Mounted Delineator | \ |
(Mono-Directional) | \ |
1740 710A115M 24.000 M2 | 180.00000 4320.00] 161.50000 3876.00] 140.00000 3360.00
Class 4, Alum Flat Sign Panels 2.032 mm | \ |
Thick or Steel Flat Sign Panels 1.897 | \ |
mm Thick (Ty III or Ty IV Background) | \ |
1750 710A125M 4.000 M2 | 210.00000 840.00| 183.00000 732.00| 140.00000 560.00
Class 7,Aluminum Flat Sign Panels 2. | \ |
032MM Thick Or Steel Flat Sign Panels 1. | \ |
897MM Thick (Type IV,VII,VIII Or IX Bkgd.]| \ |
) | \ |
1760 710A126M 4.000 SsQ M| 210.00000 840.00] 183.00000 732.00| 161.00000 644.00
\ |
\ |
\ |
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|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
1770 710B001M 141.000 M | 21.70000 3059.70| 16.00000 2256.00 | 18.00000 2538.00
Roadway Sign Post (#3 "U" Channel | | |
Galvanized Steel) | | |
1780 713A000M 24.000 M | 200.00000 4800.00 600.00000 14400.00 325.00000 7800.00
Permanent Barricades |
1790 726A000M 52.000 M | 90.00000 4680.00 60.00000 3120.00 355.00000 18460.00
Portable Concrete Safety Barriers, Type |
6 |
1800 726A001M 12.000 M | 120.00000 1440.00 72.00000 864.00 500.00000 6000.00
Portable Concrete Safety Barriers, Type |
6-A |
1810 726D020M 4.000 EACH] 5355.00000 21420.00 2000.00000 8000.00 7500.00000 30000.00

Portable Impact Attenuator Assembly |
(Unidirectional, TL-2)

\ |
\ |
\ |
\ |
\ |
\ |
\ |
\ |
\ |
\ |
\ |
1820 730A000M LUMP | 1685.00000 1685.00]| 1560.00000 1560.00] 300.00000 300.00
Removal Of Existing Traffic Control | \ |
Unit (HWY 278 @ ROSEMONT AVE) | \ |
1830 730A001M LUMP | 1685.00000 1685.00| 1560.00000 1560.00] 500.00000 500.00
Removal Of Existing Traffic Control | \ |
Unit (HWY 278 @ MAIN AVE) | \ I
1840 730A002M LUMP | 1685.00000 1685.00| 1560.00000 1560.00] 500.00000 500.00
Removal Of Existing Traffic Control | \ |
Unit (HWY 278 @ MORGAN AVE) | \ |
1850 730C001M LUMP | 3780.00000 3780.00| 3500.00000 3500.00] 1577.00000 1577.00
Furnishing And Installing Traffic | \ |
Control Unit ( HWY 278 @ MAIN AVE) | \
1860 730E000M 2.000 EACH| 2875.00000 5750.00| 2500.00000 5000.00] 2488.00000 4976.00
Metal Traffic Signal Pole Foundation | \ |
1870 730F000M 2.000 EACH| 3780.00000 7560.00 | 3500.00000 7000.00| 6517.00000 13034.00
Metal Traffic Signal Pole With 9.5 MAST | \ |
ARM ASSEMBLY | \
1880 730H001M 288.000 M | 10.80000 3110.40] 10.00000 2880.00] 4.20000 1209.60
Loop Wire | \ |
1890 730I001M 434.000 M | 5.00000 2170.00| 4.00000 1736.00] 7.50000 3255.00
Loop Dectector Lead-In-Cable | \ |
1900 730J010M 12.000 EACH| 173.00000 2076.00]| 160.00000 1920.00| 175.00000 2100.00
Vehicle Loop Detector | \ |
1910 730K000M 6.000 EACH] 297.00000 1782.00| 275.00000 1650.00] 300.00000 1800.00
\ |

Traffic Signal Junction Box |
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—————————————————————————————————————————— B et e et e et e T e e e
1920 730L002M 322.000 M | 13.00000 4186.00] 12.00000 3864.00] 6.50000 2093.00
27Millimeter Metallic, Conduit | | |
1930 730L003M 63.000 M | 13.00000 819.00] 12.00000 756.00 | 6.00000 378.00
27 Millimeter Non-Metallic, Conduit | |
1940 730L005M 161.000 M | 13.00000 2093.00] 12.00000 1932.00] 12.30000 1980.30
53 Millimeter Non-Metallic, Conduit | | |
1950 730N010M 2.000 EACH| 810.00000 1620.00] 750.00000 1500.00| 747.00000 1494.00
Luminaire Extension Assembly, 3.7M | \
1960 730P011M 4.000 EACH] 525.00000 2100.00] 485.00000 1940.00] 571.00000 2284.00
Vehicular Signal Head, 300 Millimeter 3 | \ |
Section, Type Incandescent | \ |
1970 730P013M 4.000 EACH] 980.00000 3920.00| 850.00000 3400.00] 832.00000 3328.00
Vehicular Signal Head, 300 Millimeter, | | |
5 Section, Type Incandescent | \ |
1980 730R022M 1.000 EACH] 8100.00000 8100.00] 7500.00000 7500.00] 7500.00000 7500.00
Controller Assembly, Type III, 8 Phase | | |
1990 730T000M 3.000 EACH] 540.00000 1620.00] 500.00000 1500.00] 385.00000 1155.00
Wood Pole | \ |
2000 730Y100M LUMP | 4200.00000 4200.00] 3500.00000 3500.00] 3050.00000 3050.00
Furnishing And Installing Pedestal Pole | | |
And Foundation With Illuminated School | | |
Zone Sign | \ |
2010 730Y101M LUMP | 4100.00000 4100.00] 3500.00000 3500.00] 3050.00000 3050.00
Furnishing And Installing Pedestal Pole | | |
And Foundation With Illuminated School | | |
Zone Sign | \ |
2020 740BO0OOM 256.000 M2 | 114.00000 29184.00 | 86.00000 22016.00| 75.00000 19200.00
Construction Signs | \ |
2030 740C000M 11.000 M2 | 114.00000 1254.00] 96.00000 1056.00] 86.00000 946.00
Special Construction Signs | \ |
2040 740D000OM 274.000 EACH] 63.00000 17262.00| 58.00000 15892.00] 58.00000 15892.00
Channelizing Drums | | |
2050 740E000M 150.000 EACH] 19.50000 2925.00] 9.80000 1470.00] 12.00000 1800.00
Cones (900 mm High) | | |
2060 740F002M 110.000 EACH| 270.00000 29700.00 | 160.00000 17600.00] 200.00000 22000.00
Barricades, Type III | \ |
2070 740I005M 58.000 EACH] 594.00000 34452.00 | 400.00000 23200.00] 500.00000 29000.00
Warning Lights, Type B (Detachable Head | \ |
2080 740M001M 150.000 EACH| 8.65000 1297.50] 6.50000 975.00] 8.00000 1200.00
\ |

Ballast For Cone |
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REED CONTRACTING SERVICES,
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( 3 ) 20047
T & K CONSTRUCTION, LLC

oo~

LINE NO / ITEM CODE / ALT

|

|

|

|
__________________________________________ +____________________________

|

|

\ |
\ I
\ I
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
e B e
2090 740Q000M 100.000 M 30.45000 3045.00| 2.00000 200.00| 20.00000 2000.00
Construction Safety Fence | |
2100 741C010M 2.000 EACH| 4500.00000 9000.00| 3500.00000 7000.00| 3600.00000 7200.00
Portable Sequential Arrow And Chevron | | |
Sign Unit | | |
2110 742A001M 2.000 EACH| 15660.00000 31320.00] 12000.00000 24000.00| 14000.00000 28000.00
Portable Changeable Message Sign, Type | | |
2120 999 000M 3000.000 HOUR| 0.80000 2400.00 | 0.80000 2400.00] 0.80000 2400.00
Trainee Hours At 80 Cents Per Hour | | |
SECTION TOTALS $ 6,418,150.63| S 6,997,621.92]| S 7,995,995.95
R i B
\ |

CONTRACT TOTALS $ 6,418,150.63 $ 6,997,621.92 $ 7,995,995.95
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CALL ORDER : 006 CONTRACT ID : 20031205006 COUNTIES : LAUDERDALE
LETTING DATE : 12/05/03 10:00 AM DIVISION : 02

CONTRACT TIME : 150 Working Days (available days)
CONTRACT DESCRIPTION : FLORENCE PROJECT (S) : NHF-101(501)

for constructing the Widening, Resurfacing and Traffic
Stripe on S.R.#2 (U.S.#72) from just east of S.R.#207 in
Rogersville to the west end of the Elk River bridge. Length

3.449 mi.
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 18031 ROGERS GROUP, INC. $ 2,536,513.29 100.0000%
2 02035 BURGREEN CONTRACTING COMPANY, INC. S 2,790,745.00 110.0229%
3 01087 APAC-SOUTHEAST, INC. $ 3,138,707.13 123.7410%
4 19074 S & M EQUIPMENT CO., INC. $ 3,187,160.46 125.6512%



Superpave Bituminous Concrete Wearing
Surface Layer, 1/2" Maximum Aggregate
ESAL Range E
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TABULATION OF BIDS
CALL ORDER 006 CONTRACT ID 20031205006 COUNTIES LAUDERDALE
LETTING DATE 12/05/03 10:00 AM DIVISION 02
| ( 1 ) 18031 | ( 2 ) 02035 | ( 3 ) 01087
| ROGERS GROUP, INC. |BURGREEN CONTRACTING CO., I |APAC-SOUTHEAST, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 201A001 LUMP | 48000.00000 48000.00] 29000.00000 29000.00| 12212.06000 12212.06
Clearing And Grubbing (Maximum | | |
Allowable Bid $3000 Per Acre) | | |
(Approximately 16 Acres) | \ |
0020 206C010 71.000 SQYD| 5.29000 375.59] 12.50000 887.50] 22.33000 1585.43
Removing Concrete Driveway | \ |
0030 206D000 307.000 LF | 4.50000 1381.50] 5.00000 1535.00| 10.01000 3073.07
Removing Pipe | \ |
0040 206D002 795.000 LF | 8.00000 6360.00| 3.00000 2385.00] 2.46000 1955.70
Removing Curb | | |
0050 210A000 8210.000 CUYD]| 3.00000 24630.00 | 6.00000 49260.00| 4.72000 38751.20
Unclassified Excavation | \ |
0060 210D000 10118.000 CUYD| 3.50000 35413.00] 7.50000 75885.00 | 9.53000 96424 .54
Borrow Excavation | \ |
0070 214A000 2508.000 CUYD]| 7.00000 17556.00] 5.00000 12540.00] 1.23000 3084.84
Structure Excavation | \ |
0080 214B0O01 1017.000 CUYD]| 17.00000 17289.00] 12.00000 12204.00] 12.92000 13139.64
Foundation Backfill, Commercial | | |
0090 301A012 19212.000 SQYD| 3.90000 74926.80 | 4.60000 88375.20] 5.61000 107779.32
Crushed Aggregate Base Course, Type B, | \ |
Plant Mixed, 6" Compacted Thickness | \ |
0100 305B060 1073.000 TON | 14.00000 15022.00] 17.00000 18241.00] 18.68000 20043.64
Crushed Aggregate, Section 825, Type B, | | |
For Miscellaneous Use | \ |
0110 401A047 18259.000 SQYD| 0.25000 4564.75| 0.20000 3651.80| 0.38000 6938.42
Bituminous Treatment A, MC-70 | \ |
0120 405A000 4299.000 GAL | 1.25000 5373.75| 1.75000 7523.25| 1.05000 4513.95
Tack Coat | \ |
0130 408A052 15752.000 SQYD| 1.25000 19690.00] 1.30000 20477.60| 1.92000 30243.84
Planing Existing Pavement | \ |
(Approximately 1.10" Thru 2.0" Thick) | | |
0140 408A053 2035.000 SQYD| 1.50000 3052.50| 3.00000 6105.00] 3.76000 7651.60
Planing Existing Pavement | | |
(Approximately 2.10" Thru 3.0" Thick) | \ |
0150 424A280 8802.000 TON | 38.00000 334476.00] 42.00000 369684.00] 43.64000 384119.28
| \ |
| \ |
| \ |

Size Mix,
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CALL ORDER : 006 CONTRACT 1ID 20031205006 COUNTIES LAUDERDALE
LETTING DATE : 12/05/03 10:00 AM DIVISION 02
| ( 1 ) 18031 | ( 02035 | ( ) 01087
|ROGERS GROUP, INC. | BURGREEN CONTRACTING CO., I |APAC-SOUTHEAST, INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0160 424A286 7703.000 TON | 31.00000 238793.00] 33.50000 258050.50] 38.64000 297643.92
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, Leveling, 1/2" Maximum | | |
Aggregate Size Mix, ESAL Range E | \ |
0170 424B281 18331.000 TON | 30.15000 552679.65] 31.00000 568261.00] 36.70000 672747.70
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 1" Maximum Aggregate Size | \ |
Mix, ESAL Range E | \ I
0180 424B285 300.000 TON | 32.00000 9600.00| 50.00000 15000.00] 61.07000 18321.00
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Patching, 1" Maximum | | |
Aggregate Size Mix, ESAL Range E | \ |
0190 424B289 50.000 TON | 37.45000 1872.50] 45.00000 2250.00] 59.77000 2988.50
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Leveling, 1" Maximum | | |
Aggregate Size Mix, ESAL Range E | \ |
0200 424B588 2624.000 TON | 29.00000 76096.00| 33.00000 86592.00] 36.43000 95592.32
Superpave Bituminous Concrete Lower | \ |
Binder Layer, Leveling, 3/4" Maximum | | |
Size Mix, Esal E | | |
0210 424c281 7161.000 TON | 29.00000 207669.00] 28.00000 200508.00] 34.88000 249775.68
Superpave Bituminous Concrete Base | \ |
Layer, 1 1/2"™ Maximum Aggregate Size | \ |
Mix, ESAL Range E | \ I
0220 424C289 1813.000 TON | 26.00000 47138.00| 30.50000 55296.50 | 38.00000 68894.00
Superpave Bituminous Concrete Base | \ |
Layer, Leveling, 1 1/2" Maximum | | |
Aggregate Size Mix, ESAL Range E | \ |
0230 428C000 16689.000 LF | 0.35000 5841.15] 0.35000 5841.15] 0.29000 4839.81
Scoring Bituminous Pavement Surface By | \ |
Cutting | \ |
0240 502A000 5277.000 LB | 0.50000 2638.50] 0.60000 3166.20] 0.53000 2796.81
Steel Reinforcement | | |
0250 524B011 40.000 CUYD| 350.00000 14000.00] 395.00000 15800.00] 434.60000 17384.00
Culvert Concrete Extension (Cast In | |
Place) | \ |
0260 530A001 63.000 LF | 21.00000 1323.00] 22.00000 1386.00] 33.32000 2099.16
18" Roadway Pipe (Class 3 R.C.) | \
0270 530A002 116.000 LF | 23.00000 2668.00] 26.00000 3016.00] 36.74000 4261.84
| \ |

24" Roadway Pipe (Class 3 R.C.)



18" Side Drain Pipe End Treatment, |
Class 1 |

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 12/08/03
PAGE 006 -4
TABULATION OF BIDS
CALL ORDER 006 CONTRACT ID 20031205006 COUNTIES LAUDERDALE
LETTING DATE 12/05/03 10:00 AM DIVISION 02
| ( 1 ) 18031 | ( 2 ) 02035 | ( 3 ) 01087
| ROGERS GROUP, INC. | BURGREEN CONTRACTING CO., I |APAC-SOUTHEAST, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0280 530A003 22.000 LF | 65.00000 1430.00] 44.00000 968.00| 45.21000 994 .62
30" Roadway Pipe (Class 3 R.C.) | |
0290 530A004 50.000 LF | 70.00000 3500.00| 58.00000 2900.00]| 51.91000 2595.50
36" Roadway Pipe (Class 3 R.C.) | \
0300 530A101 27.000 LF | 30.00000 810.00] 32.00000 864.00] 65.14000 1758.78
18" Roadway Pipe (Class 3 R.C.) | |
(Extension) | | |
0310 530A102 35.000 LF | 30.00000 1050.00] 44.00000 1540.00]| 43.77000 1531.95
24" Roadway Pipe (Class 3 R.C.) | | |
(Extension) | \ |
0320 533A098 3331.000 LF | 14.00000 46634.00| 20.00000 66620.00| 24.37000 81176.47
18" Storm Sewer Pipe (Class 3 R.C.) | |
0330 533A099 4.000 LF | 100.00000 400.00] 26.00000 104.00] 77.79000 311.16
24" Storm Sewer Pipe (Class 3 R.C.) | | |
0340 535A001 117.000 LF | 19.50000 2281.50| 22.00000 2574.00]| 33.03000 3864.51
18" Side Drain Pipe | | |
0350 535A002 33.000 LF | 35.00000 1155.00] 26.00000 858.00] 41.38000 1365.54
24" Side Drain Pipe | | |
0360 600A000 LUMP | 60000.00000 60000.00|] 160000.00000 160000.00|] 139981.59000 139981.59
Mobilization | |
0370 602A000 32.000 EACH| 150.00000 4800.00] 120.00000 3840.00| 116.60000 3731.20
Right Of Way Markers | | |
0380 610C001 4769.000 TON | 17.75000 84649.75| 20.00000 95380.00]| 21.49000 102485.81
Loose Riprap, Class 2 | | |
0390 610D003 3765.000 SQYD| 2.00000 7530.00] 2.00000 7530.00| 0.68000 2560.20
Filter Blanket, Geotextile | | |
0400 617A000 2666.000 SQYD| 1.60000 4265.60| 1.75000 4665.50| 3.34000 8904 .44
Bituminous Treated Glass Fiber Flumes | | |
0410 619A002 43.000 EACH]| 400.00000 17200.00] 550.00000 23650.00| 583.00000 25069.00
18" Roadway Pipe End Treatment, Class 1 | | |
0420 619A003 7.000 EACH] 500.00000 3500.00| 650.00000 4550.00| 689.00000 4823.00
24" Roadway Pipe End Treatment, Class 1 | | |
0430 619A004 1.000 EACH]| 600.00000 600.00| 900.00000 900.00]| 980.50000 980.50
30" Roadway Pipe End Treatment, Class 1 | | |
0440 619A005 2.000 EACH| 800.00000 1600.00] 1000.00000 2000.00]| 1219.00000 2438.00
36" Roadway Pipe End Treatment, Class 1 | \ |
0450 619A101 6.000 EACH| 500.00000 3000.00| 550.00000 3300.00| 556.50000 3339.00
\ |
\ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 12/08/03
PAGE : 006 -5
TABULATION OF BIDS

CALL ORDER : 006 CONTRACT ID : 20031205006 COUNTIES : LAUDERDALE
LETTING DATE : 12/05/03 10:00 AM DIVISION : 02
| ( 1 ) 18031 | ( 2 ) 02035 | ( 3 ) 01087
| ROGERS GROUP, INC. | BURGREEN CONTRACTING CO., I |APAC-SOUTHEAST, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0460 619A102 2.000 EACH| 500.00000 1000.00] 650.00000 1300.00| 689.00000 1378.00
24" Side Drain Pipe End Treatment, | | |
Class 1 | \ |
0470 620A000 2.000 CuUYD| 250.00000 500.00] 400.00000 800.00] 477.00000 954.00
Minor Structure Concrete | | |
0480 621A000 1.000 EACH]| 2200.00000 2200.00| 2000.00000 2000.00]| 1961.00000 1961.00
Junction Boxes, Type 1, 1P Or 5 | | |
0490 621A057 1.000 EACH] 1600.00000 1600.00] 1200.00000 1200.00| 954.00000 954.00
Junction Boxes, Type Partial | | |
0500 621C002 2.000 EACH| 2200.00000 4400.00] 1500.00000 3000.00| 1643.00000 3286.00
Inlets, Type C, Pl Or P3 | \ |
0510 621C015 62.000 EACH| 2000.00000 124000.00] 1600.00000 99200.00]| 1934.50000 119939.00
Inlets, Type S1 Or S3 (1 Wing) | | |
0520 621C017 2.000 EACH| 2250.00000 4500.00] 2000.00000 4000.00| 2226.00000 4452.00
Inlets, Type S1 Or S3 (2 Wing) | | |
0530 621C018 2.000 EACH| 2250.00000 4500.00] 2000.00000 4000.00| 2915.00000 5830.00
Inlets, Type S2 Or S4 (2 Wing) | | |
0540 621C153 4.000 EACH] 2500.00000 10000.00] 3200.00000 12800.00] 2597.00000 10388.00
Inlets, Type JH | | |
0550 621D015 19.000 EACH]| 400.00000 7600.00] 350.00000 6650.00] 434.60000 8257.40
Inlet Units, Type S1 Or S3 | | |
0560 621D016 5.000 EACH] 450.00000 2250.00| 450.00000 2250.00] 572.40000 2862.00
Inlet Units, Type S2 Or S4 | \ |
0570 621D022 1.000 EACH] 450.00000 450.00] 500.00000 500.00| 477.00000 477.00
Inlet Units, Type C, Pl Or P3 | | |
0580 623A003 942.000 LF | 14.00000 13188.00] 13.50000 12717.00] 14.84000 13979.28
Concrete Gutter (4' 0" Wide) | | |
0590 623C000 15799.000 LF | 7.00000 110593.00] 8.00000 126392.00] 8.75000 138241.25
Combination Curb & Gutter, Type C | | |
0600 650A000 3100.000 CUYD]| 8.50000 26350.00 | 8.00000 24800.00| 10.28000 31868.00
Topsoil | | |
0610 650B000 4733.000 CUYD]| 3.00000 14199.00] 4.00000 18932.00] 6.12000 28965.96
Topsoil From Stockpiles | | |
0620 652A050 10.000 ACRE]| 600.00000 6000.00| 600.00000 6000.00] 530.00000 5300.00
Seeding (Mix 1A) | | |
0630 652A053 5.000 ACRE] 650.00000 3250.00| 650.00000 3250.00]| 530.00000 2650.00
Seeding (Mix 1E) | | |
0640 652B050 10.000 ACRE]| 450.00000 4500.00] 450.00000 4500.00| 397.50000 3975.00
\ |

Temporary Seeding (Mix 1AT) |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 12/08/03
PAGE 006 -6
TABULATION OF BIDS
CALL ORDER 006 CONTRACT ID 20031205006 COUNTIES LAUDERDALE
LETTING DATE 12/05/03 10:00 AM DIVISION 02
| ( 1 ) 18031 | ( 2 ) 02035 | ( 3 ) 01087
| ROGERS GROUP, INC. | BURGREEN CONTRACTING CO., I |APAC-SOUTHEAST, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0650 652D050 10.000 ACRE]| 450.00000 4500.00] 450.00000 4500.00| 636.00000 6360.00
Seeding In Stubble (Mix 1A) | | |
0660 654A001 3399.000 SQYD| 3.75000 12746.25| 4.00000 13596.00] 3.45000 11726.55
Solid Sodding (Bermuda) | | |
0670 656A000 20.000 ACRE] 500.00000 10000.00] 525.00000 10500.00] 445.20000 8904.00
Mulching, Class A, Type 1 | | |
0680 656A001 5.000 ACRE] 500.00000 2500.00| 600.00000 3000.00| 667.80000 3339.00
Mulching, Class A, Type 2 | | |
0690 665F000 240.000 EACH] 5.00000 1200.00] 5.00000 1200.00| 10.08000 2419.20
Hay Bales | \ |
0700 665G000 100.000 EACH| 3.00000 300.00] 3.00000 300.00| 8.89000 889.00
Sand Bags | | |
0710 665J000 2435.000 LF | 3.50000 8522.50| 3.00000 7305.00| 3.20000 7792.00
Silt Fence, Type A | | |
0720 665K000 510.000 CUYD]| 8.25000 4207.50] 2.00000 1020.00| 5.27000 2687.70
Drainage Sump Excavation | | |
0730 666A001 15.000 ACRE]| 30.00000 450.00] 10.00000 150.00] 10.60000 159.00
Pest Control Treatment | | |
0740 680A000 LUMP | 50000.00000 50000.00] 15000.00000 15000.00] 50880.00000 50880.00
Engineering Controls | \ |
0750 701A028 4.000 MILE] 1450.00000 5800.00| 1500.00000 6000.00] 1562.10000 6248.40
Solid White, Class 2, Type A Traffic | | |
Stripe (0.06"™ Thick) (6" Wide) | | |
0760 701A041 7.000 MILE] 950.00000 6650.00| 900.00000 6300.00] 993.05000 6951.35
Broken White, Class 2, Type A Traffic | | |
Stripe (0.09"™ Thick) (6" Wide) | | |
0770 701A046 6.000 MILE] 950.00000 5700.00 | 900.00000 5400.00| 993.05000 5958.30
Broken Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) (6" Wide) | | |
0780 701A048 7.000 MILE] 1650.00000 11550.00] 1550.00000 10850.00] 1701.58000 11911.006
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) (6" Wide) | | |
0790 701B009 1560.000 LF | 0.78000 1216.80| 1.00000 1560.00| 0.89000 1388.40
Dotted Class 2, Type A Traffic Stripe | | |
(0.09"™ Thick) (6" Wide) | \ |
0800 701C000 14.000 MILE] 350.00000 4900.00] 470.00000 6580.00] 502.10000 7029.40
Broken Temporary Traffic Stripe | | |
0810 701C001 12.000 MILE] 450.00000 5400.00| 470.00000 5640.00| 502.10000 6025.20
\ |

Solid Temporary Traffic Stripe |



Portable Sequential Arrow And Chevron |
Sign Unit |

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 12/08/03
PAGE 006 -7
TABULATION OF BIDS
CALL ORDER 006 CONTRACT ID 20031205006 COUNTIES LAUDERDALE
LETTING DATE 12/05/03 10:00 AM DIVISION 02
| ( 1 ) 18031 | ( 2 ) 02035 | ( 3 ) 01087
| ROGERS GROUP, INC. |BURGREEN CONTRACTING CO., I |APAC-SOUTHEAST, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -———_——
0820 703A002 2596.000 SQFT| 2.25000 5841.00] 2.40000 6230.40]| 2.51000 6515.96
Traffic Control Markings, Class 2, Type | | |
A | \ |
0830 703B002 202.000 SQFT| 3.25000 656.50] 3.00000 606.00] 3.23000 652.46
Traffic Control Legends, Class 2, Type | | |
0840 703D001 924.000 SQFT| 1.50000 1386.00| 1.50000 1386.00] 1.45000 1339.80
Temporary Traffic Control Markings | | |
0850 705A030 24.000 EACH] 5.50000 132.00] 6.00000 144.00] 6.14000 147.36
Pavement Markers, Class A-H, Type 2-C | | |
0860 705A031 227.000 EACH]| 5.50000 1248.50| 5.60000 1271.20] 6.14000 1393.78
Pavement Markers, Class A-H, Type 1-A | | |
0870 705A032 206.000 EACH] 5.50000 1133.00] 5.60000 1153.60| 6.14000 1264.84
Pavement Markers, Class A-H, Type 1-B | | |
0880 705A037 206.000 EACH]| 5.50000 1133.00]| 5.60000 1153.60] 6.14000 1264.84
Pavement Markers, Class A-H, Type 2-D | | |
0890 707B003 1.000 EACH] 175.00000 175.00] 300.00000 300.00| 199.25000 199.25
Type A Hazard Marker Installation | | |
0900 710A115 103.000 SQFT| 15.00000 1545.00| 23.00000 2369.00] 17.10000 1761.30
Class 4, Aluminum Flat Sign Panels O. | | |
08" Thick Or Steel Flat Sign Panels 14 | | |
Gauge (Type III Or Type IV Background) | | |
0910 710B0O01 210.000 LF | 4.75000 997.50] 9.00000 1890.00]| 5.42000 1138.20
Roadway Sign Post (#3 "U" Channel | | |
Galvanized Steel) | | |
0920 740B00O0 1568.000 SQFT| 9.15000 14347.20] 13.00000 20384.00] 9.35000 14660.80
Construction Signs | | |
0930 740D000 150.000 EACH| 65.00000 9750.00| 70.00000 10500.00] 64.85000 9727.50
Channelizing Drums | | |
0940 740E000 50.000 EACH| 2.00000 100.00| 10.00000 500.00] 13.53000 676.50
Cones (36 Inches High) | | |
0950 740F002 18.000 EACH]| 300.00000 5400.00| 300.00000 5400.00| 233.74000 4207.32
Barricades, Type III | | |
0960 7401005 9.000 EACH]| 90.00000 810.00 | 200.00000 1800.00] 551.47000 4963.23
Warning Lights, Type B (Detachable Head | | |
0970 740M001 50.000 EACH]| 2.00000 100.00] 2.00000 100.00] 8.70000 435.00
Ballast For Cone | | |
0980 741cC010 2.000 EACH| 500.00000 1000.00| 3000.00000 6000.00| 2000.00000 4000.00
\ I
\ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 12/08/03

PAGE : 006 -8
TABULATION OF BIDS

CALL ORDER : 006 CONTRACT ID : 20031205006 COUNTIES : LAUDERDALE
LETTING DATE : 12/05/03 10:00 AM DIVISION : 02
| ( 1 ) 18031 | ( 2 ) 02035 | ( 3 ) 01087
|ROGERS GROUP, INC. | BURGREEN CONTRACTING CO., I |APAC-SOUTHEAST, INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0990 999 000 1500.000 HOUR| 0.80000 1200.00 | 0.80000 1200.00 | 0.80000 1200.00
Trainee Hours At 80 Cents Per Hour | | |
SECTION TOTALS | $ 2,536,513.29] $ 2,790,745.00| $ 3,138,707.13
—————————————————————————————————————————— e
|

$ 2,536,513.29] $ 2,790,745.00] $ 3,138,707.13




ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 12/08/03
PAGE : 006 -9

Superpave Bituminous Concrete Wearing
Surface Layer, 1/2" Maximum Aggregate

CALL ORDER : 006 CONTRACT ID 20031205006 LAUDERDALE
LETTING DATE 12/05/03 10:00 AM DIVISION : 02
I ( 4 ) 19074 | ( ) I ( )
|S & M EQUIPMENT CO., INC. | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE | UNIT PRICE AMOUNT
—————————————————————————————————————————— Bttt it it o
SECTION 0001 Total
| \ |
0010 201A001 LUMP | 48000.00000 48000.00] |
Clearing And Grubbing (Maximum | \ |
Allowable Bid $3000 Per Acre) | | |
(Approximately 16 Acres) | \ |
0020 206C010 71.000 SQYD| 5.00000 355.00] |
Removing Concrete Driveway | | |
0030 206D000 307.000 LF | 5.00000 1535.00] |
Removing Pipe | \ |
0040 206D002 795.000 LF | 5.00000 3975.00| |
Removing Curb | \ |
0050 210A000 8210.000 CUYD]| 3.50000 28735.00| |
Unclassified Excavation | \ |
0060 210D00O 10118.000 CUYD| 7.00000 70826.00] |
Borrow Excavation | \ |
0070 214A000 2508.000 CUYD]| 8.00000 20064.00 | |
Structure Excavation | \ |
0080 214B001 1017.000 CUYD] 23.51000 23909.67| |
Foundation Backfill, Commercial | | |
0090 301A012 19212.000 SQYD| 4.05000 77808.60| |
Crushed Aggregate Base Course, Type B, | \ |
Plant Mixed, 6" Compacted Thickness | | |
0100 305B060 1073.000 TON | 14.47000 15526.31| |
Crushed Aggregate, Section 825, Type B, | | |
For Miscellaneous Use | \ |
0110 401A047 18259.000 SQYD| 0.40000 7303.60] |
Bituminous Treatment A, MC-70 | | |
0120 405A000 4299.000 GAL | 1.25000 5373.75| |
Tack Coat | \ |
0130 408A052 15752.000 SQYD| 2.00000 31504.00] |
Planing Existing Pavement | | |
(Approximately 1.10" Thru 2.0" Thick) | | |
0140 408A053 2035.000 SQYD| 3.50000 7122.50] |
Planing Existing Pavement | | |
(Approximately 2.10" Thru 3.0" Thick) | \ |
0150 424A280 8802.000 TON | 39.10000 344158.20] |
| \ |
| \ |
| \ |

Size Mix, ESAL Range E



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 12/08/03
PAGE 006 -10
TABULATION OF BIDS
CALL ORDER 006 CONTRACT 1ID 20031205006 COUNTIES LAUDERDALE
LETTING DATE 12/05/03 10:00 AM DIVISION 02
I ( 4 ) 19074 I ( ) I ( )
|S & M EQUIPMENT CO., INC. | |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0160 424A286 7703.000 TON | 51.60000 397474.80] |
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, Leveling, 1/2" Maximum | | |
Aggregate Size Mix, ESAL Range E | \ |
0170 424B281 18331.000 TON | 32.10000 588425.10] |
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 1" Maximum Aggregate Size | \ |
Mix, ESAL Range E | \ I
0180 424B285 300.000 TON | 44.60000 13380.00] |
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Patching, 1" Maximum | | |
Aggregate Size Mix, ESAL Range E | \ |
0190 424B289 50.000 TON | 50.00000 2500.00| |
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Leveling, 1" Maximum | | |
Aggregate Size Mix, ESAL Range E | \ |
0200 424B588 2624.000 TON | 35.30000 92627.20] |
Superpave Bituminous Concrete Lower | \ |
Binder Layer, Leveling, 3/4" Maximum | | |
Size Mix, Esal E | | |
0210 424c281 7161.000 TON | 30.00000 214830.00] |
Superpave Bituminous Concrete Base | \ |
Layer, 1 1/2"™ Maximum Aggregate Size | \ |
Mix, ESAL Range E | \ I
0220 424C289 1813.000 TON | 38.50000 69800.50] |
Superpave Bituminous Concrete Base | \ |
Layer, Leveling, 1 1/2" Maximum | | |
Aggregate Size Mix, ESAL Range E | \ |
0230 428C000 16689.000 LF | 0.40000 6675.60| |
Scoring Bituminous Pavement Surface By | \ |
Cutting | \ |
0240 502A000 5277.000 LB | 0.75000 3957.75] |
Steel Reinforcement | | |
0250 524B011 40.000 CUYD| 525.00000 21000.00] |
Culvert Concrete Extension (Cast In | |
Place) | \ |
0260 530A001 63.000 LF | 22.00000 1386.00| |
18" Roadway Pipe (Class 3 R.C.) | \
0270 530A002 116.000 LF | 31.00000 3596.00] |
| \ |

24" Roadway Pipe (Class 3 R.C.)



18" Side Drain Pipe End Treatment, |

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 12/08/03
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TABULATION OF BIDS
CALL ORDER : 006 CONTRACT ID : 20031205006 COUNTIES LAUDERDALE
LETTING DATE 12/05/03 10:00 AM DIVISION 02
I ( 4 ) 19074 | ( I ( )
|S & M EQUIPMENT CO., INC. | |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
0280 530A003 22.000 LF | 42.00000 924.00| |
30" Roadway Pipe (Class 3 R.C.) | \
0290 530A004 50.000 LF | 53.00000 2650.00] |
36" Roadway Pipe (Class 3 R.C.) | \
0300 5302101 27.000 LF | 65.00000 1755.00] |
18" Roadway Pipe (Class 3 R.C.) | \
(Extension) | \ |
0310 530A102 35.000 LF | 70.00000 2450.00] |
24" Roadway Pipe (Class 3 R.C.) | | |
(Extension) | \ |
0320 533A098 3331.000 LF | 22.00000 73282.00| |
18" Storm Sewer Pipe (Class 3 R.C.) | |
0330 533A099 4.000 LF | 31.00000 124.00] |
24" Storm Sewer Pipe (Class 3 R.C.) | \ |
0340 535A001 117.000 LF | 22.00000 2574.00] |
18" Side Drain Pipe | \ |
0350 535A002 33.000 LF | 31.00000 1023.00] |
24" Side Drain Pipe | \ |
0360 600A000 LUMP| 185000.00000 185000.00| |
Mobilization | |
0370 602A000 32.000 EACH| 100.00000 3200.00] |
Right Of Way Markers | \ |
0380 610C001 4769.000 TON | 18.15000 86557.35| |
Loose Riprap, Class 2 | \ |
0390 610D003 3765.000 SQYD| 1.82000 6852.30 | |
Filter Blanket, Geotextile | | |
0400 617A000 2666.000 SQYD| 1.63000 4345.58| |
Bituminous Treated Glass Fiber Flumes | \ |
0410 619A002 43.000 EACH| 450.00000 19350.00| |
18" Roadway Pipe End Treatment, Class 1 | \ |
0420 619A003 7.000 EACH]| 500.00000 3500.00] |
24" Roadway Pipe End Treatment, Class 1 | \ |
0430 619A004 1.000 EACH] 550.00000 550.00] |
30" Roadway Pipe End Treatment, Class 1 | \ |
0440 619A005 2.000 EACH| 600.00000 1200.00| |
36" Roadway Pipe End Treatment, Class 1 | \ |
0450 6192101 6.000 EACH] 450.00000 2700.00] |
\ |
\ |

Class 1
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TABULATION OF BIDS
CALL ORDER 006 CONTRACT ID 20031205006 COUNTIES LAUDERDALE
LETTING DATE 12/05/03 10:00 AM DIVISION 02
I ( 4 ) 19074 \ ) I ( )

|S & M EQUIPMENT CO., INC. | |
LINE NO / ITEM CODE / ALT | | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT

—————————————————————————————————————————— e

0460 619A102 2.000 EACH| 500.00000 1000.00] |
24" Side Drain Pipe End Treatment, | | |
Class 1 | \ |
0470 620A000 2.000 CuUYD| 900.00000 1800.00] |
Minor Structure Concrete | | |
0480 621A000 1.000 EACH]| 2500.00000 2500.00| |
Junction Boxes, Type 1, 1P Or 5 | | |
0490 621A057 1.000 EACH] 1500.00000 1500.00] |
Junction Boxes, Type Partial | | |
0500 621C002 2.000 EACH| 2500.00000 5000.00| |
Inlets, Type C, Pl Or P3 | \ |
0510 621C015 62.000 EACH| 2200.00000 136400.00] |
Inlets, Type S1 Or S3 (1 Wing) | | |
0520 621C017 2.000 EACH| 2350.00000 4700.00] |
Inlets, Type S1 Or S3 (2 Wing) | | |
0530 621C018 2.000 EACH| 2500.00000 5000.00| |
Inlets, Type S2 Or S4 (2 Wing) | | |
0540 621C153 4.000 EACH] 3500.00000 14000.00] |
Inlets, Type JH | | |
0550 621D015 19.000 EACH]| 475.00000 9025.00| |
Inlet Units, Type S1 Or S3 | | |
0560 621D016 5.000 EACH] 475.00000 2375.00| |
Inlet Units, Type S2 Or S4 | \ |
0570 621D022 1.000 EACH] 475.00000 475.00] |
Inlet Units, Type C, Pl Or P3 | | |
0580 623A003 942.000 LF | 18.00000 16956.00] |
Concrete Gutter (4' 0" Wide) | | |
0590 623C000 15799.000 LF | 10.50000 165889.50] |
Combination Curb & Gutter, Type C | | |
0600 650A000 3100.000 CUYD]| 7.00000 21700.00 | |
Topsoil | | |
0610 650B000 4733.000 CUYD]| 3.50000 16565.50] |
Topsoil From Stockpiles | | |
0620 652A050 10.000 ACRE]| 550.00000 5500.00| |
Seeding (Mix 1A) | | |
0630 652A053 5.000 ACRE] 550.00000 2750.00 | |
Seeding (Mix 1E) | | |
0640 652B050 10.000 ACRE]| 412.50000 4125.00] |
\ |

Temporary Seeding (Mix 1AT)



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 12/08/03
PAGE 006 -13
TABULATION OF BIDS
CALL ORDER 006 CONTRACT ID 20031205006 COUNTIES LAUDERDALE
LETTING DATE 12/05/03 10:00 AM DIVISION : 02
I ( 4 ) 19074 | ( ) I ( )

|S & M EQUIPMENT CO., INC. | |
LINE NO / ITEM CODE / ALT | | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT

—————————————————————————————————————————— e

0650 652D050 10.000 ACRE]| 660.00000 6600.00| |
Seeding In Stubble (Mix 1A) | | |
0660 654A001 3399.000 SQYD| 3.58000 12168.42| |
Solid Sodding (Bermuda) | | |
0670 656A000 20.000 ACRE] 462.00000 9240.00| |
Mulching, Class A, Type 1 | | |
0680 656A001 5.000 ACRE] 693.00000 3465.00 | |
Mulching, Class A, Type 2 | | |
0690 665F000 240.000 EACH] 9.00000 2160.00| |
Hay Bales | \ |
0700 665G000 100.000 EACH| 3.00000 300.00] |
Sand Bags | | |
0710 665J000 2435.000 LF | 3.50000 8522.50| |
Silt Fence, Type A | | |
0720 665K000 510.000 CUYD]| 10.00000 5100.00| |
Drainage Sump Excavation | | |
0730 666A001 15.000 ACRE]| 11.00000 165.00] |
Pest Control Treatment | | |
0740 680A000 LUMP| 125000.00000 125000.00] |
Engineering Controls | \ |
0750 701A028 4.000 MILE] 1540.00000 6160.00| |
Solid White, Class 2, Type A Traffic | | |
Stripe (0.06"™ Thick) (6" Wide) | | |
0760 701A041 7.000 MILE] 979.00000 6853.00| |
Broken White, Class 2, Type A Traffic | | |
Stripe (0.09"™ Thick) (6" Wide) | | |
0770 701A046 6.000 MILE] 979.00000 5874.00| |
Broken Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) (6" Wide) | | |
0780 701A048 7.000 MILE] 1677.50000 11742.50] |
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) (6" Wide) | | |
0790 701B009 1560.000 LF | 0.88000 1372.80] |
Dotted Class 2, Type A Traffic Stripe | | |
(0.09"™ Thick) (6" Wide) | \ |
0800 701C000 14.000 MILE] 495.00000 6930.00| |
Broken Temporary Traffic Stripe | | |
0810 701C001 12.000 MILE] 495.00000 5940.00| |
\ |

Solid Temporary Traffic Stripe |



CALL ORDER : 006
LETTING DATE : 12/05/03 10:00 AM

ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT ID

DIVISION

20031205006
02

DATE : 12/08/03
PAGE : 006 -14

COUNTIES : LAUDERDALE

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY
0820 703A002 2596.000 SQFT|
Traffic Control Markings, Class 2, Type |
A |
0830 703B002 202.000 SQFT|
Traffic Control Legends, Class 2, Type |
0840 703D001 924.000 SQFT|
Temporary Traffic Control Markings |
0850 705A030 24.000 EACH]
Pavement Markers, Class A-H, Type 2-C |
0860 705A031 227.000 EACH]
Pavement Markers, Class A-H, Type 1-A |
0870 705A032 206.000 EACH]
Pavement Markers, Class A-H, Type 1-B |
0880 705A037 206.000 EACH]
Pavement Markers, Class A-H, Type 2-D |
0890 707B003 1.000 EACH]
Type A Hazard Marker Installation |
0900 710A115 103.000 SQFT|
Class 4, Aluminum Flat Sign Panels O. |
08" Thick Or Steel Flat Sign Panels 14 |
Gauge (Type III Or Type IV Background) |
0910 710B0O01 210.000 LF |
Roadway Sign Post (#3 "U" Channel |
Galvanized Steel) |
0920 740B00O 1568.000 SQFT|
Construction Signs |
0930 740D000 150.000 EACH]
Channelizing Drums |
0940 740E000 50.000 EACH]
Cones (36 Inches High) |
0950 740F002 18.000 EACH|
Barricades, Type III |
0960 7401005 9.000 EACH]
Warning Lights, Type B (Detachable Head |
0970 740M001 50.000 EACH|
Ballast For Cone |
0980 741C010 2.000 EACH|

Portable Sequential Arrow And Chevron |
Sign Unit |

)

19074

(4
S & M EQUIPMENT CO., INC. \
\

UNIT PRICE

2.

137.

14.

65.

15.

225.

400.

14.

2500.

48000

.19000

.43000

.05000

.05000

.05000

.05000

50000

30000

.05000

.70000

00000

00000

00000

00000

00000

00000

AMOUNT |

644.38
1321.32
145.20
1373.35
1246.30
1246.30
137.50

1472.90

12073.60
9750.00
750.00
4050.00
3600.00
700.00

\
\
\
\
\
\
\
\
\
\
\
\
\
\
\
\
\
\
1270.50]
\
\
\
\
\
\
\
\
\
\
\
\
\
\
5000.00]
\

\

UNIT PRICE

UNIT PRICE AMOUNT



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 12/08/03

PAGE : 006 -15
TABULATION OF BIDS

CALL ORDER : 006 CONTRACT ID : 20031205006 COUNTIES : LAUDERDALE
LETTING DATE : 12/05/03 10:00 AM DIVISION : 02

) 19074

(4
S & M EQUIPMENT CO., INC. \
LINE NO / ITEM CODE / ALT \

ITEM DESCRIPTION QUANTITY

UNIT PRICE AMOUNT | UNIT PRICE AMOUNT UNIT PRICE AMOUNT
0990 999 000 1500.000 HOUR 0.80000 1200.00]
Trainee Hours At 80 Cents Per Hour |
SECTION TOTALS $ 3,187,160.46| S 0.00] S 0.00
______________________________________________________________________ +____________________________+_______________________________

$ 3,187,160.46] $ 0.00] $




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 12/08/03

PAGE : 007 -1
VENDOR RANKING

CALL ORDER : 007 CONTRACT ID : 20031205007 COUNTIES : MARION
LETTING DATE : 12/05/03 10:00 AM DIVISION : 02
CONTRACT TIME : 75 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : STPAA-0129(500)

for constructing the Widening, Resurfacing and Traffic
Stripe on S.R.#129 from MP 21.042 near Corridor "X" to MP
31.306 at S.R.#74 (U.S.#278) in Whitehouse. Length 10.264

mi
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 19074 S & M EQUIPMENT CO., INC. S 2,234,465.20 100.0000%
2 01087 APAC-SOUTHEAST, INC. S 2,254,724.62 100.9067%
3 04013 DUNN CONSTRUCTION COMPANY, INC. S 2,474,768.73 110.7544%



Superpave Bituminous Concrete Upper
Binder Layer,
Aggregate Size Mix,

Widening ,1" Maximum
ESAL Range C/D

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 12/08/03
PAGE 007 -2
TABULATION OF BIDS
CALL ORDER 007 CONTRACT ID 20031205007 COUNTIES MARION
LETTING DATE 12/05/03 10:00 AM DIVISION 02
| ( 1 ) 19074 | ( 2 ) 01087 | ( 3 ) 04013
|S & M EQUIPMENT CO., INC. |APAC-SOUTHEAST, INC. | DUNN CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
SECTION 0001 TOTAL
| \ |
0010 201A001 LUMP | 9000.00000 9000.00 | 2901.34000 2901.34| 9000.00000 9000.00
Clearing And Grubbing (Maximum | | |
Allowable Bid $3000 Per Acre) | | |
(Approximately 3 Acres) | \ |
0020 206C010 72.000 SQYD| 5.00000 360.00] 31.28000 2252.16| 18.05000 1299.60
Removing Concrete Driveway | | |
0030 210D000O 6485.000 CUYD| 7.25000 47016.25]| 8.48000 54992.80| 9.62000 62385.70
Borrow Excavation | \ |
0040 305B060 4452 .000 TON | 16.00000 71232.00| 17.55000 78132.60] 14.78000 65800.56
Crushed Aggregate, Section 825, Type B, | \ |
For Miscellaneous Use | | |
0050 405A000 10851.000 GAL | 1.25000 13563.75]| 1.03000 11176.53]| 0.84000 9114.84
Tack Coat | ‘ |
0060 408A051 2400.000 SQYD| 2.50000 6000.00 | 2.74000 6576.00| 4.08000 9792.00
Planing Existing Pavement | \ |
(Approximately 0.00"™ Thru 1.0" Thick) | | |
0070 424A360 11304.000 TON | 37.00000 418248.00| 40.21000 454533.84 | 41.36000 467533.44
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | | |
Size Mix, ESAL Range C/D | \ |
0080 424A369 19.000 TON | 55.00000 1045.00| 61.19000 1162.61| 104.44000 1984.36
Superpave Bituminous Concrete Wearing | \ |
Surface Layer,Widening ,1/2" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0090 424B651 23275.000 TON | 33.50000 779712.50]| 33.04000 769006.00 | 36.47000 848839.25
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 1" Maximum Aggregate Size | \ |
Mix, ESAL Range C/D | \ |
0100 424B655 500.000 TON | 53.00000 26500.00] 61.61000 30805.00] 52.19000 26095.00
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Patching ,1" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0110 424B659 8114.000 TON | 34.15000 277093.10] 34.53000 280176.42] 38.15000 309549.10
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Leveling ,1" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0120 424B662 33.000 TON | 35.00000 1155.00] 54.96000 1813.68] 72.03000 2376.99
| \ |
| \ |
| \ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 12/08/03
PAGE 007 -3
TABULATION OF BIDS
CALL ORDER 007 CONTRACT 1ID 20031205007 COUNTIES MARION
LETTING DATE 12/05/03 10:00 AM DIVISION 02
| ( 1 ) 19074 | ( 2 ) 01087 | ( 3 ) 04013
|S & M EQUIPMENT CO., INC. |APAC-SOUTHEAST, INC. | DUNN CONSTRUCTION CO., INC.

LINE NO / ITEM CODE / ALT | \ |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT

—————————————————————————————————————————— o

0130 424B693 1271.000 TON | 32.75000 41625.25]| 47.93000 60919.03| 47.10000 59864.10
Superpave Bituminous Concrete Lower | \ |
Binder Layer, Widening ,1 1/2" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |

0140 424C371 7196.000 TON | 33.70000 242505.20 | 35.37000 254522 .52 38.50000 277046.00
Superpave Bituminous Concrete Base | \ |
Layer, Widening, 1 1/2" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |

0150 600A000 LUMP | 50000.00000 50000.00 | 4807.22000 4807.22| 29131.51000 29131.51
Mobilization | \

0160 630A001 2300.000 LF | 11.35000 26105.00] 10.46000 24058.00] 11.60000 26680.00
Steel Beam Guardrail, Class A, Type 2 | \ |

0170 630C050 28.000 EACH] 1265.00000 35420.00 | 1173.00000 32844.00| 1300.47000 36413.16
Guardrail End Anchor, Type 20 Series | \ |

0180 650A000 1620.000 CUYD| 7.50000 12150.00| 9.52000 15422.40| 12.03000 19488.60
Topsoil | | |

0190 652A050 3.000 ACRE] 550.00000 1650.00] 481.95000 1445.85] 511.59000 1534.77
Seeding (Mix 1A) | \ |

0200 652A053 3.000 ACRE] 577.50000 1732.50] 481.95000 1445.85] 511.59000 1534.77
Seeding (Mix 1E) | | |

0210 652B050 3.000 ACRE] 550.00000 1650.00] 642.60000 1927.80] 682.12000 2046.36
Temporary Seeding (Mix 1AT) | \ |

0220 652D050 3.000 ACRE] 770.00000 2310.00] 481.95000 1445.85] 511.59000 1534.77
Seeding In Stubble (Mix 1A) | | |

0230 656A000 6.000 ACRE] 550.00000 3300.00] 428.40000 2570.40| 454 .75000 2728.50
Mulching, Class A, Type 1 | \ |

0240 656A001 3.000 ACRE] 550.00000 1650.00] 428.40000 1285.20] 454.75000 1364.25
Mulching, Class A, Type 2 | \ |

0250 665F000 1100.000 EACH] 7.15000 7865.00| 7.35000 8085.00] 7.22000 7942 .00
Hay Bales | \ |

0260 665J000 6000.000 LF | 2.15000 12900.00 | 3.08000 18480.00 | 6.02000 36120.00
Silt Fence, Type A | | |

0270 666A001 5.000 ACRE] 22.00000 110.00] 26.78000 133.90] 30.08000 150.40
Pest Control Treatment | \ |

0280 701A028 21.000 MILE| 1595.00000 33495.00 | 1479.00000 31059.00] 1657.17000 34800.57
Solid White, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) (6" Wide) | \ |

0290 701A046 7.000 MILE] 1045.00000 7315.00] 969.00000 6783.00| 1085.74000 7600.18
Broken Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) (6" Wide) | \ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 12/08/03
PAGE : 007 -4
TABULATION OF BIDS

CALL ORDER : 007 CONTRACT ID : 20031205007 COUNTIES : MARION
LETTING DATE : 12/05/03 10:00 AM DIVISION : 02
| ( 1 ) 19074 | ( 2 ) 01087 | ( 3 ) 04013
|S & M EQUIPMENT CO., INC. | APAC-SOUTHEAST, INC. | DUNN CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0300 701A048 13.000 MILE| 1815.00000 23595.00]| 1683.00000 21879.00 | 1885.75000 24514.75
Solid Yellow, Class 2, Type A Traffic | \ |
Stripe (0.09" Thick) (6" Wide) | \ |
0310 701C000 13.000 MILE| 385.00000 5005.00] 357.00000 4641.00] 400.01000 5200.13
Broken Temporary Traffic Stripe | \ |
0320 701C001 67.000 MILE]| 495.00000 33165.00] 459.00000 30753.00| 514.30000 34458.10
Solid Temporary Traffic Stripe | | |
0330 701G125 772.000 LF | 4.00000 3088.00] 3.67000 2833.24| 4.11000 3172.92
Solid White, Class 3W, Type A Traffic | | |
Stripe (6" Wide) | | |
0340 701G133 772.000 LF | 4.10000 3165.20] 3.78000 2918.16| 4.23000 3265.56
Solid Yellow, Class 3W, Type A Traffic | | |
Stripe (6" Wide) | | |
0350 701HO001 1544.000 LF | 0.55000 849.20| 0.51000 787.44 0.58000 895.52
Solid Traffic Stripe Removed (Plastic) | | |
0360 703A002 1378.000 SQFT| 2.50000 3445.00] 2.30000 3169.40] 2.57000 3541.46
Traffic Control Markings, Class 2, Type | \ |
A | \ |
0370 703B002 45.000 SQFT| 3.60000 162.00] 3.32000 149.40] 3.72000 167.40
Traffic Control Legends, Class 2, Type | \ |
0380 703D001 966.000 SQFT| 1.65000 1593.90] 1.53000 1477.98| 1.72000 1661.52
Temporary Traffic Control Markings | \ |
0390 705A030 4.000 EACH] 6.05000 24.20| 5.61000 22.44] 6.29000 25.16
Pavement Markers, Class A-H, Type 2-C | | |
0400 705A032 459.000 EACH]| 6.05000 2776.95] 5.61000 2574.99] 6.29000 2887.11
Pavement Markers, Class A-H, Type 1-B | \ |
0410 705A037 956.000 EACH] 6.05000 5783.80| 5.61000 5363.16] 6.29000 6013.24
Pavement Markers, Class A-H, Type 2-D | | |
0420 705A038 75.000 EACH| 6.00000 450.00] 5.61000 420.75] 6.29000 471.75
Pavement Markers, Class A-H, Type 2-E | \ |
0430 740B00O 1442.000 SQFT| 7.70000 11103.40| 7.14000 10295.88| 8.42000 12141.64
Construction Signs | \ |
0440 740D00O 75.000 EACH| 55.00000 4125.00]| 56.10000 4207.50] 54.14000 4060.50
Channelizing Drums | \ |
0450 740E000 50.000 EACH| 11.00000 550.00] 6.05000 302.50| 7.82000 391.00
Cones (36 Inches High) | | |
0460 740M001 50.000 EACH] 7.50000 375.00] 6.05000 302.50] 7.82000 391.00
Ballast For Cone | \ |
0470 7400000 1.000 EACH] 2500.00000 2500.00] 1862.28000 1862.28] 11759.19000 11759.19
Pilot Car | \ |
SECTION TOTALS | $ 2,234,465.20]| S 2,254,724.62| S 2,474,768.73
—————————————————————————————————————————— e
| \ |

S 2,234,465.20 $ 2,254,724.62




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 12/08/03

PAGE : 008 -1
VENDOR RANKING

CALL ORDER : 008 CONTRACT ID : 20031205008 COUNTIES : COLBERT
LETTING DATE : 12/05/03 10:00 AM DIVISION : 02
CONTRACT TIME : 300 Working Days (available days)
CONTRACT DESCRIPTION : FLORENCE PROJECT (S) : MGF-8829(002)

for constructing the Widening (Grade, Drainage, Pavement,
Signing and Signals) on S.R.#133 from south of Avalon Drive
to the Patton Island Bridge Corridor in Muscle Shoals.
Length 2.118 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 18031 ROGERS GROUP, INC. $ 6,367,998.55 100.0000%
2 11014 JOE KEENUM EXCAVATION & CONSTRUCTION, INC. $ 7,187,870.55 112.8749%
3 19074 S & M EQUIPMENT CO., INC. $ 7,277,514.49 114.2826%
4 01087 APAC-SOUTHEAST, INC. $ 7,833,615.78 123.0154%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 12/08/03
PAGE 008 -2
TABULATION OF BIDS
CALL ORDER 008 CONTRACT ID 20031205008 COUNTIES COLBERT
LETTING DATE 12/05/03 10:00 AM DIVISION 02
| ( 1 ) 18031 | ( 2 ) 11014 | ( 3 ) 19074
| ROGERS GROUP, INC. | JOE KEENUM EXCAVATION & CON |S & M EQUIPMENT CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 201A001 LUMP | 80000.00000 80000.00| 132000.00000 132000.00| 132000.00000 132000.00
Clearing And Grubbing (Maximum | | |
Allowable Bid $3000 Per Acre) | | |
(Approximately 44 ACRES) | \ |
0020 204A000 1.000 EACH] 1200.00000 1200.00] 2000.00000 2000.00]| 1000.00000 1000.00
Closing Water Well | \ |
0030 205A001 1.000 EACH]| 2500.00000 2500.00| 2000.00000 2000.00| 2500.00000 2500.00
Removal Of Structures, Structure No. 2 | | |
0040 205A002 1.000 EACH] 2500.00000 2500.00| 2000.00000 2000.00] 2500.00000 2500.00
Removal Of Structures, Structure No. 17 | | |
0050 205A003 1.000 EACH]| 2500.00000 2500.00| 2000.00000 2000.00| 2500.00000 2500.00
Removal Of Structures, Structure No. 19 | | |
0060 205A004 1.000 EACH] 2500.00000 2500.00 | 2000.00000 2000.00]| 2500.00000 2500.00
Removal Of Structures, Structure No. 20 | | |
0070 205A005 1.000 EACH]| 2500.00000 2500.00| 2000.00000 2000.00]| 2500.00000 2500.00
Removal Of Structures, Structure No. 23 | | |
0080 206B0O0O LUMP | 5000.00000 5000.00| 20000.00000 20000.00| 7500.00000 7500.00
Removal Of 0ld Box Culvert, Station | |
291+451.56 | | |
0090 206C000 1818.000 SQYD| 4.75000 8635.50] 7.00000 12726.00] 3.00000 5454 .00
Removing Concrete Sidewalk | \ |
0100 206D0O00 1449.000 LF | 4.50000 6520.50] 10.00000 14490.00] 4.00000 5796.00
Removing Pipe | \ |
0110 206D002 123.000 LF | 10.00000 1230.00] 1.00000 123.00] 10.00000 1230.00
Removing Curb | | |
0120 206D003 7263.000 LF | 2.00000 14526.00] 2.00000 14526.00] 5.00000 36315.00
Removing Curb And Gutter | \ |
0130 206D011 1866.000 LF | 1.00000 1866.00] 2.00000 3732.00| 4.00000 7464.00
Removing Fence | | |
0140 206E001 14.000 EACH]| 250.00000 3500.00| 200.00000 2800.00] 500.00000 7000.00
Removing Inlets | | |
0150 210A000 70247.000 CUYD]| 5.00000 351235.00] 3.75000 263426.25| 2.50000 175617.50
Unclassified Excavation | \ |
0160 214A000 11951.000 CUYD| 7.50000 89632.50] 6.00000 71706.00 | 7.00000 83657.00
Structure Excavation | | |
0170 214B001 4917.000 CUYD]| 12.90000 63429.30] 12.00000 59004.00| 18.00000 88506.00
Foundation Backfill, Commercial | | |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 12/08/03
PAGE : 008 -3
TABULATION OF BIDS

CALL ORDER : 008 CONTRACT ID : 20031205008 COUNTIES : COLBERT
LETTING DATE : 12/05/03 10:00 AM DIVISION : 02

| ( 1 ) 18031
|[ROGERS GROUP, INC.
LINE NO / ITEM CODE / ALT |

2 ) 11014

( 3 ) 19074
JOE KEENUM EXCAVATION & CON

(
S & M EQUIPMENT CO., INC.

Superpave Bituminous Concrete Lower
Binder Layer, 1 1/2" Maximum Aggregate
Size Mix, ESAL Range E

\ |
\ I
\ I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
0180 224A000 1000.000 CUYD] 8.00000 8000.00| 2.00000 2000.00| 10.00000 10000.00
Lime Sink Excavation | \ |
0190 224B000O 1000.000 CUYD| 15.00000 15000.00 | 11.50000 11500.00]| 16.00000 16000.00
Special Backfill For Lime Sink, ALDOT | \ |
#57,#67 Or #467 | \ |
0200 224D000 200.000 CUYD| 100.00000 20000.00| 65.00000 13000.00| 120.00000 24000.00
Concrete Seal For Lime Sink | | |
0210 230A000 116.000 RBST| 325.00000 37700.00 | 450.00000 52200.00] 350.00000 40600.00
Roadbed Processing | \ |
0220 301A008 128323.000 SQYD| 2.75000 352888.25| 2.90000 372136.70| 2.75000 352888.25
Crushed Aggregate Base Course, Type B, | | |
Plant Mixed, 5" Compacted Thickness | | |
0230 301A012 135362.000 SQYD| 2.85000 385781.70| 3.50000 473767.00 | 3.25000 439926.50
Crushed Aggregate Base Course, Type B, | \ |
Plant Mixed, 6" Compacted Thickness | \ |
0240 305B060 280.000 TON | 12.50000 3500.00] 15.00000 4200.00] 18.00000 5040.00
Crushed Aggregate, Section 825, For | \ |
Miscellaneous Use (Added 1-220012) | \ |
0250 306A000 1.000 EACH] 4000.00000 4000.00] 5850.00000 5850.00] 7500.00000 7500.00
Portable Nuclear Moisture-Density | \ |
Testing Device | | |
0260 306C000 1.000 EACH] 4500.00000 4500.00] 5850.00000 5850.00] 7500.00000 7500.00
Nuclear Thin Layer Density Testing | |
Device | | |
0270 401A000 133548.000 SQYD| 0.25000 33387.00| 0.25000 33387.00] 0.40000 53419.20
Bituminous Treatment A | \ |
0280 405A000 12105.000 GAL | 1.25000 15131.25]| 1.25000 15131.25| 1.00000 12105.00
Tack Coat | ‘ |
0290 410A002 1.000 EACH] 16000.00000 16000.00 | 17550.00000 17550.00]| 35000.00000 35000.00
Profilograph | \ |
0300 424A280 8947.000 TON | 38.00000 339986.00 | 39.00000 348933.00| 37.00000 331039.00
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | | |
Size Mix, ESAL Range E | \ |
0310 424B282 23203.000 TON | 27.00000 626481.00] 30.50000 707691.50| 29.00000 672887.00
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 1 1/2" Maximum Aggregate | | |
Size Mix, ESAL Range E | \ |
0320 424B582 21370.000 TON | 23.00000 491510.00] 26.00000 555620.00 | 27.00000 576990.00
| \ |
| \ |
| \ |
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0330 424B590 3090.000 TON | 27.00000 83430.00| 29.00000 89610.00] 35.00000 108150.00
Superpave Bituminous Concrete Lower | \ |
Binder Layer, Leveling, 1 1/2" Maximum | | |
Aggregate Size Mix, ESAL E | \ |
0340 424c281 45410.000 TON | 23.00000 1044430.00] 26.00000 1180660.00 | 27.00000 1226070.00
Superpave Bituminous Concrete Base | \ |
Layer, 1 1/2" Maximum Aggregate Size | | |
Mix, ESAL Range E | \ I
0350 424C283 1000.000 TON | 40.00000 40000.00| 40.00000 40000.00 | 40.00000 40000.00
Superpave Bituminous Concrete Base | \ |
Layer, Patching, 3/4" Maximum Aggregate | | |
Size Mix, ESAL Range E | | |
0360 428C000 1950.000 LF | 2.75000 5362.50] 2.50000 4875.00] 2.50000 4875.00
Scoring Bituminous Pavement Surface By | \ |
Cutting | | |
0370 430B014 30.000 TON | 15.00000 450.00] 19.00000 570.00] 18.00000 540.00
Aggregate Surfacing (ALDOT #410 | \ |
Modified) | \ |
0380 502A000 119293.000 LB | 0.50000 59646.50 | 0.60000 71575.80] 0.60000 71575.80
Steel Reinforcement | \ |
0390 524A011 723.000 CUYD]| 340.00000 245820.00] 295.00000 213285.00] 265.00000 191595.00
Culvert Concrete (Cast In Place) | \ |
0400 530A002 14401.000 LF | 21.00000 302421.00| 24.00000 345624.00| 24.00000 345624.00
24" Roadway Pipe (Class 3 R.C.) | \ |
0410 530A003 425.000 LF | 26.40000 11220.00| 30.00000 12750.00] 34.50000 14662.50
30" Roadway Pipe (Class 3 R.C.) | \
0420 530A004 776.000 LF | 35.00000 27160.00| 37.00000 28712.00] 48.00000 37248.00
36" Roadway Pipe (Class 3 R.C.) | \
0430 530A005 1090.000 LF | 38.00000 41420.00| 48.00000 52320.00 | 58.00000 63220.00
42" Roadway Pipe (Class 3 R.C.) | \
0440 530A007 1007.000 LF | 70.00000 70490.00 | 83.00000 83581.00] 76.00000 76532.00
54" Roadway Pipe (Class 3 R.C.) | \
0450 530B005 364.000 LF | 60.00000 21840.00| 73.00000 26572.00 | 70.00000 25480.00
51" Span, 31" Rise Roadway Pipe (Class | | |
3 R.C.) | \ I
0460 535A001 101.000 LF | 21.00000 2121.00] 22.00000 2222.00| 21.00000 2121.00
18" Side Drain Pipe | \ |
0470 535A003 93.000 LF | 32.00000 2976.00| 37.00000 3441.00] 36.00000 3348.00
| \ |

30" Side Drain Pipe
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51" Span, 31" Rise Roadway Pipe End |
Treatment, Class 1 (Double Line) |

I |
I I
I I
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
e B e
0480 535A007 88.000 LF 70.00000 6160.00| 83.00000 7304.00| 75.00000 6600.00
54" Side Drain Pipe | |
0490 600A000 LUMP | 65249.40000 65249.40| 225000.00000 225000.00| 450000.00000 450000.00
Mobilization | |
0500 602A000 109.000 EACH| 58.55000 6381.95] 75.00000 8175.00| 75.00000 8175.00
Right Of Way Markers | | |
0510 610C001 2545.000 TON | 15.00000 38175.00] 12.00000 30540.00| 20.00000 50900.00
Loose Riprap, Class 2 | I |
0520 610D003 2268.000 SQYD| 2.50000 5670.00| 3.50000 7938.00| 2.75000 6237.00
Filter Blanket, Geotextile | | |
0530 614A000 475.000 CUYD]| 200.00000 95000.00| 250.00000 118750.00] 180.00000 85500.00
Slope Paving | | |
0540 617A000 4537.000 SQYD| 1.75000 7939.75| 3.50000 15879.50] 3.74000 16968.38
Bituminous Treated Glass Fiber Flumes | | |
0550 618A000 585.000 SQYD| 21.00000 12285.00] 30.00000 17550.00] 21.00000 12285.00
Concrete Sidewalk, 4" Thick | | |
0560 618B003 280.000 SQYD] 23.00000 6440.00| 42.00000 11760.00] 30.00000 8400.00
Concrete Driveway, 6" Thick (Includes | | |
Wire Mesh) | I |
0570 619A003 15.000 EACH]| 600.00000 9000.00| 750.00000 11250.00] 700.00000 10500.00
24" Roadway Pipe End Treatment, Class 1 | | |
0580 619A005 1.000 EACH]| 700.00000 700.00] 1100.00000 1100.00| 800.00000 800.00
36" Roadway Pipe End Treatment, Class 1 | | |
0590 619A055 3.000 EACH] 700.00000 2100.00| 1400.00000 4200.00| 1000.00000 3000.00
36" Roadway Pipe End Treatment, Class 2 | | |
0600 619A058 4.000 EACH] 1000.00000 4000.00] 2200.00000 8800.00| 1500.00000 6000.00
54" Roadway Pipe End Treatment, Class 2 | | |
0610 619A101 6.000 EACH] 800.00000 4800.00] 700.00000 4200.00| 650.00000 3900.00
18" Side Drain Pipe End Treatment, | |
Class 1 | I |
0620 619A103 2.000 EACH| 850.00000 1700.00] 900.00000 1800.00| 850.00000 1700.00
30" Side Drain Pipe End Treatment, | I
Class 1 | | |
0630 619A132 2.000 EACH| 1000.00000 2000.00 | 2500.00000 5000.00| 1250.00000 2500.00
54" Side Drain Pipe End Treatment, | |
Class 2 | | |
0640 619B270 6.000 EACH| 1290.00000 7740.00] 2650.00000 15900.00] 2000.00000 12000.00
I I
I |
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0650 620A000 3.000 CUYD] 250.00000 750.00] 750.00000 2250.00] 1000.00000 3000.00
Minor Structure Concrete | | |
0660 621A001 10.000 EACH]| 2000.00000 20000.00 | 2750.00000 27500.00| 1800.00000 18000.00
Junction Boxes, Type 1, 2P Or 5 | | |
0670 621A017 3.000 EACH] 2000.00000 6000.00| 2950.00000 8850.00| 2250.00000 6750.00
Junction Boxes, Type 4, 2P Or 5 | | |
0680 621B001 7.000 EACH] 2200.00000 15400.00] 450.00000 3150.00]| 650.00000 4550.00
Junction Box Units, Type 1, 2P Or 5 | | |
0690 621B019 1.000 EACH]| 2000.00000 2000.00| 550.00000 550.00| 750.00000 750.00
Junction Box Units, Type 4, 2P Or 5 | | |
0700 621C015 68.000 EACH| 2000.00000 136000.00] 2000.00000 136000.00] 1750.00000 119000.00
Inlets, Type S1 Or S3 (1 Wing) | | |
0710 621CO016 4.000 EACH] 2000.00000 8000.00] 2300.00000 9200.00] 2000.00000 8000.00
Inlets, Type S2 Or S4 (1 Wing) | | |
0720 621C017 10.000 EACH]| 2250.00000 22500.00| 2300.00000 23000.00| 1900.00000 19000.00
Inlets, Type S1 Or S3 (2 Wing) | | |
0730 621C018 3.000 EACH] 2250.00000 6750.00| 2650.00000 7950.00| 2150.00000 6450.00
Inlets, Type S2 Or S4 (2 Wing) | | |
0740 621C027 2.000 EACH| 500.00000 1000.00] 1650.00000 3300.00| 1500.00000 3000.00
Inlets, Type C | | |
0750 621C036 7.000 EACH] 2000.00000 14000.00] 2300.00000 16100.00] 2000.00000 14000.00
Inlets, Type S1 Or S3 (1 Wing) (Modified | \ |
0760 621C049 2.000 EACH| 2250.00000 4500.00] 2550.00000 5100.00| 2150.00000 4300.00
Inlets, Type S1 Or S3 (2 Wing) (Modified | | |
0770 621C088 2.000 EACH| 2250.00000 4500.00] 2850.00000 5700.00| 2400.00000 4800.00
Inlets, Type S2 Or S4 (2 Wing) (Modified | \ |
0780 621C095 1.000 EACH] 1600.00000 1600.00] 1850.00000 1850.00| 2250.00000 2250.00
Inlets, Type S2 Or S4(Partial) | | |
0790 621D015 88.000 EACH| 500.00000 44000.00] 500.00000 44000.00| 475.00000 41800.00
Inlet Units, Type S1 Or S3 | | |
0800 621D016 16.000 EACH]| 500.00000 8000.00] 600.00000 9600.00] 525.00000 8400.00
Inlet Units, Type S2 Or S4 | | |
0810 623A003 1001.000 LF | 12.50000 12512.50] 15.00000 15015.00] 14.00000 14014.00
Concrete Gutter (4' 0" Wide) | | |
0820 623C000 23006.000 LF | 7.00000 161042.00] 10.20000 234661.20| 9.00000 207054.00
Combination Curb & Gutter, Type C | | |
0830 630A001 116.000 LF | 18.50000 2146.00 | 18.50000 2146.00]| 20.35000 2360.60
Steel Beam Guardrail, Class A, Type 2 | | |
0840 630C050 2.000 EACH| 1450.00000 2900.00 | 1450.00000 2900.00]| 1595.00000 3190.00
| \ |

Guardrail End

Anchor,

Type 20 Series
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0850 650A000 8067.000 CUYD]| 7.40000 59695.80| 5.00000 40335.00| 6.00000 48402.00
Topsoil | | |
0860 652A050 12.000 ACRE] 600.00000 7200.00] 480.00000 5760.00| 522.50000 6270.00
Seeding (Mix 1A) | | |
0870 652B050 6.000 ACRE] 400.00000 2400.00| 480.00000 2880.00]| 522.50000 3135.00
Temporary Seeding (Mix 1AT) | | |
0880 652C000 138.000 ACRE| 45.00000 6210.00| 42.50000 5865.00| 55.00000 7590.00
Mowing | | |
0890 652D050 6.000 ACRE] 400.00000 2400.00| 532.00000 3192.00| 715.00000 4290.00
Seeding In Stubble (Mix 1A) | | |
0900 654A001 562.000 SQYD| 4.00000 2248.00 | 5.90000 3315.80| 3.58000 2011.96
Solid Sodding (Bermuda) | | |
0910 656A000 18.000 ACRE]| 525.00000 9450.00| 478.75000 8617.50| 522.50000 9405.00
Mulching, Class A, Type 1 | | |
0920 659A000 1807.000 SQYD| 2.50000 4517.50] 3.20000 5782.40| 2.20000 3975.40
Erosion Control Netting, Class A | | |
0930 665B000 46.000 ACRE]| 425.00000 19550.00] 425.50000 19573.00] 462.00000 21252.00
Temporary Mulching | | |
0940 665C000 500.000 LF | 12.00000 6000.00| 17.00000 8500.00| 20.00000 10000.00
15" Temporary Pipe | \ |
0950 665F000 3192.000 EACH]| 5.00000 15960.00] 5.00000 15960.00] 5.00000 15960.00
Hay Bales | | |
0960 665G000 1150.000 EACH]| 3.00000 3450.00 | 5.00000 5750.00| 4.00000 4600.00
Sand Bags | | |
0970 6651000 1020.000 TON | 15.00000 15300.00] 12.00000 12240.00] 19.00000 19380.00
Temporary Riprap, Class 2 | \ |
0980 665J000 24716.000 LF | 3.00000 74148.00| 3.25000 80327.00] 2.50000 61790.00
Silt Fence, Type A | | |
0990 666A001 18.000 ACRE]| 30.00000 540.00] 60.00000 1080.00| 11.00000 198.00
Pest Control Treatment | | |
1000 680A000 LUMP | 75000.00000 75000.00] 150000.00000 150000.00| 145000.00000 145000.00
Engineering Controls | | |
1010 701A028 3.000 MILE] 1475.00000 4425.00| 1475.00000 4425.00| 1622.50000 4867.50
Solid White, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) (6" Wide) | | |
1020 701A041 9.000 MILE] 980.00000 8820.00] 980.00000 8820.00| 1078.00000 9702.00
Broken White, Class 2, Type A Traffic | | |
Stripe (0.09"™ Thick) (6" Wide) | | |
1030 701A046 2.000 MILE| 980.00000 1960.00] 980.00000 1960.00| 1078.00000 2156.00
Broken Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) (6" Wide) | | |
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1040 701A048 7.000 MILE]| 1680.00000 11760.00| 1680.00000 11760.00] 1848.00000 12936.00
Solid Yellow, Class 2, Type A Traffic | \ |
Stripe (0.09" Thick) (6" Wide) | \ |
1050 701B00S 6019.000 LF | 0.85000 5116.15] 0.85000 5116.15] 0.94000 5657.86
Dotted Class 2, Type A Traffic Stripe | \ |
(0.09" Thick) (6" Wide) | \ |
1060 701C000 19.000 MILE| 390.00000 7410.00| 390.00000 7410.00] 429.00000 8151.00
Broken Temporary Traffic Stripe | \ |
1070 701cC001 14.000 MILE| 480.00000 6720.00| 480.00000 6720.00 | 528.00000 7392.00
Solid Temporary Traffic Stripe | \ |
1080 701C004 1.000 MILE] 3100.00000 3100.00]| 3100.00000 3100.00] 3410.00000 3410.00
Broken Temporary Traffic Stripe (Tape) | \ |
1090 701C005 2.000 MILE| 6800.00000 13600.00| 6800.00000 13600.00] 7480.00000 14960.00
Solid Temporary Traffic Stripe (Tape) | \ |
1100 701D007 1.000 MILE] 1600.00000 1600.00]| 1600.00000 1600.00] 1760.00000 1760.00
Solid Traffic Stripe Removed (Paint) | | |
1110 701D008 1.000 MILE] 1750.00000 1750.00]| 1750.00000 1750.00] 1925.00000 1925.00
Solid Traffic Stripe Removed (Plastic) | \ |
1120 701D009 1.000 MILE] 1000.00000 1000.00]| 1000.00000 1000.00] 1100.00000 1100.00
Solid Traffic Stripe Removed (Tape) | \
1130 701D016 1.000 MILE] 1000.00000 1000.00]| 1000.00000 1000.00] 1100.00000 1100.00
Broken Traffic Stripe Removed (Tape) | \ |
1140 701F003 500.000 LF | 1.50000 750.00] 1.50000 750.00] 1.65000 825.00
Dotted Temporary Traffic Stripe (Tape) | | |
1150 703A002 8487.000 SQFT| 2.25000 19095.75| 2.25000 19095.75] 2.48000 21047.76
Traffic Control Markings, Class 2, Type | \ |
A | \ |
1160 703B002 831.000 SQFT| 3.25000 2700.75] 3.25000 2700.75] 3.58000 2974.98
Traffic Control Legends, Class 2, Type | \ |
1170 703C001 100.000 SQFT| 5.00000 500.00] 5.00000 500.00] 5.50000 550.00
Removal Of Existing Traffic Control | | |
Markings Or Legends (Plastic) | \ |
1180 703D000 100.000 SQFT| 12.00000 1200.00]| 12.00000 1200.00] 13.20000 1320.00
Temporary Traffic Control Markings (Tape | \ |
1190 703D001 527.000 SQFT| 1.50000 790.50] 1.50000 790.50] 1.65000 869.55
Temporary Traffic Control Markings | \ |
1200 703E000 100.000 SQFT| 21.00000 2100.00] 21.00000 2100.00] 23.10000 2310.00
Temporary Traffic Control Legends (Tape | \ |
1210 703E001 359.000 SQFT| 1.50000 538.50| 1.50000 538.50] 1.65000 592.35
\ |

Temporary Traffic Control Legends |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 12/08/03
PAGE : 008 -9
TABULATION OF BIDS

CALL ORDER : 008 CONTRACT ID : 20031205008 COUNTIES : COLBERT
LETTING DATE : 12/05/03 10:00 AM DIVISION : 02

| ( 1 ) 18031
|[ROGERS GROUP, INC.
LINE NO / ITEM CODE / ALT |

2 ) 11014

( 3 ) 19074
JOE KEENUM EXCAVATION & CON

(
S & M EQUIPMENT CO., INC.

Portable Impact Attenuator Assembly (
Unidirectional, TL-2)

I |
I I
I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
1220 705A011 556.000 EACH] 5.50000 3058.00] 5.50000 3058.00] 6.05000 3363.80
Pavement Markers, Class C, Type 1-A | I |
1230 705A012 285.000 EACH] 5.50000 1567.50] 5.50000 1567.50] 6.05000 1724.25
Pavement Markers, Class C, Type 1-B | |
1240 705A023 35.000 EACH| 5.50000 192.50] 5.50000 192.50] 6.05000 211.75
Pavement Markers, Class C, Type 2-D | I |
1250 705A024 285.000 EACH] 5.50000 1567.50] 5.50000 1567.50] 6.05000 1724.25
Pavement Markers, Class C, Type 2-E | I
1260 705A030 117.000 EACH] 5.50000 643.50] 5.50000 643.50] 6.05000 707.85
Pavement Markers, Class A-H, Type 2-C | I |
1270 705A031 459.000 EACH| 5.50000 2524 .50 5.50000 2524.50| 6.05000 2776.95
Pavement Markers, Class A-H, Type 1-A | | |
1280 705A032 112.000 EACH] 5.50000 616.00] 5.50000 616.00] 6.05000 677.60
Pavement Markers, Class A-H, Type 1-B | I |
1290 705A037 501.000 EACH| 5.50000 2755.50| 5.50000 2755.50 | 6.05000 3031.05
Pavement Markers, Class A-H, Type 2-D | | |
1300 705A038 56.000 EACH] 5.50000 308.00] 5.50000 308.00] 6.05000 338.80
Pavement Markers, Class A-H, Type 2-E | I |
1310 707B003 3.000 EACH] 125.00000 375.00] 160.00000 480.00 | 137.50000 412.50
Type A Hazard Marker Installation | | |
1320 710A115 234.000 SQFT| 15.00000 3510.00] 17.70000 4141.80] 14.30000 3346.20
Class 4, Aluminum Flat Sign Panels O. | I |
08" Thick Or Steel Flat Sign Panels 14 | | |
Gauge (Type III Or Type IV Background) | I |
1330 710A126 170.000 SQFT| 15.00000 2550.00] 19.20000 3264.00] 16.45000 2796.50
Class 8, Aluminum Flat Sign Panels O. | I |
08" Thick Or Steel Flat Sign Panels 14 | | |
Gauge (Type IX Background) | | |
1340 710B001 784.000 LF | 6.00000 4704.00| 8.50000 6664.00 | 6.05000 4743.20
Roadway Sign Post (#3 "U" Channel | I |
Galvanized Steel) | I |
1350 726A000 150.000 LF | 65.00000 9750.00 | 50.00000 7500.00] 75.00000 11250.00
Portable Concrete Safety Barriers, Type | I |
6 I I I
1360 726A001 10.000 LF | 85.00000 850.00]| 50.00000 500.00] 75.00000 750.00
Portable Concrete Safety Barriers, Type | | |
6-A | I |
1370 726D020 1.000 EACH] 12000.00000 12000.00| 10000.00000 10000.00] 6064.30000 6064.30
| I |
| I |
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—————————————————————————————————————————— -

1380 730A000 LUMP | 1400.00000 1400.00]| 1400.00000 1400.00] 1540.00000 1540.00
Removal Of Existing Traffic Control | \ |
Unit (SR133 AT AVALON AVE) | \ I

1390 730A001 LUMP | 1400.00000 1400.00] 1400.00000 1400.00] 1540.00000 1540.00
Removal Of Existing Traffic Control | | |
Unit (SR133 AT SR184) | \ |

1400 730C000 LUMP | 3900.00000 3900.00] 3900.00000 3900.00] 4290.00000 4290.00
Furnishing And Installing Traffic | \ |
Control Unit (SR133 AT AVALON AVE) | |

1410 730C001 LUMP | 4100.00000 4100.00]| 4100.00000 4100.00] 4510.00000 4510.00
Furnishing And Installing Traffic | | |
Control Unit (SR133 AT SR184) | | |

1420 730E000 8.000 EACH] 900.00000 7200.00 | 900.00000 7200.00| 990.00000 7920.00
Metal Traffic Signal Pole Foundation | \ |

1430 730G001 8.000 EACH] 3500.00000 28000.00| 3500.00000 28000.00 | 3850.00000 30800.00
Metal Traffic Signal Strain Pole | | |

1440 730H001 6110.000 LF | 1.80000 10998.00| 1.80000 10998.00] 1.98000 12097.80
Loop Wire | \ |

1450 7301001 9335.000 LF | 0.90000 8401.50] 0.90000 8401.50] 0.99000 9241.65
Loop Detector Lead-In-Cable | \ |

1460 730J010 22.000 EACH] 165.00000 3630.00] 165.00000 3630.00] 181.50000 3993.00
Vehicle Loop Detector | \ |

1470 730K000 30.000 EACH] 360.00000 10800.00 | 360.00000 10800.00] 396.00000 11880.00
Traffic Signal Junction Box | | |

1480 730L003 2253.000 LF | 3.00000 6759.00| 3.00000 6759.00 | 3.30000 7434.90
1", Non-Metallic, Conduit | | |

1490 730L005 715.000 LF | 5.50000 3932.50] 5.50000 3932.50] 6.05000 4325.75
2", Non-Metallic, Conduit | \ |

1500 730N010 8.000 EACH] 700.00000 5600.00| 700.00000 5600.00| 770.00000 6160.00
Luminaire Extension Assembly, 12 FEET | \ |

1510 730P011 10.000 EACH| 375.00000 3750.00] 375.00000 3750.00] 412.50000 4125.00
Vehicular Signal Head, 12 Inch, 3 | | |
Section, Type Incandescent | \ |

1520 730P013 8.000 EACH] 650.00000 5200.00| 650.00000 5200.00] 715.00000 5720.00
Vehicular Signal Head, 12 Inch, 5 | | |
section, Type Incandescent | \ |

1530 730R022 2.000 EACH| 6500.00000 13000.00| 6500.00000 13000.00] 7150.00000 14300.00
Controller Assembly, Type III, 8 Phase | \ |

1540 740B00O 2406.000 SQFT| 10.00000 24060.00] 10.65000 25623.90| 7.70000 18526.20

\ |

Construction Signs |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 12/08/03
PAGE 008 -11
TABULATION OF BIDS
CALL ORDER 008 CONTRACT ID 20031205008 COUNTIES COLBERT
LETTING DATE 12/05/03 10:00 AM DIVISION 02
| ( 1 ) 18031 | ( 2 ) 11014 | ( 3 ) 19074
| ROGERS GROUP, INC. | JOE KEENUM EXCAVATION & CON |S & M EQUIPMENT CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
1550 740D000 754.000 EACH| 50.00000 37700.00] 63.85000 48142.90| 50.00000 37700.00
Channelizing Drums | | |
1560 740E000 50.000 EACH]| 3.00000 150.00] 21.30000 1065.00]| 10.00000 500.00
Cones (36 Inches High) | | |
1570 740F002 76.000 EACH]| 350.00000 26600.00 | 202.15000 15363.40] 165.00000 12540.00
Barricades, Type III | | |
1580 7401005 38.000 EACH] 85.00000 3230.00| 450.00000 17100.00] 385.00000 14630.00
Warning Lights, Type B (Detachable Head | \ |
1590 740M001 50.000 EACH] 2.00000 100.00] 7.00000 350.00| 15.00000 750.00
Ballast For Cone | | |
1600 7400000 200.000 LF | 3.00000 600.00| 5.00000 1000.00| 10.00000 2000.00
Construction Safety Fence | | |
1610 741C010 1.000 EACH]| 1500.00000 1500.00] 7000.00000 7000.00| 3500.00000 3500.00
Portable Sequential Arrow And Chevron | | |
Sign Unit | | |
1620 756A021 239.000 LF | 19.00000 4541.00] 19.00000 4541.00| 20.90000 4995.10
3" Electrical Conduit, 1 Line, Type 5 | | |
Installation | |
1630 999 000 4500.000 HOUR| 0.80000 3600.00| 0.80000 3600.00| 0.80000 3600.00
Trainee Hours At 80 Cents Per Hour | \ |
SECTION TOTALS | $ 6,367,998.55| $ 7,187,870.55]| $ 7,277,514.49
—————————————————————————————————————————— it et et et
CONTRACT TOTALS | $ 6,367,998.55| $ 7,187,870.55] $ 7,277,514.49




ALABAMA DEPARTMENT OF TRANSPORTATION DATE 12/08/03
PAGE 008 -12
TABULATION OF BIDS
CALL ORDER 008 CONTRACT ID 20031205008 COUNTIES COLBERT
LETTING DATE 12/05/03 10:00 AM DIVISION 02
I ( 4 ) 01087 | ( ) I ( )
| APAC-SOUTHEAST, INC. | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 201A001 LUMP | 17823.20000 17823.20] |
Clearing And Grubbing (Maximum | \ |
Allowable Bid $3000 Per Acre) | | |
(Approximately 44 ACRES) | \ |
0020 204A000 1.000 EACH] 916.50000 916.50] |
Closing Water Well | \ |
0030 205A001 1.000 EACH]| 574.07000 574.07| |
Removal Of Structures, Structure No. 2 | | |
0040 205A002 1.000 EACH] 2517.47000 2517.47| |
Removal Of Structures, Structure No. 17 | | |
0050 205A003 1.000 EACH]| 951.32000 951.32] |
Removal Of Structures, Structure No. 19 | | |
0060 205A004 1.000 EACH] 4187.91000 4187.91| |
Removal Of Structures, Structure No. 20 | | |
0070 205A005 1.000 EACH]| 4985.68000 4985.68| |
Removal Of Structures, Structure No. 23 | | |
0080 206B0O0O LUMP | 13250.00000 13250.00] |
Removal Of 0ld Box Culvert, Station | |
291+451.56 | | |
0090 206C000 1818.000 SQYD| 3.02000 5490.306| |
Removing Concrete Sidewalk | | |
0100 206D0O00 1449.000 LF | 9.30000 13475.70] |
Removing Pipe | \ |
0110 206D002 123.000 LF | 3.09000 380.07| |
Removing Curb | | |
0120 206D003 7263.000 LF | 1.74000 12637.62| |
Removing Curb And Gutter | | |
0130 206D011 1866.000 LF | 1.35000 2519.10| |
Removing Fence | | |
0140 206E001 14.000 EACH]| 423.53000 5929.42| |
Removing Inlets | | |
0150 210A000 70247.000 CUYD]| 5.38000 377928.86| |
Unclassified Excavation | \ |
0160 214A000 11951.000 CUYD| 2.37000 28323.87| |
Structure Excavation | | |
0170 214B001 4917.000 CUYD]| 9.66000 47498.22 | |
Foundation Backfill, Commercial | | |



CALL ORDER : 008
LETTING DATE : 12/05/03 10:00 AM

ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT ID

DIVISION

20031205008

02

DATE : 12/08/03
PAGE : 008 -13

COUNTIES : COLBERT

| APAC-SOUTHEAST,

LINE NO / ITEM CODE / ALT |

ITEM DESCRIPTION QUANTITY |
__________________________________________ +
0180 224A000 1000.000 CUYD]|
Lime Sink Excavation |
0190 224B00O 1000.000 CUYD]|
Special Backfill For Lime Sink, ALDOT
#57,#67 Or #467 |
0200 224D000 200.000 CUYD]
Concrete Seal For Lime Sink |
0210 230A000 116.000 RBST|
Roadbed Processing |
0220 301A008 128323.000 SQYD|

Crushed Aggregate Base Course, Type B, |
Plant Mixed, 5" Compacted Thickness |
0230 301A012 135362.000 SQYD|
Crushed Aggregate Base Course, Type B, |
Plant Mixed, 6" Compacted Thickness |
0240 305B060 280.000 TON |
Crushed Aggregate, Section 825, For |
Miscellaneous Use (Added 1-220012) |
0250 306A000 1.000 EACH]
Portable Nuclear Moisture-Density |
Testing Device |
0260 306C000 1.000 EACH]
Nuclear Thin Layer Density Testing |
Device |

0270 401A000 133548.000 SQYD|
Bituminous Treatment A

0280 405A000 12105.000 GAL
Tack Coat

0290 410A002 1.000 EACH
Profilograph

0300 424A280 8947.000 TON

|

|

|

|

|

|
Superpave Bituminous Concrete Wearing
Surface Layer, 1/2" Maximum Aggregate |
Size Mix, ESAL Range E

0310 424B282 23203.000 TON |
Superpave Bituminous Concrete Upper |
Binder Layer, 1 1/2" Maximum Aggregate |
Size Mix, ESAL Range E

0320 424B582 21370.000 TON |
Superpave Bituminous Concrete Lower |
Binder Layer, 1 1/2" Maximum Aggregate |
Size Mix, ESAL Range E

4 )

01087

UNIT PRICE

8.

12.

83.

343.

32.

6843.

6843.

26176.

42.

32.

29.

14000

22000

84000

71000

.47000

.39000

87000

40000

40000

.32000

.06000

93000

41000

99000

75000

INC.

16768.

39870.

445280.

458877.

9203.

6843.

6843.

42735.

12831.

26176.

379442.

765466.

635757.

UNIT PRICE AMOUNT



ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 12/08/03
PAGE : 008 -14

CALL ORDER : 008 CONTRACT 1ID 20031205008 COUNTIES : COLBERT
LETTING DATE : 12/05/03 10:00 AM DIVISION 02
I ( 4 ) 01087 I ( ) | ( )
| APAC-SOUTHEAST, INC. | |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0330 424B590 3090.000 TON | 35.52000 109756.80]| |
Superpave Bituminous Concrete Lower | \ |
Binder Layer, Leveling, 1 1/2" Maximum | | |
Aggregate Size Mix, ESAL E | \ |
0340 424c281 45410.000 TON | 29.08000 1320522.80] |
Superpave Bituminous Concrete Base | \ |
Layer, 1 1/2" Maximum Aggregate Size | | |
Mix, ESAL Range E | \ I
0350 424C283 1000.000 TON | 47.69000 47690.00| |
Superpave Bituminous Concrete Base | \ |
Layer, Patching, 3/4" Maximum Aggregate | | |
Size Mix, ESAL Range E | | |
0360 428C000 1950.000 LF | 2.45000 4777.50]| |
Scoring Bituminous Pavement Surface By | \ |
Cutting | | |
0370 430B014 30.000 TON | 16.27000 488.10| |
Aggregate Surfacing (ALDOT #410 | \ |
Modified) | \ |
0380 502A000 119293.000 LB | 0.49000 58453.57| |
Steel Reinforcement | \ |
0390 524A011 723.000 CUYD]| 302.10000 218418.30] |
Culvert Concrete (Cast In Place) | \ |
0400 530A002 14401.000 LF | 32.63000 469904.63| |
24" Roadway Pipe (Class 3 R.C.) | \ |
0410 530A003 425.000 LF | 39.31000 16706.75| |
30" Roadway Pipe (Class 3 R.C.) | \
0420 530A004 776.000 LF | 45.83000 35564.08| |
36" Roadway Pipe (Class 3 R.C.) | \
0430 530A005 1090.000 LF | 83.44000 90949.60| |
42" Roadway Pipe (Class 3 R.C.) | \
0440 530A007 1007.000 LF | 103.05000 103771.35] |
54" Roadway Pipe (Class 3 R.C.) | \
0450 530B005 364.000 LF | 63.67000 23175.88]| |
51" Span, 31" Rise Roadway Pipe (Class | | |
3 R.C.) | \ I
0460 535A001 101.000 LF | 36.67000 3703.67| |
18" Side Drain Pipe | \ |
0470 535A003 93.000 LF | 50.81000 4725.33]| |
| \ |

30" Side Drain Pipe



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 12/08/03
PAGE : 008 -15
TABULATION OF BIDS

CALL ORDER : 008 CONTRACT ID : 20031205008 COUNTIES : COLBERT
LETTING DATE : 12/05/03 10:00 AM DIVISION : 02

( 4 ) 01087
APAC-SOUTHEAST, INC.
LINE NO / ITEM CODE / ALT

51" Span, 31" Rise Roadway Pipe End |
Treatment, Class 1 (Double Line) |

I |
I I
I I
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
o B e et L e T
0480 535A007 88.000 LF 85.68000 7539.84 | |
54" Side Drain Pipe I |
0490 600A000 LUMP| 329954.46000 329954 .40 |
Mobilization | |
0500 602A000 109.000 EACH] 116.60000 12709.40| |
Right Of Way Markers | I |
0510 610C001 2545.000 TON | 18.09000 46039.05| |
Loose Riprap, Class 2 | I |
0520 610D003 2268.000 SQYD| 0.89000 2018.52]| |
Filter Blanket, Geotextile | | |
0530 614A000 475.000 CUYD| 318.00000 151050.00] |
Slope Paving | | |
0540 617A000 4537.000 SQYD| 3.51000 15924.87| |
Bituminous Treated Glass Fiber Flumes | I |
0550 618A000 585.000 SQYD| 26.50000 15502.50| |
Concrete Sidewalk, 4" Thick | | |
0560 618B003 280.000 SQYD| 33.92000 9497.60 | |
Concrete Driveway, 6" Thick (Includes | I |
Wire Mesh) | I |
0570 619A003 15.000 EACH| 689.00000 10335.00| |
24" Roadway Pipe End Treatment, Class 1 | I |
0580 619A005 1.000 EACH] 1219.00000 1219.00] |
36" Roadway Pipe End Treatment, Class 1 | | |
0590 619A055 3.000 EACH] 2066.92000 6200.76| |
36" Roadway Pipe End Treatment, Class 2 | I |
0600 619A058 4.000 EACH] 2173.00000 8692.00| |
54" Roadway Pipe End Treatment, Class 2 | | |
0610 619A101 6.000 EACH] 636.00000 3816.00] |
18" Side Drain Pipe End Treatment, | |
Class 1 | I |
0620 619A103 2.000 EACH| 980.50000 1961.00] |
30" Side Drain Pipe End Treatment, | I
Class 1 | | |
0630 619A132 2.000 EACH| 2279.00000 4558.00] |
54" Side Drain Pipe End Treatment, | |
Class 2 | I |
0640 619B270 6.000 EACH] 3339.00000 20034.00] |
I I
I |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 12/08/03
PAGE 008 -16
TABULATION OF BIDS
CALL ORDER 008 CONTRACT ID 20031205008 COUNTIES COLBERT
LETTING DATE 12/05/03 10:00 AM DIVISION 02
I ( 4 ) 01087 | ( ) I ( )
| APAC-SOUTHEAST, INC. | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0650 620A000 3.000 CUYD] 383.87000 1151.61| |
Minor Structure Concrete | | |
0660 621A001 10.000 EACH]| 2252.50000 22525.00| |
Junction Boxes, Type 1, 2P Or 5 | | |
0670 621A017 3.000 EACH] 4505.00000 13515.00] |
Junction Boxes, Type 4, 2P Or 5 | | |
0680 621B001 7.000 EACH] 583.00000 4081.00] |
Junction Box Units, Type 1, 2P Or 5 | | |
0690 621B019 1.000 EACH]| 848.00000 848.00| |
Junction Box Units, Type 4, 2P Or 5 | | |
0700 621C015 68.000 EACH| 1961.00000 133348.00] |
Inlets, Type S1 Or S3 (1 Wing) | | |
0710 621CO016 4.000 EACH] 2570.50000 10282.00] |
Inlets, Type S2 Or S4 (1 Wing) | | |
0720 621C017 10.000 EACH]| 2252.50000 22525.00| |
Inlets, Type S1 Or S3 (2 Wing) | | |
0730 621C018 3.000 EACH] 3190.60000 9571.80] |
Inlets, Type S2 Or S4 (2 Wing) | | |
0740 621C027 2.000 EACH| 1643.00000 3286.00 | |
Inlets, Type C | | |
0750 621C036 7.000 EACH] 2491.00000 17437.00] |
Inlets, Type S1 Or S3 (1 Wing) (Modified | \ |
0760 621C049 2.000 EACH| 2332.00000 4664.00| |
Inlets, Type S1 Or S3 (2 Wing) (Modified | | |
0770 621C088 2.000 EACH| 2491.00000 4982.00| |
Inlets, Type S2 Or S4 (2 Wing) (Modified | \ |
0780 621C095 1.000 EACH] 1113.00000 1113.00] |
Inlets, Type S2 Or S4(Partial) | | |
0790 621D015 88.000 EACH| 424.00000 37312.00] |
Inlet Units, Type S1 Or S3 | | |
0800 621D016 16.000 EACH]| 583.00000 9328.00| |
Inlet Units, Type S2 Or S4 | | |
0810 623A003 1001.000 LF | 12.72000 12732.72| |
Concrete Gutter (4' 0" Wide) | | |
0820 623C000 23006.000 LF | 8.22000 189109.32| |
Combination Curb & Gutter, Type C | | |
0830 630A001 116.000 LF | 14.84000 1721.44| |
Steel Beam Guardrail, Class A, Type 2 | | |
0840 630C050 2.000 EACH| 1590.00000 3180.00| |
| \ |

Guardrail End

Anchor,

Type 20 Series



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 12/08/03
PAGE 008 -17
TABULATION OF BIDS
CALL ORDER 008 CONTRACT ID 20031205008 COUNTIES COLBERT
LETTING DATE 12/05/03 10:00 AM DIVISION 02
I ( 4 ) 01087 | ( ) I ( )
| APAC-SOUTHEAST, INC. | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0850 650A000 8067.000 CUYD]| 8.54000 68892.18]| |
Topsoil | | |
0860 652A050 12.000 ACRE] 528.68000 6344.16]| |
Seeding (Mix 1A) | | |
0870 652B050 6.000 ACRE] 528.68000 3172.08| |
Temporary Seeding (Mix 1AT) | | |
0880 652C000 138.000 ACRE| 55.65000 7679.70| |
Mowing | | |
0890 652D050 6.000 ACRE] 723.45000 4340.70] |
Seeding In Stubble (Mix 1A) | | |
0900 654A001 562.000 SQYD| 3.62000 2034.44 | |
Solid Sodding (Bermuda) | | |
0910 656A000 18.000 ACRE]| 528.68000 9516.24| |
Mulching, Class A, Type 1 | | |
0920 659A000 1807.000 SQYD| 2.23000 4029.0601| |
Erosion Control Netting, Class A | | |
0930 665B000 46.000 ACRE]| 467.46000 21503.16| |
Temporary Mulching | | |
0940 665C000 500.000 LF | 22.26000 11130.00] |
15" Temporary Pipe | \ |
0950 665F000 3192.000 EACH]| 8.87000 28313.04 | |
Hay Bales | | |
0960 665G000 1150.000 EACH]| 6.34000 7291.00] |
Sand Bags | | |
0970 6651000 1020.000 TON | 17.72000 18074.40| |
Temporary Riprap, Class 2 | \ |
0980 665J000 24716.000 LF | 2.87000 70934.92|
Silt Fence, Type A | | |
0990 666A001 18.000 ACRE]| 11.13000 200.34| |
Pest Control Treatment | | |
1000 680A000 LUMP| 127302.05000 127302.05] |
Engineering Controls | | |
1010 701A028 3.000 MILE] 1563.50000 4690.50] |
Solid White, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) (6" Wide) | | |
1020 701A041 9.000 MILE] 1038.80000 9349.20] |
Broken White, Class 2, Type A Traffic | | |
Stripe (0.09"™ Thick) (6" Wide) | | |
1030 701A046 2.000 MILE| 1038.80000 2077.60 | |
Broken Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) (6" Wide) | | |



ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 12/08/03
PAGE : 008 -18

CALL ORDER : 008 CONTRACT 1ID 20031205008 COUNTIES COLBERT
LETTING DATE : 12/05/03 10:00 AM DIVISION 02
I ( 4 ) 01087 I ( ) ( )
| APAC-SOUTHEAST, INC. |
LINE NO / ITEM CODE / ALT | \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT UNIT PRICE AMOUNT
__________________________________________ +____________________________+____________________________ ——— i — — i — — — — — — —— — —————
1040 701A048 7.000 MILE]| 1780.80000 12465.60|
Solid Yellow, Class 2, Type A Traffic \
Stripe (0.09"™ Thick) (6" Wide)
5417.

Dotted Class 2, Type A Traffic Stripe

|

|

1050 701B00S 6019.000 LF | 0.90000

|
(0.09" Thick) (6" Wide) |

1060 701C000 19.000 MILE| 413.40000
Broken Temporary Traffic Stripe |

1070 701cC001 14.000 MILE| 508.80000
Solid Temporary Traffic Stripe |

1080 701cC004 1.000 MILE] 3286.00000
Broken Temporary Traffic Stripe (Tape) |

1090 701C005 2.000 MILE| 7208.00000
Solid Temporary Traffic Stripe (Tape) |

1100 701D007 1.000 MILE] 1696.00000
Solid Traffic Stripe Removed (Paint) |

1110 701D008 1.000 MILE] 1855.00000
Solid Traffic Stripe Removed (Plastic) |

1120 701D009 1.000 MILE] 1060.00000
Solid Traffic Stripe Removed (Tape) |

1130 701D016 1.000 MILE] 1060.00000
Broken Traffic Stripe Removed (Tape) |

1140 701F003 500.000 LF | 1.59000
Dotted Temporary Traffic Stripe (Tape) |

1150 703A002 8487.000 SQFT| 2.39000
Traffic Control Markings, Class 2, Type |
A |

1160 703B002 831.000 SQFT| 3.45000
Traffic Control Legends, Class 2, Type |

1170 703C001 100.000 SQFT| 5.30000

Removal Of Existing Traffic Control |
Markings Or Legends (Plastic) |

1180 703D000 100.000 SQFT| 12.72000
Temporary Traffic Control Markings (Tape |

1190 703D001 527.000 SQFT| 1.06000
Temporary Traffic Control Markings |

1200 703E000 100.000 SQFT| 22.26000
Temporary Traffic Control Legends (Tape |

1210 703E001 359.000 SQFT| 1.59000

Temporary Traffic Control Legends |
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CALL ORDER  : 008 CONTRACT ID : 20031205008 COUNTIES : COLBERT
LETTING DATE : 12/05/03 10:00 AM DIVISION 02
¢ 4 ) 01087 ( ) ( )

| APAC-SOUTHEAST,

LINE NO / ITEM CODE / ALT |

UNIT PRICE

5.

139.

83000

.83000

.83000

.83000

.83000

.83000

.83000

.83000

.83000

13000

INC.

1661.

682.

2675.

652.

2920.

326.

417.

ITEM DESCRIPTION QUANTITY |
__________________________________________ +____________________________
1220 705A011 556.000 EACH|
Pavement Markers, Class C, Type 1-A |
1230 705A012 285.000 EACH]
Pavement Markers, Class C, Type 1-B |
1240 705A023 35.000 EACH|
Pavement Markers, Class C, Type 2-D |
1250 705A024 285.000 EACH]
Pavement Markers, Class C, Type 2-E |
1260 705A030 117.000 EACH]
Pavement Markers, Class A-H, Type 2-C |
1270 705A031 459.000 EACH|
Pavement Markers, Class A-H, Type 1-A |
1280 705A032 112.000 EACH]
Pavement Markers, Class A-H, Type 1-B |
1290 705A037 501.000 EACH|
Pavement Markers, Class A-H, Type 2-D |
1300 705A038 56.000 EACH]
Pavement Markers, Class A-H, Type 2-E |
1310 707B003 3.000 EACH]
Type A Hazard Marker Installation |
1320 710A115 234.000 SQFT|

Class 4, Aluminum Flat Sign Panels O. |
08" Thick Or Steel Flat Sign Panels 14 |
Gauge (Type III Or Type IV Background) |
1330 710A126 170.000 SQFT|
Class 8, Aluminum Flat Sign Panels O. |
08" Thick Or Steel Flat Sign Panels 14 |
Gauge (Type IX Background) |
1340 710B001 784.000 LF |
Roadway Sign Post (#3 "U" Channel |
Galvanized Steel) |
1350 726A000 150.000 LF |
Portable Concrete Safety Barriers, Type |
6 I
1360 726A001 10.000 LF |
Portable Concrete Safety Barriers, Type |
6-A |
1370 726D020 1.000 EACH]
Portable Impact Attenuator Assembly ( |
Unidirectional, TL-2)

14.

16.

55.

72.

9604.

47000

64000

.12000

48000

75000

13000

3385.

2828.

4798.

8322.

727 .

9604.

UNIT PRICE AMOUNT
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CALL ORDER : 008 CONTRACT 1ID 20031205008 COUNTIES COLBERT
LETTING DATE 12/05/03 10:00 AM DIVISION : 02
I ( 4 ) 01087 I ( ) | ( )
| APAC-SOUTHEAST, INC. | |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
1380 730A000 LUMP | 1484.00000 1484.00| |
Removal Of Existing Traffic Control | \ |
Unit (SR133 AT AVALON AVE) | \ I
1390 730A001 LUMP | 1484.00000 1484.00] |
Removal Of Existing Traffic Control | | |
Unit (SR133 AT SR184) | \ |
1400 730C000 LUMP | 4134.00000 4134.00] |
Furnishing And Installing Traffic | \ |
Control Unit (SR133 AT AVALON AVE) | |
1410 730C001 LUMP | 4346.00000 4346.00| |
Furnishing And Installing Traffic | | |
Control Unit (SR133 AT SR184) | | |
1420 730E000 8.000 EACH] 954.00000 7632.00| |
Metal Traffic Signal Pole Foundation | \ |
1430 730G001 8.000 EACH] 3710.00000 29680.00| |
Metal Traffic Signal Strain Pole | | |
1440 730H001 6110.000 LF | 1.91000 11670.10| |
Loop Wire | \ |
1450 7301001 9335.000 LF | 0.95000 8868.25]| |
Loop Detector Lead-In-Cable | \ |
1460 730J010 22.000 EACH] 174.90000 3847.80] |
Vehicle Loop Detector | \ |
1470 730K000 30.000 EACH] 381.60000 11448.00| |
Traffic Signal Junction Box | | |
1480 730L003 2253.000 LF | 3.18000 7164 .54 | |
1", Non-Metallic, Conduit | | |
1490 730L005 715.000 LF | 5.83000 4168.45] |
2", Non-Metallic, Conduit | \ |
1500 730N010 8.000 EACH] 742.00000 5936.00] |
Luminaire Extension Assembly, 12 FEET | \ |
1510 730P011 10.000 EACH| 397.50000 3975.00] |
Vehicular Signal Head, 12 Inch, 3 | | |
Section, Type Incandescent | \ |
1520 730P013 8.000 EACH] 689.00000 5512.00] |
Vehicular Signal Head, 12 Inch, 5 | | |
section, Type Incandescent | \ |
1530 730R022 2.000 EACH| 6890.00000 13780.00| |
Controller Assembly, Type III, 8 Phase | \ |
1540 740B00O 2406.000 SQFT| 7.79000 18742.74 | |
\ |

Construction Signs |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 12/08/03
PAGE 008 -21
TABULATION OF BIDS
CALL ORDER 008 CONTRACT ID 20031205008 COUNTIES COLBERT
LETTING DATE 12/05/03 10:00 AM DIVISION 02
I ( 4 ) 01087 I ( ) | ( )
| APAC-SOUTHEAST, INC. | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
1550 740D000 754.000 EACH| 72.30000 54514.20 | |
Channelizing Drums | \ |
1560 740E000 50.000 EACH| 11.84000 592.00] |
Cones (36 Inches High) | | |
1570 740F002 76.000 EACH| 159.00000 12084.00 | |
Barricades, Type III | \ |
1580 7401005 38.000 EACH] 289.19000 10989.22| |
Warning Lights, Type B (Detachable Head | \ |
1590 740M001 50.000 EACH] 7.79000 389.50] |
Ballast For Cone | \ |
1600 7400000 200.000 LF | 3.61000 722.00| |
Construction Safety Fence | \ |
1610 741cC010 1.000 EACH] 1495.83000 1495.83| |
Portable Sequential Arrow And Chevron | \ |
Sign Unit | | |
1620 756A021 239.000 LF | 20.14000 4813.406| |
3" Electrical Conduit, 1 Line, Type 5 | | |
Installation | \
1630 999 000 4500.000 HOUR| 0.80000 3600.00] |
Trainee Hours At 80 Cents Per Hour | \ |
SECTION TOTALS | $ 7,833,615.78] S 0.00] S 0.00
—————————————————————————————————————————— e nat T e et
CONTRACT TOTALS | $ 7,833,615.78] $ 0.00| $




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 12/08/03
PAGE : 021 -1

VENDOR RANKING

CALL ORDER : 021 CONTRACT ID : 20031205021 COUNTIES : JEFFERSON
LETTING DATE : 12/05/03 10:00 AM DIVISION : 03
CONTRACT TIME : 75 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : STPBH-0084 (501)

for constructing the Traffic Signal Upgrades on S.R.#5
(U.S.#78) from Pershing Road to Persimmon Street near

Birmingham.
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 19060 STONE ELECTRIC COMPANY, INC. S 290,374.70 100.0000%
2 20003 TEMPLE ELECTRIC COMPANY, INC. S 338,528.00 116.5832%
3 19083 STONE & SONS ELECTRICAL CONTRACTORS, INC. S 405,161.00 139.5304%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 12/08/03
PAGE : 021 -2
TABULATION OF BIDS

CALL ORDER : 021 CONTRACT ID : 20031205021 COUNTIES : JEFFERSON
LETTING DATE : 12/05/03 10:00 AM DIVISION : 03

1 ) 19060

( 2 ) 20003
STONE ELECTRIC COMPANY, INC

EMPLE ELECTRIC COMPANY, IN

( 3 ) 19083
STONE & SONS ELECTRICAL CONTRAC

H o~

LINE NO / ITEM CODE / ALT

| I |

I I I

I I I

| I |
—————————————————————————————————————————— et e ittt

Furnishing And Installing Traffic |
Control Unit (US 78 at Heflin Ave.) |

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 TOTAL
| I |
0010 600A000 LUMP | 10000.00000 10000.00| 15000.00000 15000.00] 35000.00000 35000.00
Mobilization | I
0020 730A012 LUMP | 617.00000 617.00] 954.00000 954.00] 1770.00000 1770.00
Removal Of Existing Traffic Control | I |
Unit (Partial) ( (US 78 at Pershing Rd.) | I |
0030 730A013 LUMP | 525.00000 525.00] 335.00000 335.00] 1090.00000 1090.00
Removal Of Existing Traffic Control | I |
Unit (Partial) (US 78 at Mulberry Rd. | | |
/Grainger Dr.) | I
0040 730A014 LUMP | 352.00000 352.00] 335.00000 335.00] 1890.00000 1890.00
Removal Of Existing Traffic Control | I |
Unit (Partial) (US 78 at Hedgewood Rd.) | I |
0050 730A015 LUMP | 264.00000 264.00| 500.00000 500.00] 1090.00000 1090.00
Removal Of Existing Traffic Control | I |
Unit (Partial) (US 78 at Heflin Ave.) | I |
0060 730A016 LUMP | 309.00000 309.00] 1500.00000 1500.00] 1730.00000 1730.00
Removal Of Existing Traffic Control | I |
Unit (Partial) (US 78 at Tomahawk Rd.) | I |
0070 730A017 LUMP | 370.00000 370.00] 370.00000 370.00] 1780.00000 1780.00
Removal Of Existing Traffic Control | I |
Unit (Partial) (US 78 at Allegheny Dr.) | | |
0080 730A018 LUMP | 309.00000 309.00] 335.00000 335.00] 1620.00000 1620.00
Removal Of Existing Traffic Control | I |
Unit (Partial) (US 78 at Perimmon St.) | I |
0090 730C000 LUMP | 3560.00000 3560.00] 6911.00000 6911.00 | 10365.00000 10365.00
Furnishing And Installing Traffic | I |
Control Unit (US 78 at Pershing Rd.) | | |
0100 730C001 LUMP | 2474.00000 2474.00| 6911.00000 6911.00 | 6853.00000 6853.00
Furnishing And Installing Traffic | I |
Control Unit (US 78 at Mulberry Rd. | I |
/Grainger Dr.) | I
0110 730C002 LUMP | 2318.00000 2318.00] 7177.00000 7177.00] 8180.00000 8180.00
Furnishing And Installing Traffic | I |
Control Unit (US 78 at Hedgewood Rd.) | | |
0120 730C003 LUMP | 944.00000 944.00] 2077.00000 2077.00] 3562.00000 3562.00
I |
I |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 12/08/03
PAGE : 021 -3
TABULATION OF BIDS

CALL ORDER : 021 CONTRACT ID : 20031205021 COUNTIES : JEFFERSON
LETTING DATE : 12/05/03 10:00 AM DIVISION : 03

( 1 ) 19060 | ( 2 ) 20003 | ( 3 ) 19083

STONE ELECTRIC COMPANY, INC |TEMPLE ELECTRIC COMPANY, IN |STONE & SONS ELECTRICAL CONTRAC
LINE NO / ITEM CODE / ALT \ |
ITEM DESCRIPTION QUANTITY

UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
____________________________ +____________________________+_______________________________
0130 730C004 LUMP | 1021.00000 1021.00]| 2850.00000 2850.00] 7024.00000 7024.00

Furnishing And Installing Traffic | \ |

Control Unit (US 78 at Tomahawk Rd.) |

4 - — — —

\ |
0140 730C005 LUMP | 1503.00000 1503.00| 2077.00000 2077.00] 3562.00000 3562.00
Furnishing And Installing Traffic | \ |
Control Unit (US 78 at Allegheny Dr.) | \ |
0150 730C006 LUMP | 1121.00000 1121.00]| 4830.00000 4830.00]| 8300.00000 8300.00
Furnishing And Installing Traffic | \ |
Control Unit (US 78 at Persimmon St.) | \ |
0160 730E000 4.000 EACH] 3511.00000 14044.00| 1250.00000 5000.00] 1500.00000 6000.00
Metal Traffic Signal Pole Foundation | \ |
0170 730G001 4.000 EACH]| 3412.00000 13648.00] 3300.00000 13200.00] 3000.00000 12000.00
Metal Traffic Signal Strain Pole | \ |
0180 730K000 3.000 EACH] 300.00000 900.00] 325.00000 975.00] 300.00000 900.00
Traffic Signal Junction Box | \ |
0190 730L003 60.000 LF | 3.20000 192.00] 5.00000 300.00] 5.00000 300.00
1", Non-Metallic, Conduit | \ |
0200 730L005 150.000 LF | 4.10000 615.00] 5.00000 750.00] 6.00000 900.00
2", Non-Metallic, Conduit | \ |
0210 730N010 4.000 EACH]| 685.00000 2740.00 | 400.00000 1600.00| 800.00000 3200.00
Luminaire Extension Assembly, 12 Ft. | | |
0220 730P022 63.000 EACH]| 746.00000 46998.00| 715.00000 45045.00] 724.00000 45612.00
Vehicular Signal Head, 12 Inch, 3 | \ |
Section, Type LED | \ |
0230 730P024 3.000 EACH] 1100.00000 3300.00| 1280.00000 3840.00] 1100.00000 3300.00
Vehicular Signal Head, 12 Inch, 5 | \ |
Section, Type LED | \ |
0240 730R022 6.000 EACH] 7749.00000 46494.00] 7775.00000 46650.00] 8400.00000 50400.00
Controller Assembly, Type III, 8 Phase | \ |
0250 734A014 17090.000 LF | 0.53000 9057.70] 1.90000 32471.00] 1.90000 32471.00
Cable 0SP, Loose Tube, 60F SM | \ |
0260 734B007 390.000 LF | 0.40000 156.00] 2.00000 780.00] 2.00000 780.00
Drop Cable OSP 12F SM Central Core | \ |
0270 734E000 8300.000 LF | 0.40000 3320.00| 0.25000 2075.00] 0.25000 2075.00
Detectable Tape System | \ |
0280 734E019 110.000 LF | 0.42000 46.20 ]| 4.00000 440.00] 4.00000 440.00
Buried Duct HDPE SDR11 1 1/4 Inch | \
0290 734E026 8190.000 LF | 0.42000 3439.80| 5.00000 40950.00] 7.00000 57330.00
| \ |

Buried Duct HDPE SDR11 2 X 1 1/4 Inch



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 12/08/03
PAGE : 021 -4
TABULATION OF BIDS

CALL ORDER : 021 CONTRACT ID : 20031205021 COUNTIES : JEFFERSON
LETTING DATE : 12/05/03 10:00 AM DIVISION : 03

1 ) 19060

( 2 ) 20003
STONE ELECTRIC COMPANY, INC

EMPLE ELECTRIC COMPANY, IN

( 3 ) 19083
STONE & SONS ELECTRICAL CONTRAC

H o~

LINE NO / ITEM CODE / ALT

|

|

|

|
__________________________________________ +____________________________

\ |
\ I
\ I
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
e B e
0300 734F002 6.000 EACH| 150.00000 900.00] 220.00000 1320.00| 200.00000 1200.00
Distribution Hardware SFDU 12 Fiber | | |
0310 734G002 24.000 EACH] 110.00000 2640.00 | 50.00000 1200.00| 40.00000 960.00
Connector FC Termination SM | | |
0320 734G005 4.000 EACH] 617.00000 2468.00 | 850.00000 3400.00| 600.00000 2400.00
Splice Closure, Aerial With Trays | | |
0330 734G006 3.000 EACH] 807.00000 2421.00| 1200.00000 3600.00| 700.00000 2100.00
Splice Closure, Undergrade With Trays | | |
0340 734G009 132.000 EACH| 95.00000 12540.00] 50.00000 6600.00] 45.00000 5940.00
Splicing, Fusion | | |
0350 734H015 6.000 EACH] 70.00000 420.00] 50.00000 300.00| 40.00000 240.00
Patch Cord Simplex SM, FC | | |
0360 7343000 8.000 EACH]| 902.00000 7216.00| 700.00000 5600.00| 640.00000 5120.00
Commbox F1 | \ |
0370 734N021 6.000 EACH]| 1927.00000 11562.00] 2200.00000 13200.00] 2004.00000 12024.00
Fiber Optic Transceiver, RS-232 Remote | | |
W/ Power | \ |
0380 740B00O 586.000 SQFT| 10.00000 5860.00 | 10.00000 5860.00| 20.50000 12013.00
Construction Signs | | |
0390 740E000 200.000 EACH] 11.50000 2300.00| 5.00000 1000.00| 25.00000 5000.00
Cones (36 Inches High) | | |
0400 740M001 200.000 EACH] 7.50000 1500.00] 0.50000 100.00] 10.00000 2000.00
Ballast For Cone | | |
0410 741cC010 2.000 EACH| 4950.00000 9900.00| 1500.00000 3000.00| 4000.00000 8000.00
Portable Sequential Arrow And Chevron | | |
Sign Unit | | |
0420 745A000 56.000 HOUR| 35.00000 1960.00] 35.00000 1960.00| 45.00000 2520.00
Uniformed Police Officer | \ |
0430 756A023 1290.000 LF | 45.00000 58050.00] 35.00000 45150.00| 28.00000 36120.00
5" Electrical Conduit, 1 Line, Type 5 | | |
Installation | |
SECTION TOTALS | $ 290,374.70] S 338,528.00] $ 405,161.00
—————————————————————————————————————————— T T i ettt e
| \ |

CONTRACT TOTALS $ 290,374.70 $ 338,528.00 $ 405,161.00




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 12/08/03
PAGE : 022 -1
VENDOR RANKING

CALL ORDER : 022 CONTRACT ID : 20031205022 COUNTIES : BARBOUR
LETTING DATE : 12/05/03 10:00 AM DIVISION : 07
CONTRACT TIME : 30 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : ACGBBRZ-0300(207)

for constructing the Bridge Replacement (Precast) on Cody
Kennedy Road at a tributary of Pea Creek northwest of
Louisville. Length 0.007 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 13099 MCINNIS, LLC $ 96,000.00 100.0000%
2 13021 MURPHREE BRIDGE CORPORATION $ 101,000.00 105.2083%
3 06001 F & W CONSTRUCTION COMPANY, INC. S 102,300.00 106.5625%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 12/08/03
PAGE : 022 -2
TABULATION OF BIDS

CALL ORDER : 022 CONTRACT ID : 20031205022 COUNTIES : BARBOUR
LETTING DATE : 12/05/03 10:00 AM DIVISION : 07
| ( 1 ) 13099 | ( 2 ) 13021 | ( 3 ) 06001
|[MCINNIS, LLC |[MURPHREE BRIDGE CORPORATION |F & W CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 210A000 20.000 CUYD] 10.00000 200.00| 7.50000 150.00] 10.00000 200.00
Unclassified Excavation | | |
0020 505M000 740.000 LF | 20.00000 14800.00] 20.00000 14800.00] 10.00000 7400.00
Steel Piling Furnished And | | |
Driven (HP10x42) | | |
0030 507A000 2.000 EACH| 3000.00000 6000.00| 2500.00000 5000.00| 4500.00000 9000.00
Wire Rope Abutment Anchor Assembly | | |
0040 511A000 22.000 EACH] 100.00000 2200.00| 100.00000 2200.00]| 50.00000 1100.00
Elastomeric Bearings, Type 1 | \ |
0050 512A014 2.000 EACH| 2500.00000 5000.00| 3000.00000 6000.00] 2500.00000 5000.00
Precast Concrete Abutment Caps, 2'-0" | | |
Wide By 1'-8" Deep By 33'-0" Long | \ |
0060 512C017 6.000 EACH]| 4200.00000 25200.00| 4000.00000 24000.00| 2000.00000 12000.00
Precast Concrete Type 1 Span Section | | |
3'-6" By 2'-0" Deep By 39'-11 3/4" Long | | |
0070 512C025 2.000 EACH| 4500.00000 9000.00| 4250.00000 8500.00| 2100.00000 4200.00
Precast Concrete Type 2C Span Section | \ |
3'-6" By 2'-0" Deep By 39'-11 3/4"™ Long | \ |
0080 512D031 2.000 EACH| 4200.00000 8400.00] 4200.00000 8400.00| 2500.00000 5000.00
Precast Concrete Barrier Rail End | | |
Section, 39-11 3/8" Long (Modified) | | |
0090 512E002 8.000 EACH] 350.00000 2800.00 | 600.00000 4800.00| 500.00000 4000.00
Precast Concrete Abutment Panels, Type | | |
A3 I \ I
0100 512F002 4.000 EACH] 525.00000 2100.00| 500.00000 2000.00]| 500.00000 2000.00
Precast Concrete Wing Panels, Type W3 | \ |
0110 512G000 4.000 EACH] 350.00000 1400.00] 250.00000 1000.00| 600.00000 2400.00
Precast Concrete Abutment Wing Cap Pane | | |
0120 600A000 LUMP | 10000.00000 10000.00] 12970.00000 12970.00] 20000.00000 20000.00
Mobilization | |
0130 630C003 4.000 EACH] 950.00000 3800.00| 1220.00000 4880.00| 2500.00000 10000.00
Guardrail End Anchor, Type 13 | | |
0140 630C070 4.000 EACH] 1250.00000 5000.00| 950.00000 3800.00| 2500.00000 10000.00
Guardrail End Anchor, Type 10 Series | | |
0150 680A000 LUMP | 100.00000 100.00] 2500.00000 2500.00] 10000.00000 10000.00
Engineering Controls | | |
SECTION TOTALS | S 96,000.00| S 101,000.00] S 102,300.00
—————————————————————————————————————————— e
CONTRACT TOTALS | S 96,000.00| S 101,000.00] S 102,300.00




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 12/08/03

PAGE : 023 -1
VENDOR RANKING

CALL ORDER : 023 CONTRACT ID : 20031205023 COUNTIES : BIBB
LETTING DATE : 12/05/03 10:00 AM DIVISION : 05
CONTRACT TIME : 100 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : ACGBBR-0406(200)

for constructing the Bridge Replacement on Thomas Mill Road
at Six Mile Creek southwest of Brierfield. Length 0.036 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 01007 ALABAMA BRIDGE BUILDERS, INC. $ 557,793.00 100.0000%
2 02088 B & B ENGINEERING & DESIGN $ 563,671.50 101.0539%
3 14008 NEWELL & BUSH, INC. $ 585,328.05 104.9364%
4 13099 MCINNIS, LLC S 616,733.95 110.5668%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 12/08/03
PAGE 023 -2
TABULATION OF BIDS
CALL ORDER 023 CONTRACT ID 20031205023 COUNTIES BIBB
LETTING DATE 12/05/03 10:00 AM DIVISION : 05
| ( 1 ) 01007 | ( 2 ) 02088 | ( 3 ) 14008
|ALABAMA BRIDGE BUILDERS, IN |B & B ENGINEERING & DESIGN |INEWELL & BUSH, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 201A001 LUMP | 3000.00000 3000.00| 3000.00000 3000.00| 3000.00000 3000.00
Clearing And Grubbing (Maximum | | |
Allowable Bid $3000 Per Acre) | | |
(Approximately 1 ACRE) | | |
0020 206A000 LUMP | 30000.00000 30000.00] 30000.00000 30000.00| 35000.00000 35000.00
Removal Of 0Old Bridge, Station 5+63.92 | \ |
TO STATION 6+63.92 | | |
0030 502A001 30067.000 LB | 0.50000 15033.50] 0.50000 15033.50] 0.65000 19543.55
Steel Reinforcement (Grade 60) | \ |
0040 502B00O LUMP | 30000.00000 30000.00] 27000.00000 27000.00| 34000.00000 34000.00
Steel Reinforcement For Bridge | | |
Superstructure, STATION 5+35.00, APPROX | | |
50535 LBS | \ |
0050 506A004 66.000 LF | 535.00000 35310.00] 120.00000 7920.00 | 560.00000 36960.00
Drilled Shaft Excavation, 3'-0" Diamete | | |
0060 506A008 7.000 LF | 535.00000 3745.00 | 250.00000 1750.00]| 650.00000 4550.00
Drilled Shaft Excavation, 4'-0" Diamete | \ |
0070 506B0O01 36.000 LF | 800.00000 28800.00 | 1300.00000 46800.00| 850.00000 30600.00
Special Drilled Shaft Excavation, 3'-0" | | |
Diameter | | |
0080 506B003 40.000 LF | 1000.00000 40000.00] 1850.00000 74000.00 | 950.00000 38000.00
Special Drilled Shaft Excavation, 4'-0" | | |
Diameter | | |
0090 506C040 102.000 LF | 50.00000 5100.00| 75.00000 7650.00| 58.00000 5916.00
Drilled Shaft Construction, 3'-0" | | |
Diameter, Class DS1 Concrete | \ |
0100 506C042 47.000 LF | 50.00000 2350.00| 100.00000 4700.00| 63.00000 2961.00
Drilled Shaft Construction, 4'-0" | | |
Diameter, Class DS1 Concrete | \ |
0110 506G000 6.000 EACH]| 535.00000 3210.00| 200.00000 1200.00| 660.00000 3960.00
Crosshole Sonic Logging, 3'-0" Diameter | | |
0120 506G002 4.000 EACH] 535.00000 2140.00| 200.00000 800.00] 725.00000 2900.00
Crosshole Sonic Logging, 4'-0" Diameter | \ |
0130 508A000 4193.000 1B | 3.50000 14675.50] 4.00000 16772.00] 2.50000 10482.50
Structural Steel | | |
0140 510A000 106.000 CUYD| 350.00000 37100.00] 400.00000 42400.00| 405.00000 42930.00
Bridge Substructure Concrete, Class A | \ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 12/08/03
PAGE : 023 -3
TABULATION OF BIDS

CALL ORDER : 023 CONTRACT ID : 20031205023 COUNTIES : BIBB
LETTING DATE : 12/05/03 10:00 AM DIVISION : 05
[ ( 1 ) 01007 | ( 2 ) 02088 [ ( 3 ) 14008

|ALABAMA BRIDGE BUILDERS, IN |B & B ENGINEERING & DESIGN INEWELL & BUSH, INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0150 510C051 LUMP | 85000.00000 85000.00| 97500.00000 97500.00] 100000.00000 100000.00
Bridge Concrete Superstructure, STATION | \ |
5+35.00, APPROX 194 CU YDS | \ |

0160 510E000 520.000 SQYD| 6.00000 3120.00] 6.00000 3120.00] 4.65000 2418.00
Grooving Concrete Bridge Decks | \ |
0170 511A050 16.000 EACH| 200.00000 3200.00] 100.00000 1600.00] 183.00000 2928.00
Elastomeric Bearing Type 2 (Mark B1) | |
0180 511A053 8.000 EACH] 300.00000 2400.00] 150.00000 1200.00] 183.00000 1464.00
Elastomeric Bearing Type 2 (Mark B4) | \
0190 513B003 310.000 LF | 85.00000 26350.00] 67.00000 20770.00| 100.00000 31000.00
Pretensioned-Prestressed Concrete | \ |
Girders, Type I (Specialty Item) | \ |
0200 513B019 458.000 LF | 158.00000 72364.00 | 130.00000 59540.00| 160.00000 73280.00
Pretensioned-Prestressed Concrete | \ |
Girders, Type BT-63 (Specialty Item) | \ |
0210 600A000 LUMP | 44500.00000 44500.00 | 45000.00000 45000.00] 50000.00000 50000.00
Mobilization | |
0220 610C001 1037.000 TON | 20.00000 20740.00| 23.00000 23851.00] 21.00000 21777.00
Loose Riprap, Class 2 | \ |
0230 610D00O 554.000 SQYD| 3.50000 1939.00] 3.00000 1662.00] 4.00000 2216.00
Filter Blanket | | |
0240 630A001 38.000 LF | 14.50000 551.00] 16.00000 608.00 | 15.00000 570.00
Steel Beam Guardrail, Class A, Type 2 | \ |
0250 630C003 4.000 EACH] 1050.00000 4200.00] 1500.00000 6000.00| 1100.00000 4400.00
Guardrail End Anchor, Type 13 | \ |
0260 630C070 4.000 EACH] 1125.00000 4500.00] 1650.00000 6600.00| 1200.00000 4800.00
Guardrail End Anchor, Type 10 Series | | |
0270 665A000 1.000 ACRE] 600.00000 600.00| 600.00000 600.00| 500.00000 500.00
Temporary Seeding | \ |
0280 665B000 1.000 ACRE] 600.00000 600.00| 600.00000 600.00| 500.00000 500.00
Temporary Mulching | \ |
0290 665F000 30.000 EACH] 5.00000 150.00] 8.00000 240.00| 22.00000 660.00
Hay Bales | | |
0300 665I000 80.000 TON | 25.00000 2000.00] 30.00000 2400.00| 25.00000 2000.00
Temporary Riprap, Class 2 | \ |
0310 665J000 640.000 LF | 5.00000 3200.00] 6.00000 3840.00] 4.50000 2880.00
Silt Fence, Type A | \ |
0320 680A000 LUMP | 26200.00000 26200.00| 3000.00000 3000.00] 7800.00000 7800.00
| \ |

Engineering Controls



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 12/08/03
PAGE 023 -4
TABULATION OF BIDS
CALL ORDER 023 CONTRACT ID 20031205023 COUNTIES BIBB
LETTING DATE 12/05/03 10:00 AM DIVISION 05
| ( 1 ) 01007 | ( 2 ) 02088 | ( 3 ) 14008
|ALABAMA BRIDGE BUILDERS, IN |B & B ENGINEERING & DESIGN |INEWELL & BUSH, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0330 740B00O 141.000 SQFT| 15.00000 2115.00| 15.00000 2115.00] 12.00000 1692.00
Construction Signs | | |
0340 740F002 8.000 EACH]| 275.00000 2200.00 | 400.00000 3200.00| 275.00000 2200.00
Barricades, Type III | \ |
0350 7401005 4.000 EACH] 350.00000 1400.00] 300.00000 1200.00| 360.00000 1440.00
Warning Lights, Type B (Detachable Head | | |
SECTION TOTALS | S 557,793.00] S 563,671.50] S 585,328.05
—————————————————————————————————————————— e
CONTRACT TOTALS | S 557,793.00] S 563,671.50] S 585,328.05




ALABAMA DEPARTMENT OF TRANSPORTATION DATE 12/08/03
PAGE 023 =5
TABULATION OF BIDS
CALL ORDER 023 CONTRACT ID 20031205023 COUNTIES BIBB
LETTING DATE 12/05/03 10:00 AM DIVISION
| ( 4 ) 13099 I ( ) | ( )
|[MCINNIS, LLC | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 201A001 LUMP | 3000.00000 3000.00| |
Clearing And Grubbing (Maximum | | |
Allowable Bid $3000 Per Acre) | | |
(Approximately 1 ACRE) | \ |
0020 206A000 LUMP | 48000.00000 48000.00] |
Removal Of 0Old Bridge, Station 5+63.92 | | |
TO STATION 6+63.92 | | |
0030 502A001 30067.000 LB | 0.85000 25556.95| |
Steel Reinforcement (Grade 60) | \ |
0040 502B000O LUMP | 41275.00000 41275.00 | |
Steel Reinforcement For Bridge | | |
Superstructure, STATION 5+35.00, APPROX | | |
50535 LBS | \ |
0050 506A004 66.000 LF | 530.00000 34980.00] |
Drilled Shaft Excavation, 3'-0" Diamete | | |
0060 506A008 7.000 LF | 530.00000 3710.00| |
Drilled Shaft Excavation, 4'-0" Diamete | | |
0070 506B0O01 36.000 LF | 795.00000 28620.00 | |
Special Drilled Shaft Excavation, 3'-0" | | |
Diameter | \ |
0080 506B003 40.000 LF | 901.00000 36040.00] |
Special Drilled Shaft Excavation, 4'-0" | \ |
Diameter | | |
0090 506C040 102.000 LF | 48.00000 4896.00| |
Drilled Shaft Construction, 3'-0" | \ |
Diameter, Class DS1 Concrete | \ |
0100 506C042 47.000 LF | 48.00000 2256.00| |
Drilled Shaft Construction, 4'-0" | | |
Diameter, Class DS1 Concrete | | |
0110 506G000 6.000 EACH]| 530.00000 3180.00| |
Crosshole Sonic Logging, 3'-0" Diameter | | |
0120 506G002 4.000 EACH] 530.00000 2120.00| |
Crosshole Sonic Logging, 4'-0" Diameter | \ |
0130 508A000 4193.000 1B | 4.50000 18868.50] |
Structural Steel | | |
0140 510A000 106.000 CUYD| 550.00000 58300.00] |
Bridge Substructure Concrete, Class A | \ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 12/08/03
PAGE 023 -6
TABULATION OF BIDS
CALL ORDER 023 CONTRACT 1ID 20031205023 COUNTIES BIBB
LETTING DATE 12/05/03 10:00 AM DIVISION 05
(4 ) 13099 I ( ) I ( )
|[MCINNIS, LLC | |

LINE NO / ITEM CODE / ALT | \ |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT

—————————————————————————————————————————— -

0150 510C051 LUMP| 110000.00000 110000.00]| |
Bridge Concrete Superstructure, STATION | \ |
5+35.00, APPROX 194 CU YDS | \ |

0160 510E000 520.000 SQYD| 6.00000 3120.00] |
Grooving Concrete Bridge Decks | \ |

0170 511A050 16.000 EACH| 500.00000 8000.00| |
Elastomeric Bearing Type 2 (Mark B1) | |

0180 511A053 8.000 EACH] 500.00000 4000.00] |
Elastomeric Bearing Type 2 (Mark B4) | \

0190 513B003 310.000 LF | 60.00000 18600.00| |
Pretensioned-Prestressed Concrete | \ |
Girders, Type I (Specialty Item) | \ |

0200 513B019 458.000 LF | 110.00000 50380.00| |
Pretensioned-Prestressed Concrete | \ |
Girders, Type BT-63 (Specialty Item) | | |

0210 600A000 LUMP | 50370.00000 50370.00 | |
Mobilization | |

0220 610C001 1037.000 TON | 23.00000 23851.00]| |
Loose Riprap, Class 2 | \ |

0230 610D00O 554.000 SQYD| 3.00000 1662.00] |
Filter Blanket | | |

0240 630A001 38.000 LF | 15.00000 570.00| |
Steel Beam Guardrail, Class A, Type 2 | \ |

0250 630C003 4.000 EACH] 1100.00000 4400.00] |
Guardrail End Anchor, Type 13 | \ |

0260 630C070 4.000 EACH| 1200.00000 4800.00| |
Guardrail End Anchor, Type 10 Series | | |

0270 665A000 1.000 ACRE] 440.00000 440.00] |
Temporary Seeding | \ |

0280 665B000 1.000 ACRE] 440.00000 440.00] |
Temporary Mulching | \ |

0290 665F000 30.000 EACH] 10.00000 300.00] |
Hay Bales I \ |

0300 665I000 80.000 TON | 30.00000 2400.00| |
Temporary Riprap, Class 2 | \ |

0310 665J000 640.000 LF | 5.00000 3200.00] |
Silt Fence, Type A | \ |

0320 680A000 LUMP | 15000.00000 15000.00] |

| \ |

Engineering Controls



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 12/08/03
PAGE 023 =7
TABULATION OF BIDS
CALL ORDER 023 CONTRACT ID 20031205023 COUNTIES BIBB
LETTING DATE 12/05/03 10:00 AM DIVISION 05
| ( 4 ) 13099 ¢ ) | ( )
|[MCINNIS, LLC | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0330 740B00O 141.000 SQFT| 8.50000 1198.50] |
Construction Signs | | |
0340 740F002 8.000 EACH]| 250.00000 2000.00 | |
Barricades, Type III | | |
0350 7401005 4.000 EACH] 300.00000 1200.00] |
Warning Lights, Type B (Detachable Head | | |
SECTION TOTALS | S 616,733.95] S 0.00] S 0.00
—————————————————————————————————————————— e
CONTRACT TOTALS | S 616,733.95] S 0.00] S




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 12/08/03

PAGE : 025 -1
VENDOR RANKING

CALL ORDER : 025 CONTRACT ID : 20031205025 COUNTIES : BUTLER
LETTING DATE : 12/05/03 10:00 AM DIVISION : 06
CONTRACT TIME : 45 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : ACGBBRZ-0700(204)

for constructing the Bridge Replacement (Bridge Culvert) on
Bolton Road at a tributary of Persimmon Creek northeast of
Mt. Olive. Length 0.009 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 23072 WOODLANDS SPECIALISTS, INC. $ 105,180.00 100.0000%
2 14001 NEWELL ROADBUILDERS, INC. $ 106,016.45 100.7953%
3 12019 LEVERETT CONSTRUCTION COMPANY $ 116,565.50 110.8248%
4 01059 ADVANCE CONSTRUCTION SERVICES, INC. $ 118,904.65 113.0487%
5 08017 H & L CONSTRUCTION, INC. $ 126,185.25 119.9708%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 12/08/03
PAGE 025 =2
TABULATION OF BIDS
CALL ORDER 025 CONTRACT ID 20031205025 COUNTIES BUTLER
LETTING DATE 12/05/03 10:00 AM DIVISION 06
| ( 1 ) 23072 | ( 2 ) 14001 | ( 3 ) 12019
| WOODLANDS SPECIALISTS, INC. |NEWELL ROADBUILDERS, INC. | LEVERETT CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 206A000 LUMP | 1000.00000 1000.00] 6700.00000 6700.00] 1000.00000 1000.00
Removal Of 0Old Bridge, Station 4+73.42 | | |
0020 214A000 670.000 CUYD| 26.00000 17420.00] 3.50000 2345.00] 6.00000 4020.00
Structure Excavation | | |
0030 214B0O0O 142.000 CUYD| 35.00000 4970.00] 5.00000 710.00| 32.50000 4615.00
Foundation Backfill, Local | \ |
0040 502A000 31865.000 LB | 0.40000 12746.00| 0.53000 16888.45] 0.50000 15932.50
Steel Reinforcement | | |
0050 524A011 180.000 CUYD| 300.00000 54000.00] 325.00000 58500.00| 410.00000 73800.00
Culvert Concrete (Cast In Place) | | |
0060 600A000 LUMP | 1000.00000 1000.00] 7000.00000 7000.00| 2000.00000 2000.00
Mobilization | |
0070 610C001 250.000 TON | 26.00000 6500.00| 30.50000 7625.00| 26.00000 6500.00
Loose Riprap, Class 2 | | |
0080 610D003 170.000 SQYD| 2.00000 340.00] 3.00000 510.00| 3.00000 510.00
Filter Blanket, Geotextile | | |
0090 665F000 120.000 EACH| 5.00000 600.00| 1.00000 120.00] 6.00000 720.00
Hay Bales | \ |
0100 665J000 600.000 LF | 5.50000 3300.00| 3.00000 1800.00| 4.00000 2400.00
Silt Fence, Type A | | |
0110 680A000 LUMP | 1000.00000 1000.00] 500.00000 500.00| 1000.00000 1000.00
Engineering Controls | | |
0120 740B00O 134.000 SQFT| 6.00000 804.00] 7.00000 938.00| 12.00000 1608.00
Construction Signs | | |
0130 740F002 12.000 EACH]| 100.00000 1200.00] 165.00000 1980.00| 180.00000 2160.00
Barricades, Type III | \ |
0140 7401005 2.000 EACH| 150.00000 300.00] 200.00000 400.00| 150.00000 300.00
Warning Lights, Type B (Detachable Head | | |
SECTION TOTALS | S 105,180.00] S 106,016.45]| S 116,565.50
—————————————————————————————————————————— e
CONTRACT TOTALS | S 105,180.00] S 106,016.45]| S 116,565.50




ALABAMA DEPARTMENT OF TRANSPORTATION DATE 12/08/03
PAGE 025 -3
TABULATION OF BIDS
CALL ORDER 025 CONTRACT ID 20031205025 COUNTIES BUTLER
LETTING DATE 12/05/03 10:00 AM DIVISION 06
| ( 4 ) 01059 | ( 5 ) 08017 | ( )
| ADVANCE CONSTRUCTION SERVIC |H & L CONSTRUCTION, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 206A000 LUMP | 4200.00000 4200.00] 5000.00000 5000.00|
Removal Of 0Old Bridge, Station 4+73.42 | | |
0020 214A000 670.000 CUYD| 7.00000 4690.00| 5.50000 3685.00|
Structure Excavation | | |
0030 214B0O0O 142.000 CUYD| 4.00000 568.00] 35.00000 4970.00|
Foundation Backfill, Local | \ |
0040 502A000 31865.000 LB | 0.75000 23898.75| 0.55000 17525.75]
Steel Reinforcement | | |
0050 524A011 180.000 CUYD| 340.00000 61200.00| 400.00000 72000.00 |
Culvert Concrete (Cast In Place) | | |
0060 600A000 LUMP | 5500.00000 5500.00| 5000.00000 5000.00|
Mobilization | |
0070 610C001 250.000 TON | 30.00000 7500.00] 35.00000 8750.00 |
Loose Riprap, Class 2 | | |
0080 610D003 170.000 SQYD| 2.25000 382.50] 3.95000 671.50]
Filter Blanket, Geotextile | | |
0090 665F000 120.000 EACH| 7.50000 900.00| 4.95000 594.00|
Hay Bales | \ |
0100 665J000 600.000 LF | 3.00000 1800.00] 4.25000 2550.00]
Silt Fence, Type A | | |
0110 680A000 LUMP | 5000.00000 5000.00| 1500.00000 1500.00]
Engineering Controls | | |
0120 740B00O 134.000 SQFT| 8.10000 1085.40] 8.50000 1139.00|
Construction Signs | | |
0130 740F002 12.000 EACH]| 165.00000 1980.00] 200.00000 2400.00]
Barricades, Type III | \ |
0140 7401005 2.000 EACH| 100.00000 200.00| 200.00000 400.00|
Warning Lights, Type B (Detachable Head | | |
SECTION TOTALS | S 118,904.65] S 126,185.25]| $ 0.00
—————————————————————————————————————————— e
CONTRACT TOTALS | S 118,904.65] S 126,185.25] S




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 12/08/03
PAGE : 027 -1
VENDOR RANKING

CALL ORDER : 027 CONTRACT ID : 20031205027 COUNTIES : CLARKE
LETTING DATE : 12/05/03 10:00 AM DIVISION : 08
CONTRACT TIME : 125 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : ACGBBRZ-1300(205)
for constructing the Bridge Replacement (Precast) on Simmons
Creek

Road over Bassett Creek near Allen. Length - 0.106 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 13021 MURPHREE BRIDGE CORPORATION $ 797,100.00 100.0000%
2 06001 F & W CONSTRUCTION COMPANY, INC. $ 884,406.50 110.9530%
3 14008 NEWELL & BUSH, INC. S 926,545.00 116.2395%
4 13099 MCINNIS, LLC $ 1,012,984.00 127.0837%



Precast Concrete Barrier Rail |
39'-11" Long |

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 12/08/03
PAGE 027 =2
TABULATION OF BIDS
CALL ORDER 027 CONTRACT ID 20031205027 COUNTIES CLARKE
LETTING DATE 12/05/03 10:00 AM DIVISION : 08
| ( 1 ) 13021 | ( 2 ) 06001 | ( 3 ) 14008
|MURPHREE BRIDGE CORPORATION |F & W CONSTRUCTION CO., INC |NEWELL & BUSH, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 TOTAL
| \ |
0010 206A000 LUMP | 50785.00000 50785.00] 100000.00000 100000.00] 45000.00000 45000.00
Removal Of 0ld Bridge, Station 57+00.00 | | |
0020 210A000 750.000 CUYD| 5.00000 3750.00| 2.00000 1500.00] 4.25000 3187.50
Unclassified Excavation | | |
0030 502A000 585.000 LB | 2.50000 1462.50] 0.30000 175.50] 1.50000 877.50
Steel Reinforcement | \ |
0040 505A030 1.000 EACH]| 2000.00000 2000.00| 2000.00000 2000.00| 2000.00000 2000.00
Steel Test Piles (HP 10x42) (Maximum Bid | | |
Limited To $2000 Per Each Test Pile) | |
0050 505B100 1.000 EACH] 2000.00000 2000.00| 2000.00000 2000.00] 2000.00000 2000.00
Static Loading Tests (HP 10x42) (Maximum | | |
Bid Limited To $2000 Per Each Loading | | |
Test) | \ |
0060 505M000 3420.000 LF | 15.00000 51300.00] 22.00000 75240.00 | 25.00000 85500.00
Steel Piling Furnished And | | |
Driven (HP10x42) | | |
0070 507A000 2.000 EACH| 2000.00000 4000.00] 2500.00000 5000.00| 3600.00000 7200.00
Wire Rope Abutment Anchor Assembly | \ |
0080 510A000 82.000 CUYD]| 300.00000 24600.00 | 250.00000 20500.00| 750.00000 61500.00
Bridge Substructure Concrete, Class A | | |
0090 511A000 165.000 EACH| 60.00000 9900.00| 70.00000 11550.00] 62.00000 10230.00
Elastomeric Bearings, Type 1 | \ |
0100 512A014 2.000 EACH| 2420.00000 4840.00| 2800.00000 5600.00| 4400.00000 8800.00
Precast Concrete Abutment Caps, 2'-0" | | |
Wide By 1'-8" Deep By 33'-0" Long | | |
0110 512B004 13.000 EACH] 2830.00000 36790.00] 3000.00000 39000.00| 3300.00000 42900.00
Precast Concrete Intermediate Bent Caps | | |
2'-0" Wide By 2'- 0" Deep By 31'-6" Long]| \ |
0120 512c017 84.000 EACH]| 3585.00000 301140.00] 3500.00000 294000.00| 3400.00000 285600.00
Precast Concrete Type 1 Span Section | | |
3'-6" By 2'-0" Deep By 39'-11 3/4" Long | | |
0130 512C025 28.000 EACH] 3820.00000 106960.00] 3500.00000 98000.00| 4000.00000 112000.00
Precast Concrete Type 2C Span Section | | |
3'-6" By 2'-0" Deep By 39'-11 3/4"™ Long | \ |
0140 512D025 24.000 EACH] 3640.00000 87360.00] 3500.00000 84000.00] 3900.00000 93600.00
\ I
\ |

Intermediate Section,



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 12/08/03
PAGE 027 -3
TABULATION OF BIDS
CALL ORDER 027 CONTRACT 1ID 20031205027 COUNTIES CLARKE
LETTING DATE 12/05/03 10:00 AM DIVISION 08
| ( 1 ) 13021 | ( 2 ) 06001 | ( 3 ) 14008
|MURPHREE BRIDGE CORPORATION |F & W CONSTRUCTION CO., INC |NEWELL & BUSH, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0150 512D030 4.000 EACH] 3615.00000 14460.00] 3200.00000 12800.00] 3750.00000 15000.00
Precast Concrete Barrier Rail End | | |
Section,39'-11 3/8" Long | \ |
0160 512E000 16.000 EACH]| 180.00000 2880.00 | 600.00000 9600.00] 430.00000 6880.00
Precast Concrete Abutment Panels, Type | | |
Al I \ I
0170 512F000 8.000 EACH] 300.00000 2400.00 | 600.00000 4800.00| 550.00000 4400.00
Precast Concrete Wing Panels, Type Wl | | |
0180 512G000 4.000 EACH] 380.00000 1520.00] 600.00000 2400.00] 850.00000 3400.00
Precast Concrete Abutment Wing Cap Pane | | |
0190 600A000 LUMP | 58203.50000 58203.50] 85000.00000 85000.00] 90000.00000 90000.00
Mobilization | |
0200 610C001 190.000 TON | 25.00000 4750.00] 35.00000 6650.00] 32.00000 6080.00
Loose Riprap, Class 2 | | |
0210 610D000 190.000 SQYD| 2.50000 475.00] 4.00000 760.00| 10.00000 1900.00
Filter Blanket | | |
0220 630C003 4.000 EACH] 975.00000 3900.00| 1250.00000 5000.00| 1050.00000 4200.00
Guardrail End Anchor, Type 13 | | |
0230 630C070 4.000 EACH] 1225.00000 4900.00] 1400.00000 5600.00| 1300.00000 5200.00
Guardrail End Anchor, Type 10 Series | | |
0240 665E000 100.000 SQYD| 1.00000 100.00] 2.00000 200.00| 0.01000 1.00
Polyethylene | | |
0250 665F000 50.000 EACH]| 9.00000 450.00] 5.00000 250.00| 20.00000 1000.00
Hay Bales | | |
0260 665G000 25.000 EACH] 5.00000 125.00] 5.00000 125.00] 5.00000 125.00
Sand Bags | | |
0270 6653000 200.000 LF | 5.25000 1050.00] 5.00000 1000.00| 10.00000 2000.00
Silt Fence, Type A | | |
0280 680A000 LUMP | 11642.00000 11642.00] 3000.00000 3000.00| 15000.00000 15000.00
Engineering Controls | | |
0290 740B00O 154.000 SQFT| 8.00000 1232.00] 14.00000 2156.00] 16.00000 2464.00
Construction Signs | | |
0300 740F002 10.000 EACH]| 150.00000 1500.00] 400.00000 4000.00| 500.00000 5000.00
Barricades, Type III | | |
0310 7401005 5.000 EACH] 125.00000 625.00] 500.00000 2500.00] 700.00000 3500.00
Warning Lights, Type B (Detachable Head | \ |
SECTION TOTALS | S 797,100.00] S 884,406.50]| S 926,545.00
—————————————————————————————————————————— it et et et
CONTRACT TOTALS | S 797,100.00] S 884,406.50] S 926,545.00




ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 12/08/03
PAGE : 027 -4

Precast Concrete Barrier Rail |

CALL ORDER : 027 CONTRACT 1ID 20031205027 CLARKE
LETTING DATE 12/05/03 10:00 AM DIVISION : 08
I ( 4 ) 13099 I ( ) I ( )
|[MCINNIS, LLC | |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE | UNIT PRICE AMOUNT
—————————————————————————————————————————— Bt et Bt B e et L e T
SECTION 0001 TOTAL
| \ |
0010 206A000 LUMP | 90000.00000 90000.00 | |
Removal Of 0Old Bridge, Station 57+00.00 | \ |
0020 210A000 750.000 CUYD| 10.00000 7500.00| |
Unclassified Excavation | \ |
0030 502A000 585.000 LB | 1.00000 585.00] |
Steel Reinforcement | \ |
0040 505A030 1.000 EACH] 2000.00000 2000.00| |
Steel Test Piles (HP 10x42) (Maximum Bid | \ |
Limited To $2000 Per Each Test Pile) | |
0050 505B100 1.000 EACH] 2000.00000 2000.00] |
Static Loading Tests (HP 10x42) (Maximum | \ |
Bid Limited To $2000 Per Each Loading | \ |
Test) | \ |
0060 505M000 3420.000 LF | 20.00000 68400.00 | |
Steel Piling Furnished And | \ |
Driven (HP10x42) | | |
0070 507A000 2.000 EACH| 2100.00000 4200.00] |
Wire Rope Abutment Anchor Assembly | | |
0080 510A000 82.000 CUYD| 400.00000 32800.00 | |
Bridge Substructure Concrete, Class A | \ |
0090 511A000 165.000 EACH] 100.00000 16500.00| |
Elastomeric Bearings, Type 1 | \ |
0100 512A014 2.000 EACH| 3200.00000 6400.00 | |
Precast Concrete Abutment Caps, 2'-0" | \ |
Wide By 1'-8" Deep By 33'-0" Long | | |
0110 512B004 13.000 EACH| 3300.00000 42900.00 | |
Precast Concrete Intermediate Bent Caps | \ |
2'-0" Wide By 2'- 0" Deep By 31'-6" Long]| \ |
0120 512C017 84.000 EACH| 4000.00000 336000.00 | |
Precast Concrete Type 1 Span Section | | |
3'-6" By 2'-0" Deep By 39'-11 3/4" Long | | |
0130 512cC025 28.000 EACH] 4100.00000 114800.00] |
Precast Concrete Type 2C Span Section | | |
3'-6" By 2'-0" Deep By 39'-11 3/4" Long | \ |
0140 512D025 24.000 EACH] 3600.00000 86400.00 | |
\ I
\ |

Intermediate Section, 39'-11" Long |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 12/08/03
PAGE 027 -5
TABULATION OF BIDS
CALL ORDER : 027 CONTRACT 1ID 20031205027 CLARKE
LETTING DATE 12/05/03 10:00 AM DIVISION : 08
(4 ) 13099 I ( ) I ( )
|[MCINNIS, LLC | |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0150 512D030 4.000 EACH]| 3700.00000 14800.00| |
Precast Concrete Barrier Rail End | \ |
Section,39'-11 3/8" Long | \ |
0160 512E000 16.000 EACH| 400.00000 6400.00 | |
Precast Concrete Abutment Panels, Type | \ |
Al | \ |
0170 512F000 8.000 EACH] 550.00000 4400.00] |
Precast Concrete Wing Panels, Type Wl | \ |
0180 512G000 4.000 EACH]| 500.00000 2000.00| |
Precast Concrete Abutment Wing Cap Pane | \ |
0190 600A000 LUMP| 107500.00000 107500.00] |
Mobilization | |
0200 610C001 190.000 TON | 50.00000 9500.00| |
Loose Riprap, Class 2 | \ |
0210 610D00O 190.000 SQYD| 6.00000 1140.00] |
Filter Blanket | \ |
0220 630C003 4.000 EACH| 1100.00000 4400.00| |
Guardrail End Anchor, Type 13 | \ |
0230 630C070 4.000 EACH] 1400.00000 5600.00] |
Guardrail End Anchor, Type 10 Series | \ |
0240 665E000 100.000 SQYD] 2.00000 200.00| |
Polyethylene | \ |
0250 665F000 50.000 EACH| 8.00000 400.00] |
Hay Bales | \ |
0260 665G000 25.000 EACH] 10.00000 250.00| |
Sand Bags | \ |
0270 665J000 200.000 LF | 8.00000 1600.00| |
Silt Fence, Type A | \ |
0280 680A000 LUMP | 40000.00000 40000.00| |
Engineering Controls | \ |
0290 740B00O 154.000 SQFT| 8.50000 1309.00] |
Construction Signs | \ |
0300 740F002 10.000 EACH| 200.00000 2000.00| |
Barricades, Type III | \ |
0310 7401005 5.000 EACH] 200.00000 1000.00] |
Warning Lights, Type B (Detachable Head | \ |
SECTION TOTALS | $ 1,012,984.00] 0.00] S 0.00
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 1,012,984.00] 0.00| $




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 12/08/03

PAGE : 028 -1
VENDOR RANKING

CALL ORDER : 028 CONTRACT ID : 20031205028 COUNTIES : CLARKE
LETTING DATE : 12/05/03 10:00 AM DIVISION : 08
CONTRACT TIME : 45 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) STPNU-1304 (201)

for constructing the Resurfacing and Traffic Stripe on
C.R.#27 from Grove Hill to northeast of Fulton. Length -

5.733 mi.
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 13008 MOBILE ASPHALT COMPANY, LLC $ 656,669.65 100.0000%

2 07050 GULF EQUIPMENT CORPORATION $ 715,878.10 109.0165%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 12/08/03
PAGE : 028 -2
TABULATION OF BIDS

CALL ORDER : 028 CONTRACT ID : 20031205028 COUNTIES : CLARKE
LETTING DATE : 12/05/03 10:00 AM DIVISION : 08

I ( 1 ) 13008
|[MOBILE ASPHALT COMPANY, LLC
LINE NO / ITEM CODE / ALT |

( 2 ) 07050
GULF EQUIPMENT CORPORATION

\ |

\ I

\ I

| \ |
—————————————————————————————————————————— et e ittt

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 Total
| \ |
0010 214A000 11.000 CUYD]| 50.00000 550.00] 54.74000 602.14]|
Structure Excavation | | |
0020 214B001 17.000 CUYD]| 55.00000 935.00] 32.89000 559.13|
Foundation Backfill, Commercial | | |
0030 305A000 1000.000 CUYD]| 8.00000 8000.00] 9.00000 9000.00]
Borrow, Section 210, A-4 or Better, For | | |
Miscellaneous Use | | |
0040 401B108 74007.000 SQYD| 0.65000 48104.55| 0.65000 48104.55|
Bituminous Treatment G (With Polymer | | |
Additive) | \ |
0050 405A000 2220.000 GAL | 0.90000 1998.00] 2.03000 4506.60 |
Tack Coat | \ |
0060 429A200 4716.000 TON | 33.25000 156807.00] 37.37000 176236.92]
Improved Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | | |
Size Mix, ESAL Range A | | |
0070 429A206 430.000 TON | 33.57000 14435.10] 37.37000 16069.10]
Improved Bituminous Concrete Wearing | \ |
Surface Layer, Leveling, 1/2" Maximum | | |
Aggregate Size Mix, ESAL Range A | \ |
0080 429B201 9400.000 TON | 30.60000 287640.00] 37.37000 351278.00]
Improved Bituminous Concrete Binder | | |
Layer, 1" Maximum Aggregate Size Mix, | | |
ESAL Range A | | |
0090 429C204 115.000 TON | 46.00000 5290.00| 39.37000 4527.55|
Improved Bituminous Concrete Base Layer | \ |
Patching, 1" Maximum Aggregate Size Mix, | | |
ESAL Range A | \ |
0100 502A000 2657.000 1B | 1.25000 3321.25| 2.12000 5632.84 |
Steel Reinforcement | | |
0110 524B011 23.000 CUYD] 800.00000 18400.00] 300.00000 6900.00]
Culvert Concrete Extension (Cast In | |
Place) | | |
0120 600A000 LUMP | 66000.00000 66000.00| 35000.00000 35000.00|
Mobilization | |
0130 610C001 20.000 TON | 50.25000 1005.00] 45.28000 905.60]
| \ |

Loose Riprap, Class 2



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 12/08/03
PAGE 028 -3
TABULATION OF BIDS
CALL ORDER 028 CONTRACT 1ID 20031205028 COUNTIES CLARKE
LETTING DATE 12/05/03 10:00 AM DIVISION 08
| ( 1 ) 13008 | ( 2 ) 07050 | ( )
|[MOBILE ASPHALT COMPANY, LLC |GULF EQUIPMENT CORPORATION |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0140 610D00O 20.000 SQYD| 5.65000 113.00] 3.79000 75.80 |
Filter Blanket | \ |
0150 630A001 175.000 LF | 29.75000 5206.25| 29.41000 5146.75]
Steel Beam Guardrail, Class A, Type 2 | \ |
0160 630C050 4.000 EACH]| 1375.00000 5500.00] 1558.82000 6235.28|
Guardrail End Anchor, Type 20 Series | \ |
0170 652A061 14.000 ACRE| 450.00000 6300.00| 833.33000 11666.62]
Seeding (Mix 3E) | | |
0180 656A000 14.000 ACRE| 400.00000 5600.00] 722.22000 10111.08]
Mulching, Class A, Type 1 | \ |
0190 701A004 12.000 MILE| 321.60000 3859.20| 355.56000 4266.72
Solid White, Class 1, Type A Traffic | \ |
Stripe | | |
0200 701A008 2.000 MILE| 180.90000 361.80]| 200.00000 400.00]
Broken Yellow, Class 1, Type A Traffic | | |
Stripe | \ |
0210 701A012 8.000 MILE] 321.60000 2572.80] 355.56000 2844.48|
Solid Yellow, Class 1, Type A Traffic | \ |
Stripe | \ |
0220 701C000 6.000 MILE] 341.70000 2050.20] 377.78000 2266.68|
Broken Temporary Traffic Stripe | \ |
0230 701C001 24.000 MILE] 381.90000 9165.60| 422.22000 10133.28]
Solid Temporary Traffic Stripe | | |
0240 740B00O 177.000 SQFT| 6.20000 1097.40] 9.53000 1686.81]
Construction Signs | | |
0250 740E000 25.000 EACH] 1.00000 25.00] 2.22000 55.50|
Cones (36 Inches High) | | |
0260 7400000 1.000 EACH] 2332.50000 2332.50] 1666.67000 1666.67]
Pilot Car | | |
SECTION TOTALS | $ 656,669.65| S 715,878.10 | $ 0.00
—————————————————————————————————————————— Bt e et et
CONTRACT TOTALS | $ 656,669.65] $ 715,878.10| $




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 12/08/03

PAGE : 029 -1
VENDOR RANKING

CALL ORDER : 029 CONTRACT ID : 20031205029 COUNTIES : CLAY
LETTING DATE : 12/05/03 10:00 AM DIVISION : 04
CONTRACT TIME : 40 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : ACGBBRZ-1400(208)

for constructing the Bridge Replacement (Bridge Culvert) on
C.R.#33 over Kelly Creek southwest of Millerville. Length -

0.009 mi.
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 08017 H & L CONSTRUCTION, INC. $ 127,917.95 100.0000%
2 16032 PRICHARD CONSTRUCTION COMPANY $ 135,479.00 105.9109%
3 13022 MCCARTNEY CONSTRUCTION CO., INC. S 176,404.00 137.9040%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 12/08/03
PAGE 029 -2
TABULATION OF BIDS
CALL ORDER 029 CONTRACT ID 20031205029 COUNTIES CLAY
LETTING DATE 12/05/03 10:00 AM DIVISION 04
| ( 1 ) 08017 | ( 2 ) 16032 | ( 3 ) 13022
|H & L CONSTRUCTION, INC. | PRICHARD CONSTRUCTION COMPA |MCCARTNEY CONSTRUCTION CO., INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 TOTAL
| \ |
0010 206A000 LUMP | 5000.00000 5000.00| 14000.00000 14000.00] 14000.00000 14000.00
Removal Of 0ld Bridge, Station 12+98 TO | | |
13+52 | \ |
0020 214A000 567.000 CUYD]| 6.00000 3402.00| 12.00000 6804.00] 15.00000 8505.00
Structure Excavation | | |
0030 214B0O01 170.000 CUYD| 35.00000 5950.00| 30.00000 5100.00] 27.00000 4590.00
Foundation Backfill, Commercial | | |
0040 502A000 31465.000 LB | 0.50000 15732.50] 0.60000 18879.00] 0.80000 25172.00
Steel Reinforcement | \ |
0050 524A010 213.000 CUYD] 375.00000 79875.00] 300.00000 63900.00] 400.00000 85200.00
Culvert Concrete | | |
0060 600A000 LUMP | 5000.00000 5000.00| 8000.00000 8000.00| 17150.00000 17150.00
Mobilization | |
0070 610C001 180.000 TON | 30.00000 5400.00| 30.00000 5400.00]| 30.00000 5400.00
Loose Riprap, Class 2 | | |
0080 610D000O 151.000 SQYD| 3.95000 596.45| 6.00000 906.00] 7.00000 1057.00
Filter Blanket | | |
0090 665F000 100.000 EACH| 5.00000 500.00] 9.00000 900.00] 14.00000 1400.00
Hay Bales | | |
0100 665J000 200.000 LF | 4.50000 900.00| 15.00000 3000.00| 4.00000 800.00
Silt Fence, Type A | \ |
0110 680A000 LUMP | 1500.00000 1500.00] 2500.00000 2500.00] 7350.00000 7350.00
Engineering Controls | | |
0120 740B0O0O 172.000 SQFT| 8.50000 1462.00] 12.50000 2150.00] 15.00000 2580.00
Construction Signs | | |
0130 740F002 8.000 EACH] 200.00000 1600.00] 300.00000 2400.00] 225.00000 1800.00
Barricades, Type III | | |
0140 7401005 4.000 EACH] 250.00000 1000.00] 385.00000 1540.00| 350.00000 1400.00
Warning Lights, Type B (Detachable Head | \ |
SECTION TOTALS | $ 127,917.95] S 135,479.00] $ 176,404.00
—————————————————————————————————————————— T T i ettt e
CONTRACT TOTALS | $ 127,917.95] S 135,479.00]| S 176,404.00




ALABAMA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

CALL ORDER : 030 CONTRACT 1ID 20031205030
LETTING DATE 12/05/03 10:00 AM DIVISION : 07
CONTRACT TIME : 60 Working Days

CONTRACT DESCRIPTION RURAL
for constructing the Resurfacing and Traffic Stripe on

COUNTIES

(available days)
PROJECT (S)

1,157,503.95

COFFEE

DATE
PAGE

STPNU-1600 (215)
STPNU-1600 (217)
STPNU-1600(218)
OTHERS

% OVER
LOW BID

100.0000%
100.1379%

12/08/03

030

various county roads as indicated in the plans. Length -
14.922 mi.
RANK VENDOR NO./NAME
1 23024 WIREGRASS CONSTRUCTION COMPANY, INC.
2 02032 BULLARD EXCAVATING, INC.
3 01087 APAC-SOUTHEAST, INC.

$
$ 1,159,099.91
S 1,168,685.40

100.9660%

-1



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 12/08/03
PAGE 030 -2
TABULATION OF BIDS
CALL ORDER 030 CONTRACT ID 20031205030 COUNTIES COFFEE
LETTING DATE 12/05/03 10:00 AM DIVISION 07
| ( 1 ) 23024 | ( 2 ) 02032 | ( 3 ) 01087
|WIREGRASS CONSTRUCTION COMP |BULLARD EXCAVATING, INC. |APAC-SOUTHEAST, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
SECTION 0001 TOTAL
| \ |
0010 206C010 50.000 SQYD| 20.00000 1000.00] 25.00000 1250.00]| 39.98000 1999.00
Removing Concrete Driveway | | |
0020 209A000 2.000 EACH| 100.00000 200.00 | 50.00000 100.00] 82.76000 165.52
Mailbox Reset, Single | \ |
0030 210D021 10870.000 CUYD| 3.75000 40762.50| 5.00000 54350.00| 4.75000 51632.50
Borrow Excavation (Loose Truckbed | \ |
Measurement) (A-4 or Better ) | | |
0040 212A000 1577.000 STA | 25.00000 39425.00 | 12.00000 18924.00 | 12.00000 18924.00
Machine Grading Shoulders | \ |
0050 405A000 11199.000 GAL | 1.75000 19598.25] 1.15000 12878.85] 1.90000 21278.10
Tack Coat | | |
0060 429A200 13793.000 TON | 35.65000 491720.45| 36.29000 500547.97| 36.44000 502616.92
Improved Bituminous Concrete Wearing | | |
Surface Layer, 1/2" Maximum Aggregate | \ |
Size Mix, ESAL Range A | | |
0070 429A206 6167.000 TON | 34.50000 212761.50| 38.77000 239094.59] 37.28000 229905.76
Improved Bituminous Concrete Wearing | | |
Surface Layer, Leveling, 1/2" Maximum | | |
Aggregate Size Mix, ESAL Range A | \ |
0080 429B206 1050.000 TON | 42.50000 44625.00 | 39.50000 41475.00] 56.30000 59115.00
Improved Bituminous Concrete Binder | | |
Layer, Patching, 1 1/2" Maximum | | |
Aggregate Size Mix, ESAL Range A | \ |
0090 429B213 2775.000 TON | 35.75000 99206.25| 35.26000 97846.50 | 36.44000 101121.00
Improved Bituminous Concrete Binder | | |
Layer, Widening, 1 1/2" Maximum | | |
Aggregate Size Mix, ESAL Range A | \ |
0100 600A000 LUMP | 50000.00000 50000.00 | 27000.00000 27000.00| 24750.00000 24750.00
Mobilization | |
0110 630A001 775.000 LF | 30.00000 23250.00| 39.00000 30225.00| 26.00000 20150.00
Steel Beam Guardrail, Class A, Type 2 | | |
0120 630C050 12.000 EACH| 1375.00000 16500.00 | 1400.00000 16800.00 | 1600.00000 19200.00
Guardrail End Anchor, Type 20 Series | | |
0130 652A061 21.000 ACRE] 325.00000 6825.00| 325.00000 6825.00] 342.00000 7182.00
Seeding (Mix 3E) | | |
0140 656A000 21.000 ACRE] 325.00000 6825.00 | 320.00000 6720.00| 330.00000 6930.00
Mulching, Class A, Type 1 | | |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 12/08/03
PAGE 030 -3
TABULATION OF BIDS
CALL ORDER 030 CONTRACT ID 20031205030 COUNTIES COFFEE
LETTING DATE 12/05/03 10:00 AM DIVISION 07
| ( 1 ) 23024 | ( 2 ) 02032 | ( 3 ) 01087
| WIREGRASS CONSTRUCTION COMP |BULLARD EXCAVATING, INC. | APAC-SOUTHEAST, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0150 665F000 295.000 EACH] 5.00000 1475.00] 5.00000 1475.00| 2.50000 737.50
Hay Bales | | |
0160 665J000 1520.000 LF | 2.50000 3800.00 | 2.50000 3800.00| 2.15000 3268.00
Silt Fence, Type A | | |
0170 701A031 32.000 MILE] 1050.00000 33600.00] 1050.00000 33600.00| 1050.00000 33600.00
Solid White, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) | | |
0180 701A035 21.000 MILE] 1250.00000 26250.00 | 1250.00000 26250.00| 1250.00000 26250.00
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) | | |
0190 701A045 8.000 MILE] 650.00000 5200.00| 650.00000 5200.00| 650.00000 5200.00
Broken Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) | | |
0200 701C000 16.000 MILE] 320.00000 5120.00| 320.00000 5120.00| 320.00000 5120.00
Broken Temporary Traffic Stripe | | |
0210 701C001 42.000 MILE] 380.00000 15960.00] 380.00000 15960.00] 380.00000 15960.00
Solid Temporary Traffic Stripe | | |
0220 703A002 540.000 SQFT| 5.00000 2700.00 | 5.00000 2700.00] 5.00000 2700.00
Traffic Control Markings, Class 2, Type | \ |
A | \ |
0230 703D002 540.000 SQFT| 2.00000 1080.00] 2.00000 1080.00| 2.00000 1080.00
Temporary Traffic Control Markings | | |
(Paint) | \ |
0240 740B0O0O 766.000 SQFT| 7.50000 5745.00 | 8.00000 6128.00] 7.35000 5630.10
Construction Signs | | |
0250 740E000 125.000 EACH| 10.00000 1250.00] 5.00000 625.00] 5.85000 731.25
Cones (36 Inches High) | | |
0260 740M001 125.000 EACH| 5.00000 625.00] 1.00000 125.00] 3.51000 438.75
Ballast For Cone | | |
0270 7400000 2.000 EACH| 1000.00000 2000.00 | 1500.00000 3000.00| 1500.00000 3000.00
Pilot Car | | |
SECTION TOTALS | $ 1,157,503.95] $ 1,159,099.91| $ 1,168,685.40
—————————————————————————————————————————— T T i ettt e
CONTRACT TOTALS | $ 1,157,503.95| $ 1,159,099.91| $ 1,168,685.40




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 12/08/03

PAGE : 031 -1
VENDOR RANKING

CALL ORDER : 031 CONTRACT ID : 20031205031 COUNTIES : COVINGTON
LETTING DATE : 12/05/03 10:00 AM DIVISION : 07
CONTRACT TIME : 110 Working Days (available days)
CONTRACT DESCRIPTION : RURAL PROJECT (S) : STPNU-2000(209)
for constructing the Resurfacing and Traffic Stripe on STPNU-2035(201)
various County roads as indicated on the plans. Length STPNU-2035(200)
17.166 mi. OTHERS
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 02032 BULLARD EXCAVATING, INC. $ 1,230,731.10 100.0000%
2 01087 APAC-SOUTHEAST, INC.

$ 1,367,555.85 111.1174%



Culvert Concrete Extension (Cast In
Place)

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 12/08/03
PAGE 031 -2
TABULATION OF BIDS
CALL ORDER 031 CONTRACT 1ID 20031205031 COUNTIES COVINGTON
LETTING DATE 12/05/03 10:00 AM DIVISION : 07
| ( 1 ) 02032 | ( 2 ) 01087 | (
|BULLARD EXCAVATING, INC. | APAC-SOUTHEAST, INC. |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
SECTION 0001 Total
| \ |
0010 206C010 133.000 SQYD| 25.00000 3325.00] 19.50000 2593.50]
Removing Concrete Driveway | | |
0020 206D001 426.000 LF | 5.00000 2130.00] 0.50000 213.00]
Removing Guardrail | \ |
0030 210D011 14900.000 CUYD| 2.50000 37250.00| 5.50000 81950.00]
Borrow Excavation (A-4 or Better) | |
0040 212A000 1807.000 STA | 26.00000 46982.00| 20.50000 37043.50|
Machine Grading Shoulders | \ |
0050 405A000 12090.000 GAL | 1.15000 13903.50]| 1.25000 15112.50]|
Tack Coat | \ |
0060 429A200 14764.000 TON | 33.79000 498875.56| 38.00000 561032.00]
Improved Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | \ |
Size Mix, ESAL Range A | | |
0070 429A206 6262.000 TON | 35.72000 223678.64| 38.00000 237956.00]
Improved Bituminous Concrete Wearing | \ |
Surface Layer, Leveling, 1/2" Maximum | | |
Aggregate Size Mix, ESAL Range A | \ |
0080 429A220 1060.000 TON | 33.79000 35817.40| 38.00000 40280.00 |
Improved Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | \ |
Size Mix, ESAL Range B | | |
0090 429A226 443.000 TON | 35.72000 15823.96| 38.00000 16834.00]
Improved Bituminous Concrete Wearing | \ |
Surface Layer, Leveling, 1/2" Maximum | | |
Aggregate Size Mix, ESAL Range B | \ |
0100 429B213 2432.000 TON | 32.62000 79331.84| 38.00000 92416.00]
Improved Bituminous Concrete Binder | \ |
Layer, Widening, 1 1/2" Maximum | | |
Aggregate Size Mix, ESAL Range A | \ |
0110 429B233 260.000 TON | 32.62000 8481.20| 38.00000 9880.00 |
Improved Bituminous Concrete Binder | \ |
Layer, Widening, 1 1/2" Maximum | | |
Aggregate Size Mix, ESAL Range B | \ |
0120 502A000 464.000 LB | 1.00000 464.00| 0.95000 440.80]
Steel Reinforcement | \ |
0130 524B011 7.000 CUYD] 700.00000 4900.00| 915.00000 6405.00 |
| \ |
| \ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 12/08/03
PAGE 031 -3
TABULATION OF BIDS
CALL ORDER 031 CONTRACT 1ID 20031205031 COUNTIES COVINGTON
LETTING DATE 12/05/03 10:00 AM DIVISION : 07
| ( 1 ) 02032 | ( 2 ) 01087 | ( )
|BULLARD EXCAVATING, INC. | APAC-SOUTHEAST, |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0140 600A000 LUMP | 25000.00000 25000.00| 47550.00000 47550.00 |
Mobilization | \
0150 630A001 834.000 LF | 39.00000 32526.00| 19.00000 15846.00]
Steel Beam Guardrail, Class A, Type 2 | \ |
0160 630A015 410.000 LF | 20.00000 8200.00| 21.00000 8610.00|
Steel Beam Guardrail, Class B, Type 2 | \ |
(Steel Posts) | | |
0170 630C022 8.000 EACH] 1050.00000 8400.00| 1400.00000 11200.00]
Guardrail End Anchor, Type Special | \
0180 630C050 22.000 EACH] 1400.00000 30800.00| 1300.00000 28600.00 |
Guardrail End Anchor, Type 20 Series | \ |
0190 652A061 43.000 ACRE| 350.00000 15050.00] 345.00000 14835.00]
Seeding (Mix 3E) | | |
0200 656A000 43.000 ACRE| 330.00000 14190.00] 330.00000 14190.00]
Mulching, Class A, Type 1 | | |
0210 665J000 2300.000 LF | 2.50000 5750.00] 2.60000 5980.00 |
Silt Fence, Type A | \ |
0220 701A031 37.000 MILE| 1050.00000 38850.00| 1050.00000 38850.00 |
Solid White, Class 2, Type A Traffic | \ |
Stripe (0.06" Thick) | | |
0230 701A035 26.000 MILE] 1250.00000 32500.00| 1250.00000 32500.00|
Solid Yellow, Class 2, Type A Traffic | \ |
Stripe (0.09" Thick) | \ |
0240 701A045 12.000 MILE| 650.00000 7800.00| 650.00000 7800.00 |
Broken Yellow, Class 2, Type A Traffic | \ |
Stripe (0.09" Thick) | \ |
0250 701C000 12.000 MILE| 320.00000 3840.00] 320.00000 3840.00]
Broken Temporary Traffic Stripe | \ |
0260 701C001 58.000 MILE] 380.00000 22040.00] 380.00000 22040.00|
Solid Temporary Traffic Stripe | \ |
0270 703A002 1742.000 SQFT| 5.00000 8710.00| 5.00000 8710.00]
Traffic Control Markings, Class 2, Type | \ |
A | \ |
0280 740B00O 439.000 SQFT| 8.00000 3512.00] 9.45000 4148.55]
Construction Signs | \ |
0290 740E000 100.000 EACH] 5.00000 500.00] 1.00000 100.00]
Cones (36 Inches High) | | |
0300 740M001 100.000 EACH] 1.00000 100.00] 1.00000 100.00]
\ |

Ballast For Cone



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 12/08/03

PAGE : 031 -4
TABULATION OF BIDS

CALL ORDER : 031 CONTRACT ID : 20031205031 COUNTIES : COVINGTON
LETTING DATE : 12/05/03 10:00 AM DIVISION : 07
| ( 1 ) 02032 | ( 2 ) 01087 | ( )
|BULLARD EXCAVATING, INC. | APAC-SOUTHEAST, INC. |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0310 7400000 1.000 EACH]| 2000.00000 2000.00 | 500.00000 500.00]
Pilot Car | \ |
SECTION TOTALS $ 1,230,731.10] $ 1,367,555.85] $ 0.00

$ 1,230,731.10]| $ 1,367,555.85] $




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 12/08/03

PAGE : 032 -1
VENDOR RANKING

CALL ORDER : 032 CONTRACT ID : 20031205032 COUNTIES : DALE
LETTING DATE : 12/05/03 10:00 AM DIVISION : 07
CONTRACT TIME : 30 Working Days (available days)
CONTRACT DESCRIPTION : RURAL PROJECT (S) : STPNU-2302(200)

for constructing the Resurfacing and Traffic Stripe on
C.R.#1 from C.R.#114 in Level Plains to S.R.#248. Length

3.764 mi.
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 23024 WIREGRASS CONSTRUCTION COMPANY, INC. $ 272,975.02 100.0000%

2 01087 APAC-SOUTHEAST, INC. $ 324,600.22 118.9121%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 12/08/03
PAGE 032 -2
TABULATION OF BIDS
CALL ORDER 032 CONTRACT 1ID 20031205032 COUNTIES DALE
LETTING DATE 12/05/03 10:00 AM DIVISION 07
| ( 1 ) 23024 | ( 2 ) 01087 | ( )
|[WIREGRASS CONSTRUCTION COMP |APAC-SOUTHEAST, INC. |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
SECTION 0001 Total
| \ |
0010 401B100 53268.000 SQYD] 0.69000 36754.92| 0.63000 33558.84|
Bituminous Treatment E (With Polymer | | |
Additive) | \ |
0020 405A000 500.000 GAL | 1.50000 750.00] 4.07000 2035.00]
Tack Coat | \ |
0030 408A052 2156.000 SQYD| 1.75000 3773.00] 3.29000 7093.24|
Planing Existing Pavement | \ |
(Approximately 1.10" Thru 2.0" Thick) | | |
0040 429A221 4634.000 TON | 38.95000 180494.30] 47.76000 221319.84]|
Improved Bituminous Concrete Wearing | | |
Surface Layer, 3/4" Maximum Aggregate | | |
Size Mix, ESAL Range B | \ |
0050 429A226 300.000 TON | 39.50000 11850.00| 63.38000 19014.00]
Improved Bituminous Concrete Wearing | | |
Surface Layer, Leveling, 1/2" Maximum | \ |
Aggregate Size Mix, ESAL Range B | \ |
0060 429B225 50.000 TON | 50.00000 2500.00| 163.37000 8168.50]
Improved Bituminous Concrete Binder | \ |
Layer, Patching, 1" Maximum Aggregate | | |
Size Mix, ESAL Range B | \ |
0070 600A000 LUMP | 10000.00000 10000.00| 6100.00000 6100.00 |
Mobilization | |
0080 701A031 8.000 MILE] 990.00000 7920.00| 990.00000 7920.00]
Solid White, Class 2, Type A Traffic | \ |
Stripe (0.06" Thick) | \ |
0090 701A035 5.000 MILE] 1150.00000 5750.00| 1150.00000 5750.00 |
Solid Yellow, Class 2, Type A Traffic | \ |
Stripe (0.09" Thick) | \ |
0100 701A045 2.000 MILE| 600.00000 1200.00]| 600.00000 1200.00]
Broken Yellow, Class 2, Type A Traffic | \ |
Stripe (0.09" Thick) | | |
0110 701C000 5.000 MILE]| 320.00000 1600.00| 320.00000 1600.00]
Broken Temporary Traffic Stripe | | |
0120 701C001 11.000 MILE| 380.00000 4180.00| 380.00000 4180.00|
Solid Temporary Traffic Stripe | \ |
0130 703A002 336.000 SQFT| 2.00000 672.00] 2.00000 672.00]
Traffic Control Markings, Class 2, Type | | |
\ |

A |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 12/08/03
PAGE 032 -3
TABULATION OF BIDS
CALL ORDER 032 CONTRACT ID 20031205032 COUNTIES DALE
LETTING DATE 12/05/03 10:00 AM DIVISION
| ( 1 ) 23024 | ( 2 ) 01087 | ( )
| WIREGRASS CONSTRUCTION COMP |APAC-SOUTHEAST, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -———_——
0140 703D002 216.000 SQFT| 1.30000 280.80| 1.30000 280.80]|
Temporary Traffic Control Markings | | |
(Paint) | \ |
0150 705A032 156.000 EACH| 5.00000 780.00] 5.00000 780.00 |
Pavement Markers, Class A-H, Type 1-B | | |
0160 705A037 274.000 EACH]| 5.00000 1370.00| 5.00000 1370.00]
Pavement Markers, Class A-H, Type 2-D | | |
0170 740B0O0O 280.000 SQFT| 7.50000 2100.00| 7.35000 2058.00]
Construction Signs | | |
0180 7400000 1.000 EACH]| 1000.00000 1000.00| 1500.00000 1500.00]
Pilot Car | | |
SECTION TOTALS | S 272,975.02| S 324,600.22] S 0.00
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 272,975.02] S 324,600.22| S




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 12/08/03
PAGE : 033 -1
VENDOR RANKING

CALL ORDER : 033 CONTRACT ID : 20031205033 COUNTIES : DEKALB
LETTING DATE : 12/05/03 10:00 AM DIVISION : 01
CONTRACT TIME : 60 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : ACGBBRZ-2500(206)

for constructing the Bridge Replacement (Bridge Culvert) on
C.R.#223 over Little Sand Valley Creek east of Crossville.
Length - 0.010 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 03094 CATOMA CONTRACTING, INC. $ 135,572.07 100.0000%

2 19037 SIMPSON BRIDGE COMPANY, INC. $ 142,227.13 104.9089%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 12/08/03
PAGE : 033 -2
TABULATION OF BIDS

CALL ORDER : 033 CONTRACT ID : 20031205033 COUNTIES : DEKALB
LETTING DATE : 12/05/03 10:00 AM DIVISION : 01

1 ) 03094

( 2 ) 19037
CATOMA CONTRACTING, INC.

(
SIMPSON BRIDGE COMPANY, INC
LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 Total
| \ |
0010 214A000 865.000 CUYD| 8.75000 7568.75| 1.00000 865.00]
Structure Excavation | | |
0020 214B001 130.000 CUYD| 22.00000 2860.00 | 27.75000 3607.50|
Foundation Backfill, Commercial | | |
0030 502A000 50469.000 LB | 0.48000 24225.12| 0.49000 24729.81 |
Steel Reinforcement | \ |
0040 524A011 282.000 CUYD] 250.00000 70500.00] 280.00000 78960.00 |
Culvert Concrete (Cast In Place) | | |
0050 600A000 LUMP | 18000.00000 18000.00] 23850.00000 23850.00|
Mobilization | |
0060 610C001 150.000 TON | 30.00000 4500.00] 21.50000 3225.00|
Loose Riprap, Class 2 | | |
0070 610D000O 150.000 SQYD| 0.96000 144.00] 5.00000 750.00 |
Filter Blanket | | |
0080 665F000 20.000 EACH] 6.00000 120.00] 6.50000 130.00]
Hay Bales | | |
0090 665J000 130.000 LF | 0.94000 122.20] 4.33000 562.90|
Silt Fence, Type A | \ |
0100 680A000 LUMP | 3000.00000 3000.00| 1500.00000 1500.00]
Engineering Controls | | |
0110 740B0O0O 164.000 SQFT| 13.00000 2132.00| 15.53000 2546.92|
Construction Signs | | |
0120 740F002 4.000 EACH] 300.00000 1200.00] 175.00000 700.00|
Barricades, Type III | | |
0130 7401005 4.000 EACH] 300.00000 1200.00] 200.00000 800.00]
Warning Lights, Type B (Detachable Head | \ |
SECTION TOTALS | S 135,572.07] S 142,227.13]| S 0.00
—————————————————————————————————————————— it et et et
CONTRACT TOTALS | S 135,572.07] S 142,227.13]| S




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 12/08/03

PAGE : 034 -1
VENDOR RANKING

CALL ORDER : 034 CONTRACT ID : 20031205034 COUNTIES : LAWRENCE
LETTING DATE : 12/05/03 10:00 AM DIVISION : 02
CONTRACT TIME : 60 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : ACGBBRZ-4000(211)

for constructing the Bridge Replacement on C.R.#23 over
Little Mud Creek northwest of Needmore. Length - 0.007 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 20011 TRI-COUNTY CONCRETE CONSTRUCTION, INC. $ 82,847.20 100.0000%
2 02011 BROOKS & SON CONSTRUCTION $ 95,545.20 115.3270%
3 18036 RILEY BRIDGE & ENGINEERING CO., INC. $ 113,233.40 136.6774%
4 03023 B. H. CRAIG CONSTRUCTION COMPANY, INC. S 127,013.50 153.3106%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 12/08/03
PAGE 034 -2
TABULATION OF BIDS
CALL ORDER 034 CONTRACT ID 20031205034 COUNTIES LAWRENCE
LETTING DATE 12/05/03 10:00 AM DIVISION 02
| ( 1 ) 20011 | ( 2 ) 02011 | ( 3 ) 18036
| TRI-COUNTY CONCRETE CONSTRU |BROOKS & SON CONSTRUCTION |RILEY BRIDGE & ENGINEERING CO.,
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 TOTAL
| \ |
0010 206A000 LUMP | 5000.00000 5000.00| 1500.00000 1500.00| 4500.00000 4500.00
Removal Of 0ld Bridge, Station 16+09.50 | | |
0020 214A000 466.000 CUYD| 10.00000 4660.00| 18.00000 8388.00| 12.00000 5592.00
Structure Excavation | | |
0030 214B0O01 148.000 CUYD| 15.00000 2220.00| 16.00000 2368.00]| 26.00000 3848.00
Foundation Backfill, Commercial | | |
0040 502A000 35660.000 LB | 0.42000 14977.20| 0.52000 18543.20] 0.49000 17473.40
Steel Reinforcement | | |
0050 524A010 182.000 CUYD| 250.00000 45500.00] 260.00000 47320.00| 340.00000 61880.00
Culvert Concrete | | |
0060 600A000 LUMP | 2500.00000 2500.00| 10000.00000 10000.00] 9000.00000 9000.00
Mobilization | |
0070 665F000 50.000 EACH]| 5.00000 250.00| 6.00000 300.00| 6.00000 300.00
Hay Bales | | |
0080 665J000 560.000 LF | 5.00000 2800.00 | 5.00000 2800.00]| 5.00000 2800.00
Silt Fence, Type A | | |
0090 680A000 LUMP | 1000.00000 1000.00] 1000.00000 1000.00| 1500.00000 1500.00
Engineering Controls | \ |
0100 740B00O 154.000 SQFT| 10.00000 1540.00] 9.00000 1386.00| 10.00000 1540.00
Construction Signs | | |
0110 740F002 10.000 EACH]| 200.00000 2000.00 | 160.00000 1600.00| 400.00000 4000.00
Barricades, Type III | | |
0120 7401005 2.000 EACH| 200.00000 400.00] 170.00000 340.00| 400.00000 800.00
Warning Lights, Type B (Detachable Head | | |
SECTION TOTALS | S 82,847.20] S 95,545.20]| S 113,233.40
—————————————————————————————————————————— e
CONTRACT TOTALS | S 82,847.20] S 95,545.20]| S 113,233.40




ALABAMA DEPARTMENT OF TRANSPORTATION DATE 12/08/03
PAGE 034 -3
TABULATION OF BIDS
CALL ORDER 034 CONTRACT ID 20031205034 COUNTIES LAWRENCE
LETTING DATE 12/05/03 10:00 AM DIVISION 02
I ( 4 ) 03023 | ( ) I ( )
|B. H. CRAIG CONSTRUCTION CO | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 TOTAL
| \ |
0010 206A000 LUMP | 5000.00000 5000.00| |
Removal Of 0Old Bridge, Station 16+09.50 | \ |
0020 214A000 466.000 CUYD| 25.00000 11650.00] |
Structure Excavation | | |
0030 214B0O01 148.000 CUYD| 25.00000 3700.00 | |
Foundation Backfill, Commercial | | |
0040 502A000 35660.000 LB | 0.55000 19613.00] |
Steel Reinforcement | | |
0050 524A010 182.000 CUYD| 350.00000 63700.00| |
Culvert Concrete | | |
0060 600A000 LUMP | 15000.00000 15000.00] |
Mobilization | |
0070 665F000 50.000 EACH]| 6.00000 300.00] |
Hay Bales | | |
0080 665J000 560.000 LF | 3.00000 1680.00] |
Silt Fence, Type A | | |
0090 680A000 LUMP | 3000.00000 3000.00| |
Engineering Controls | \ |
0100 740B00O 154.000 SQFT| 8.25000 1270.50] |
Construction Signs | | |
0110 740F002 10.000 EACH]| 175.00000 1750.00] |
Barricades, Type III | | |
0120 7401005 2.000 EACH| 175.00000 350.00] |
Warning Lights, Type B (Detachable Head | | |
SECTION TOTALS | S 127,013.50] S 0.00] S 0.00
—————————————————————————————————————————— e
CONTRACT TOTALS | S 127,013.50] S 0.00] S




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 12/08/03
PAGE : 035 -1

VENDOR RANKING

CALL ORDER : 035 CONTRACT ID : 20031205035 COUNTIES : LIMESTONE
LETTING DATE : 12/05/03 10:00 AM DIVISION : 01
CONTRACT TIME : 60 Working Days (available days)
PROJECT (S) : ACGBBRZ-4200(208)

CONTRACT DESCRIPTION

for constructing the Bridge Replacement (Precast) and
Approaches on Bridgeforth Road over Mud Creek south of
Athens. Length - 0.141 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 02035 BURGREEN CONTRACTING COMPANY, INC. $ 329,007.10 100.0000%
2 20011 TRI-COUNTY CONCRETE CONSTRUCTION, INC. $ 376,098.00 114.3130%
3 03023 B. H. CRAIG CONSTRUCTION COMPANY, INC. S 377,211.10 114.6514%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 12/08/03
PAGE : 035 -2
TABULATION OF BIDS

CALL ORDER : 035 CONTRACT ID : 20031205035 COUNTIES : LIMESTONE
LETTING DATE : 12/05/03 10:00 AM DIVISION : 01

1 ) 02035

( 2 ) 20011 [ ( 3 ) 03023
BURGREEN CONTRACTING CO., I

(
TRI-COUNTY CONCRETE CONSTRU |B. H. CRAIG CONSTRUCTION COMPAN

LINE NO / ITEM CODE / ALT |

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
SECTION 0001 TOTAL
| \ |
0010 206A000 LUMP | 23000.00000 23000.00 | 30000.00000 30000.00| 15000.00000 15000.00
Removal Of 0Old Bridge, Station 9+70.00 | \ |
0020 210A000 755.000 CUYD| 8.00000 6040.00| 10.00000 7550.00| 6.00000 4530.00
Unclassified Excavation | | |
0030 210D001 491.000 CUYD]| 9.00000 4419.00| 12.00000 5892.00| 8.25000 4050.75
Borrow Excavation (Loose Truckbed | \ |
Measurement) | |
0040 230A000 6.000 RBST| 30.00000 180.00] 400.00000 2400.00] 58.00000 348.00
Roadbed Processing | | |
0050 301A012 1353.000 SQYD]| 4.50000 6088.50] 6.00000 8118.00| 7.50000 10147.50
Crushed Aggregate Base Course, Type B, | | |
Plant Mixed, 6" Compacted Thickness | | |
0060 401A000 1353.000 SQYD]| 0.20000 270.60| 1.00000 1353.00| 1.75000 2367.75
Bituminous Treatment A | | |
0070 405A000 40.000 GAL | 2.00000 80.00] 2.00000 80.00| 2.35000 94.00
Tack Coat | | |
0080 429A200 81.000 TON | 55.00000 4455.00| 70.00000 5670.00| 65.00000 5265.00
Improved Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | | |
Size Mix, ESAL Range A | | |
0090 429C201 226.000 TON | 40.00000 9040.00| 70.00000 15820.00] 65.00000 14690.00
Improved Bituminous Concrete Base Layer | \ |
1 1/2" Maximum Aggregate Size Mix, ESAL | \ |
Range A | | |
0100 502A000 150.000 1B | 2.00000 300.00] 5.00000 750.00 | 5.00000 750.00
Steel Reinforcement | \ |
0110 505G002 44.000 EACH| 100.00000 4400.00] 200.00000 8800.00| 100.00000 4400.00
Pile Points (Type A, 10") | | |
0120 505M000 1420.000 LF | 30.00000 42600.00] 24.00000 34080.00| 30.00000 42600.00
Steel Piling Furnished And | | |
Driven (HP10x42) | | |
0130 507A000 2.000 EACH| 2000.00000 4000.00] 2500.00000 5000.00| 2000.00000 4000.00
Wire Rope Abutment Anchor Assembly | | |
0140 510A000 21.000 CUYD] 400.00000 8400.00] 750.00000 15750.00] 500.00000 10500.00
Bridge Substructure Concrete, Class A | | |
0150 511A000 60.000 EACH| 75.00000 4500.00] 50.00000 3000.00| 50.00000 3000.00
\ |

Elastomeric Bearings, Type 1 |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 12/08/03
PAGE : 035 -3
TABULATION OF BIDS

CALL ORDER : 035 CONTRACT ID : 20031205035 COUNTIES : LIMESTONE
LETTING DATE : 12/05/03 10:00 AM DIVISION : 01

| ( 1 ) 02035 | ( 2 ) 20011 | ( 3 ) 03023
| BURGREEN CONTRACTING CO., I |TRI-COUNTY CONCRETE CONSTRU |B. H. CRAIG CONSTRUCTION COMPAN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0160 512A008 2.000 EACH| 3000.00000 6000.00| 2500.00000 5000.00| 2500.00000 5000.00
Precast Concrete Abutment Caps, 2'-0" | | |
Wide By 1'-7" Deep By 28'-0" Long |

\ |
0170 512B003 4.000 EACH] 3400.00000 13600.00| 2500.00000 10000.00| 2600.00000 10400.00
Precast Concrete Intermediate Bent Caps | \ |
2'-0" Wide By 1'- 7" Deep By 27'-6" Long]| \ |
0180 512C003 10.000 EACH| 2900.00000 29000.00]| 2600.00000 26000.00| 3100.00000 31000.00
Precast Concrete Type 1 Span Section, | \ |
3'-3" Wide By 1'-9" Deep By 34'-0" Long | | |
0190 512c004 15.000 EACH| 3200.00000 48000.00 | 2600.00000 39000.00| 3235.00000 48525.00
Precast Concrete Type 1 Span Section, | | |
3'-6" Wide By 1'-9" Deep By 34'-0" Long | \ |
0200 512C007 10.000 EACH| 3200.00000 32000.00 | 3000.00000 30000.00| 3200.00000 32000.00
Precast Concrete Type 2C Span Section, | \ |
3'-6" Wide By 1'- 9" Deep By 34'-0" Long| \ |
0210 512D002 4.000 EACH] 2900.00000 11600.00| 3000.00000 12000.00| 3060.00000 12240.00
Precast Concrete Barrier Rail End | | |
Section, 34'-0" Long | | |
0220 512D005 6.000 EACH] 2900.00000 17400.00 | 3000.00000 18000.00| 3100.00000 18600.00
Precast Concrete Barrier Rail | | |
Intermediate Section, 34'-0" Long | | |
0230 512E001 16.000 EACH| 325.00000 5200.00] 300.00000 4800.00] 610.00000 9760.00
Precast Concrete Abutment Panels, Type | \ |
A2 | \ |
0240 512F001 8.000 EACH] 500.00000 4000.00] 500.00000 4000.00] 710.00000 5680.00
Precast Concrete Wing Panels, Type W2 | \ |
0250 512G000 4.000 EACH] 500.00000 2000.00] 600.00000 2400.00| 660.00000 2640.00
Precast Concrete Abutment Wing Cap Pane | | |
0260 600A000 LUMP | 8000.00000 8000.00| 20000.00000 20000.00| 35000.00000 35000.00
Mobilization | \
0270 610C001 340.000 TON | 23.00000 7820.00| 25.00000 8500.00] 25.00000 8500.00
Loose Riprap, Class 2 | \ |
0280 610D003 262.000 SQYD| 2.50000 655.00| 5.00000 1310.00] 3.00000 786.00
Filter Blanket, Geotextile | | |
0290 630A001 50.000 LF | 14.50000 725.00] 14.50000 725.00 | 17.00000 850.00
Steel Beam Guardrail, Class A, Type 2 | \ |
0300 630C003 4.000 EACH] 1050.00000 4200.00] 1050.00000 4200.00] 1220.00000 4880.00
Guardrail End Anchor, Type 13 | \ |
0310 630C070 4.000 EACH] 1125.00000 4500.00] 1125.00000 4500.00] 1305.00000 5220.00
\ |

Guardrail End Anchor, Type 10 Series |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 12/08/03
PAGE 035 -4
TABULATION OF BIDS
CALL ORDER 035 CONTRACT ID 20031205035 COUNTIES LIMESTONE
LETTING DATE 12/05/03 10:00 AM DIVISION 01
| ( 1 ) 02035 | ( 2 ) 20011 | ( 3 ) 03023
| BURGREEN CONTRACTING CO., I |TRI-COUNTY CONCRETE CONSTRU |B. H. CRAIG CONSTRUCTION COMPAN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0320 650A000 136.000 CUYD| 10.00000 1360.00] 12.00000 1632.00| 11.60000 1577.60
Topsoil | | |
0330 650B000 224.000 CUYD] 1.00000 224.00| 10.00000 2240.00] 6.00000 1344.00
Topsoil From Stockpiles | | |
0340 652A053 1.000 ACRE] 500.00000 500.00] 1000.00000 1000.00| 1100.00000 1100.00
Seeding (Mix 1E) | | |
0350 656A000 1.000 ACRE] 400.00000 400.00] 1000.00000 1000.00| 1100.00000 1100.00
Mulching, Class A, Type 1 | | |
0360 665F000 8.000 EACH]| 10.00000 80.00] 10.00000 80.00| 15.00000 120.00
Hay Bales | \ |
0370 6653000 1380.000 LF | 3.50000 4830.00] 10.00000 13800.00] 3.00000 4140.00
Silt Fence, Type A | | |
0380 680A000 LUMP | 3000.00000 3000.00| 15000.00000 15000.00] 10000.00000 10000.00
Engineering Controls | | |
0390 701A004 1.000 MILE] 350.00000 350.00] 500.00000 500.00| 580.00000 580.00
Solid White, Class 1, Type A Traffic | | |
Stripe | | |
0400 701A012 1.000 MILE] 350.00000 350.00] 500.00000 500.00| 580.00000 580.00
Solid Yellow, Class 1, Type A Traffic | | |
Stripe | | |
0410 740B00O 254.000 SQFT| 10.00000 2540.00| 12.00000 3048.00| 8.25000 2095.50
Construction Signs | | |
0420 740F002 8.000 EACH]| 300.00000 2400.00 | 250.00000 2000.00]| 175.00000 1400.00
Barricades, Type III | | |
0430 7401005 2.000 EACH| 250.00000 500.00] 300.00000 600.00| 175.00000 350.00
Warning Lights, Type B (Detachable Head | | |
SECTION TOTALS | S 329,007.10] S 376,098.00] S 377,211.10
—————————————————————————————————————————— e
CONTRACT TOTALS | S 329,007.10] S 376,098.00] S 377,211.10




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 12/08/03

PAGE : 036 -1
VENDOR RANKING

CALL ORDER : 036 CONTRACT ID : 20031205036 COUNTIES : MADISON
LETTING DATE : 12/05/03 10:00 AM DIVISION : 01
CONTRACT TIME : 420 Calendar Days
CONTRACT DESCRIPTION : PROJECT (S) ACGBBRZ-4500 (207)

for constructing the Bridge Replacement and Approaches on
Grimwood Road at Briar Fork Creek north of Huntsville.
Length 0.542 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 13004 MILLER & MILLER, INC. $ 2,036,588.28 100.0000%
2 01087 APAC-SOUTHEAST, INC. $ 2,116,659.67 103.9316%
3 03023 B. H. CRAIG CONSTRUCTION COMPANY, INC. S 2,240,722.38 110.0233%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 12/08/03
PAGE : 036 -2
TABULATION OF BIDS

Improved Bituminous Concrete Base Layer
1 1/2" Maximum Aggregate Size Mix, ESAL
Range B

CALL ORDER : 036 CONTRACT ID : 20031205036 COUNTIES : MADISON
LETTING DATE : 12/05/03 10:00 AM DIVISION : 01
| ( 1 ) 13004 | ( 2 ) 01087 | ( 3 ) 03023
|[MILLER & MILLER, INC. |APAC-SOUTHEAST, INC. |[B. H. CRAIG CONSTRUCTION COMPAN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
SECTION 0001 Total
| \ |
0010 201A001 LUMP | 9000.00000 9000.00 | 9000.00000 9000.00| 9000.00000 9000.00
Clearing And Grubbing (Maximum | | |
Allowable Bid $3000 Per Acre) | | |
(Approximately 3 ACRES) | \ |
0020 206A000 LUMP | 14000.00000 14000.00] 14700.00000 14700.00| 20000.00000 20000.00
Removal Of 0ld Bridge, Station 27+55.00 | | |
0030 206D000O 56.000 LF | 21.50000 1204.00] 21.28000 1191.68] 25.00000 1400.00
Removing Pipe | \ |
0040 206D001 325.000 LF | 0.75000 243.75| 0.26000 84.50| 10.00000 3250.00
Removing Guardrail | | |
0050 206E019 4.000 EACH] 55.00000 220.00| 52.50000 210.00| 100.00000 400.00
Removing Guardrail End Anchor (Type 10) | \ |
0060 210A000 39803.000 CUYD] 6.50000 258719.50| 6.33000 251952.99] 5.80000 230857.40
Unclassified Excavation | \ |
0070 210D00O0O 28447.000 CUYD| 8.00000 227576.00 | 7.62000 216766.14| 8.15000 231843.05
Borrow Excavation | \ |
0080 214A000 249.000 CUYD] 9.00000 2241.00| 7.11000 1770.39| 20.00000 4980.00
Structure Excavation | | |
0090 214B001 90.000 CUYD| 11.00000 990.00] 11.24000 1011.60] 20.00000 1800.00
Foundation Backfill, Commercial | | |
0100 230A000 24.000 RBST| 280.00000 6720.00| 287.34000 6896.16| 100.00000 2400.00
Roadbed Processing | \ |
0110 301A008 7374.000 SQYD] 4.00000 29496.00| 3.89000 28684.86 | 4.95000 36501.30
Crushed Aggregate Base Course, Type B, | \ |
Plant Mixed, 5" Compacted Thickness | \ |
0120 401A000 7374.000 SQYD]| 0.60000 4424 .40 0.59000 4350.66] 0.76000 5604.24
Bituminous Treatment A | | |
0130 429A220 405.000 TON | 50.00000 20250.00]| 47.52000 19245.60| 57.88000 23441.40
Improved Bituminous Concrete Wearing | | |
Surface Layer, 1/2" Maximum Aggregate | \ |
Size Mix, ESAL Range B | | |
0140 429B221 885.000 TON | 35.00000 30975.00 | 34.97000 30948.45]| 42.60000 37701.00
Improved Bituminous Concrete Binder | | |
Layer, 1" Maximum Aggregate Size Mix, | \ |
ESAL Range B | |
0150 429C041 1106.000 TON | 32.00000 35392.00 | 31.67000 35027.02| 38.59000 42680.54
| \ |
| \ |
| \ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 12/08/03
PAGE : 036 -3
TABULATION OF BIDS

CALL ORDER : 036 CONTRACT ID : 20031205036 COUNTIES : MADISON
LETTING DATE : 12/05/03 10:00 AM DIVISION : 01
| ( 1 ) 13004 | ( 2 ) 01087 | ( 3 ) 03023
|IMILLER & MILLER, INC. |APAC-SOUTHEAST, INC. |B. H. CRAIG CONSTRUCTION COMPAN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0160 450B000 106.000 SQYD| 60.00000 6360.00| 63.00000 6678.00| 35.00000 3710.00
Reinforced Cement Concrete Bridge End | | |
Slab \ |
0170 502A000 163733.000 1B 0.45000 73679.85 0.47000 76954.51 0.47000 76954.51
Steel Reinforcement
0180 502B00O LUMP 60000.00000 60000.00 63000.00000 63000.00 54520.00000 54520.00

Steel Reinforcement For Bridge
Superstructure, 19+25 APPROX 111600 LBS

|
| \ |
| \ |
| \ |
| \ |
| \ |
0190 505G003 22.000 EACH] 120.00000 2640.00 | 126.00000 2772.00]| 105.00000 2310.00
Pile Points (Type A, 12") | | |
0200 505M002 665.000 LF | 28.00000 18620.00] 29.40000 19551.00] 30.00000 19950.00
Steel Piling Furnished And Driven (HP | | |
12 x 53) | | |
0210 506A000 372.000 LF | 310.00000 115320.00] 325.50000 121086.00] 342.20000 127298.40
Drilled Shaft Excavation, 4'-6" Diamete | | |
0220 506B003 282.000 LF | 650.00000 183300.00] 682.50000 192465.00] 690.20000 194636.40
Special Drilled Shaft Excavation, 4'-0" | | |
Diameter | | |
0230 506C042 282.000 LF | 60.00000 16920.00] 63.00000 17766.00] 58.00000 16356.00
Drilled Shaft Construction, 4'-0" | \ |
Diameter, Class DS1 Concrete | | |
0240 506C043 372.000 LF | 60.00000 22320.00| 63.00000 23436.00| 58.00000 21576.00
Drilled Shaft Construction, 4'-6" | \ |
Diameter, Class DS1 Concrete | | |
0250 506G002 12.000 EACH]| 500.00000 6000.00| 525.00000 6300.00] 580.00000 6960.00
Crosshole Sonic Logging, 4'-0" Diameter | | |
0260 508A000 10540.000 LB | 2.20000 23188.00 | 2.31000 24347.40 | 2.65000 27931.00
Structural Steel | \ |
0270 510A000 187.000 CUYD| 415.00000 77605.00] 435.75000 81485.25] 450.00000 84150.00
Bridge Substructure Concrete, Class A | | |
0280 510C051 LUMP| 180000.00000 180000.00|] 189000.00000 189000.00| 233600.00000 233600.00
Bridge Concrete Superstructure, STA. | | |
19+25, APPROX 459 CU YDS | | |
0290 510E000 1334.000 SQYD| 2.15000 2868.10| 2.26000 3014.84| 2.15000 2868.10
Grooving Concrete Bridge Decks | | |
0300 511A001 50.000 EACH]| 80.00000 4000.00] 84.00000 4200.00| 110.00000 5500.00
Elastomeric Bearings, Type 2 | |
0310 513B005 1978.000 LF 92.00000 181976.00] 96.60000 191074.80] 78.00000 154284.00
\ |
\ |

|
|
Pretensioned-Prestressed Concrete |
Girders, Type III (Specialty Item) |
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PAGE : 036 -4
TABULATION OF BIDS

CALL ORDER : 036 CONTRACT ID : 20031205036 COUNTIES : MADISON
LETTING DATE : 12/05/03 10:00 AM DIVISION : 01
| ( 1 ) 13004 | ( 2 ) 01087 | ( 3 ) 03023
|[IMILLER & MILLER, INC. | APAC-SOUTHEAST, INC. |[B. H. CRAIG CONSTRUCTION COMPAN

LINE NO / ITEM CODE / ALT | \ |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT

—————————————————————————————————————————— -

0320 524A010 78.000 CUYD| 400.00000 31200.00| 420.00000 32760.00 | 350.00000 27300.00
Culvert Concrete | \ |

0330 530A004 63.000 LF | 64.00000 4032.00] 63.40000 3994.20] 75.00000 4725.00
36" Roadway Pipe (Class 3 R.C.) | \

0340 600A000 LUMP| 154870.00000 154870.00] 198656.73000 198656.73] 243000.00000 243000.00
Mobilization | \

0350 602A000 13.000 EACH| 190.00000 2470.00] 190.00000 2470.00 | 121.00000 1573.00
Right Of Way Markers | \ |

0360 610C001 2520.000 TON | 18.00000 45360.00| 20.26000 51055.20| 25.00000 63000.00
Loose Riprap, Class 2 | \ |

0370 610D00O 1991.000 SQYD] 3.00000 5973.00] 3.30000 6570.30 | 2.00000 3982.00
Filter Blanket | | |

0380 619A055 2.000 EACH| 1875.00000 3750.00] 1920.44000 3840.88]| 1500.00000 3000.00
36" Roadway Pipe End Treatment, Class 2 | \ |

0390 630A001 2275.000 LF | 10.50000 23887.50] 11.03000 25093.25]| 13.35000 30371.25
Steel Beam Guardrail, Class A, Type 2 | \ |

0400 630C003 4.000 EACH| 996.00000 3984.00] 945.00000 3780.00| 1555.00000 6220.00
Guardrail End Anchor, Type 13 | \ |

0410 630C050 4.000 EACH] 1200.00000 4800.00] 1470.00000 5880.00] 1972.00000 7888.00
Guardrail End Anchor, Type 20 Series | | |

0420 650B000 2933.000 CUYD]| 8.00000 23464.00| 7.02000 20589.66| 11.60000 34022.80
Topsoil From Stockpiles | \ |

0430 652A053 12.000 ACRE| 650.00000 7800.00 | 620.97000 7451.64| 1105.00000 13260.00
Seeding (Mix 1E) | | |

0440 654A000 367.000 SQYD] 5.00000 1835.00]| 4.52000 1658.84| 3.25000 1192.75
Solid Sodding | \

0450 656A001 12.000 ACRE| 475.00000 5700.00] 451.62000 5419.44| 1105.00000 13260.00
Mulching, Class A, Type 2 | \ |

0460 659A001 4637.000 SQYD] 2.00000 9274.00| 1.86000 8624.82] 1.00000 4637.00
Erosion Control Netting, Class B | \ |

0470 659A002 3865.000 SQYD| 8.00000 30920.00 | 7.91000 30572.15]| 4.00000 15460.00
Erosion Control Netting, Class C1 | | |

0480 660C172 112.000 EACH] 107.60000 12051.20] 108.15000 12112.80] 50.00000 5600.00
Shrubs, Ligustrum Japonica (Waxleaf | \ |
Ligustrum) | | |

0490 660D010 28.000 EACH] 69.00000 1932.00] 72.45000 2028.60 | 450.00000 12600.00
Trees, Betula Nigra (River Birch) | |

0500 660D086 28.000 EACH] 79.00000 2212.00] 82.95000 2322.60] 500.00000 14000.00

\ |

Trees, Platanus Occidentalis, (Sycamore |
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CALL ORDER 036 CONTRACT ID 20031205036 COUNTIES MADISON
LETTING DATE 12/05/03 10:00 AM DIVISION 01
| ( 1 ) 13004 | ( 2 ) 01087 | ( 3 ) 03023
|IMILLER & MILLER, INC. |APAC-SOUTHEAST, INC. |B. H. CRAIG CONSTRUCTION COMPAN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0510 665F000 84.000 EACH]| 13.50000 1134.00] 13.62000 1144.08| 4.00000 336.00
Hay Bales | | |
0520 665J000 5265.000 LF | 3.00000 15795.00] 2.81000 14794.65] 2.00000 10530.00
Silt Fence, Type A | | |
0530 680A000 LUMP | 18070.00000 18070.00] 15926.72000 15926.72| 30000.00000 30000.00
Engineering Controls | | |
0540 701A031 1.000 MILE] 2200.00000 2200.00 | 2100.00000 2100.00]| 2320.00000 2320.00
Solid White, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) | | |
0550 701A035 1.000 MILE] 2200.00000 2200.00| 2100.00000 2100.00]| 2320.00000 2320.00
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) | | |
0560 705A005 34.000 EACH]| 10.47000 355.98| 10.50000 357.00| 11.60000 394.40
Pavement Markers, Class A, Type 2-D | | |
0570 740B00O 277.000 SQFT| 8.00000 2216.00| 22.56000 6249.12| 8.12000 2249.24
Construction Signs | | |
0580 740D000 20.000 EACH] 65.00000 1300.00] 84.75000 1695.00| 67.28000 1345.60
Channelizing Drums | | |
0590 740F002 4.000 EACH] 163.50000 654.00| 268.39000 1073.56| 174.00000 696.00
Barricades, Type III | \ |
0600 740I005 2.000 EACH| 450.00000 900.00] 683.79000 1367.58| 488.00000 976.00
Warning Lights, Type B (Detachable Head | | |
SECTION TOTALS | $ 2,036,588.28| $ 2,116,659.67] $ 2,240,722.38
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 2,036,588.28| $ 2,116,659.67]| $ 2,240,722.38
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PAGE : 037 -1
VENDOR RANKING

CALL ORDER : 037 CONTRACT ID : 20031205037 COUNTIES : MOBILE
LETTING DATE : 12/05/03 10:00 AM DIVISION : 09
CONTRACT TIME : 200 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : STPAA-4903(200)

for constructing the Grade, Drainage, Pavement, Signing and
Signals on C.R.#39 from S.R.#16 (U.S.#90) near Irvington to
County Farm Road. Length 1.191 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 14003 W. S. NEWELL, INC. $ 7,048,554.22 100.0000%
2 23011 HOSEA O. WEAVER & SONS, INC. $ 7,270,524.02 103.1492%
3 23056 JOHN G. WALTON CONSTRUCTION COMPANY, INC. $ 7,581,519.13 107.5613%
4 13008 MOBILE ASPHALT COMPANY, LLC $ 7,597,633.14 107.7900%
5 08077 HASTINGS GENERAL CONTRACTING, INC. $ 8,537,390.39 121.1226%
6 01059 ADVANCE CONSTRUCTION SERVICES, INC. $ 8,699,918.65 123.4284%
7 19058 S. J. & L., INC. $ 8,832,279.25 125.3063%
8 23029 J. S. WALTON & COMPANY, INC. S 9,468,884.09 134.3380%



Superpave Bituminous Concrete Wearing
Surface Layer,Patching ,3/4" Maximum
ESAL Range C/D

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 12/08/03
PAGE 037 -2
TABULATION OF BIDS
CALL ORDER 037 CONTRACT ID 20031205037 COUNTIES MOBILE
LETTING DATE 12/05/03 10:00 AM DIVISION 09
| ( 1 ) 14003 | ( 2 ) 23011 | ( 3 ) 23056
|W. S. NEWELL, INC. |HOSEA O. WEAVER & SONS, INC |JOHN G. WALTON CONSTRUCTION CO.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 201A001 LUMP| 240000.00000 240000.00] 99296.37000 99296.37| 240000.00000 240000.00
Clearing And Grubbing (Maximum | | |
Allowable Bid $3000 Per Acre) | | |
(Approximately 80 ACRES) | \ |
0020 210A000 51546.000 CUYD]| 2.28000 117524.88]| 1.92000 98968.32]| 2.79000 143813.34
Unclassified Excavation | \ |
0030 210C000 18608.000 CUYD| 4.25000 79084.00| 3.29000 61220.32]| 3.64000 67733.12
Muck Excavation | \ |
0040 210D012 909214.000 CUYD] 2.64000 2400324.906| 2.89000 2627628.46| 2.95000 2682181.30
Borrow Excavation (A-2-4(0) Or A-4(0) | | |
0050 210E000 24811.000 CUYD] 2.64000 65501.04 | 4.08000 101228.88]| 5.64000 139934.04
Borrow Excavation (Underwater Backfill) | \ |
0060 214A000 5112.000 CUYD]| 4.00000 20448.00 | 5.40000 27604.80| 3.88000 19834.56
Structure Excavation | \ |
0070 214B00O 563.000 CUYD]| 3.00000 1689.00] 7.16000 4031.08| 10.14000 5708.82
Foundation Backfill, Local | | |
0080 214B0O01 691.000 CUYD| 32.00000 22112.00| 34.56000 23880.96 | 32.96000 22775.36
Foundation Backfill, Commercial | | |
0090 230A000 210.000 RBST| 160.00000 33600.00] 179.85000 37768.50| 237.53000 49881.30
Roadbed Processing | \ |
0100 301A012 89890.000 SQYD| 5.47000 491698.30] 6.42000 577093.80] 7.52000 675972.80
Crushed Aggregate Base Course, Type B, | | |
Plant Mixed, 6" Compacted Thickness | | |
0110 401A000 89890.000 SQYD| 0.65000 58428.50| 0.39000 35057.10| 0.25000 22472 .50
Bituminous Treatment A | \ |
0120 405A000 11827.000 GAL | 1.25000 14783.75] 1.14000 13482.78] 1.29000 15256.83
Tack Coat | | |
0130 410B0O0O 1.000 EACH]| 3000.00000 3000.00| 2362.49000 2362.49]| 3090.00000 3090.00
State Furnished Profilograph | \ |
0140 424A361 7613.000 TON | 34.49000 262572 .37 32.44000 246965.72 | 35.78000 272393.14
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 3/4" Maximum Aggregate | \ |
Size Mix, ESAL Range C/D | \ |
0150 424A364 50.000 TON | 32.00000 1600.00] 48.34000 2417.00] 51.50000 2575.00
| \ |
| \ |
| \ |

Aggregate Size Mix,



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 12/08/03
PAGE 037 -3
TABULATION OF BIDS
CALL ORDER 037 CONTRACT 1ID 20031205037 COUNTIES MOBILE
LETTING DATE 12/05/03 10:00 AM DIVISION 09
| ( 1 ) 14003 | ( 2 ) 23011 | ( 3 ) 23056
|[W. S. NEWELL, INC. |HOSEA O. WEAVER & SONS, INC |JOHN G. WALTON CONSTRUCTION CO.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
0160 424B651 12951.000 TON | 31.50000 407956.50| 29.56000 382831.56| 32.70000 423497.70
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 1" Maximum Aggregate Size | | |
Mix, ESAL Range C/D | \ |
0170 424B659 8052.000 TON | 37.25000 299937.00 | 32.83000 264347.16/| 38.63000 311048.76
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Leveling ,1" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0180 424B681 24805.000 TON | 31.75000 787558.75| 30.02000 744646.10 | 32.96000 817572.80
Superpave Bituminous Concrete Lower | \ |
Binder Layer, 1" Maximum Aggregate Size | | |
Mix, ESAL Range C/D | \ |
0190 428C000 24200.000 LF | 0.30000 7260.00| 0.23000 5566.00] 0.31000 7502.00
Scoring Bituminous Pavement Surface By | \ |
Cutting | | |
0200 430B040 29.000 TON | 35.00000 1015.00] 20.66000 599.14| 48.41000 1403.89
Aggregate Surfacing (Crushed Aggregate | | |
Base, Type B) | \ |
0210 502A000 126341.000 LB | 0.48000 60643.68| 0.52000 65697.32| 0.49000 61907.09
Steel Reinforcement | \ |
0220 524A011 840.000 CUYD| 235.00000 197400.00] 253.80000 213192.00] 242.05000 203322.00
Culvert Concrete (Cast In Place) | \ |
0230 524B011 89.000 CUYD| 267.00000 23763.00] 288.36000 25664.04 | 275.01000 24475.89
Culvert Concrete Extension (Cast In | |
Place) I \ |
0240 530A001 300.000 LF | 20.00000 6000.00 | 14.10000 4230.00] 15.68000 4704.00
18" Roadway Pipe (Class 3 R.C.) | \
0250 530A002 1880.000 LF | 24.00000 45120.00 | 18.80000 35344.00] 19.23000 36152.40
24" Roadway Pipe (Class 3 R.C.) | | |
0260 530A003 80.000 LF | 35.00000 2800.00] 27.23000 2178.40| 31.65000 2532.00
30" Roadway Pipe (Class 3 R.C.) | \
0270 530A007 152.000 LF | 70.00000 10640.00 | 65.12000 9898.24| 72.31000 10991.12
54" Roadway Pipe (Class 3 R.C.) | |
0280 530A010 200.000 LF | 103.00000 20600.00| 94.51000 18902.00| 98.63000 19726.00
72" Roadway Pipe (Class 3 R.C.) | \
0290 530A101 12.000 LF | 50.00000 600.00| 73.05000 876.60] 41.47000 497.64
18" Roadway Pipe (Class 3 R.C.) | |
(Extension) | | |
0300 530A370 428.000 LF | 105.00000 44940.00 | 89.08000 38126.24| 93.47000 40005.16
66" Roadway Pipe, Class C-1 Bedding | \ |
| \ |

(Class 4 R.C.)



1

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 12/08/03
PAGE 037 -4
TABULATION OF BIDS
CALL ORDER 037 CONTRACT 1ID 20031205037 COUNTIES MOBILE
LETTING DATE 12/05/03 10:00 AM DIVISION 09
| ( 1 ) 14003 | ( 2 ) 23011 | ( 3 ) 23056
|[W. S. NEWELL, INC. |HOSEA O. WEAVER & SONS, INC |JOHN G. WALTON CONSTRUCTION CO.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
0310 533A099 384.000 LF | 24.00000 9216.00 | 18.80000 7219.20] 19.29000 7407.36
24" Storm Sewer Pipe (Class 3 R.C.) | \ |
0320 600A000 LUMP| 250211.00000 250211.00| 201291.31000 201291.31] 103150.00000 103150.00
Mobilization | |
0330 602A000 32.000 EACH| 100.00000 3200.00] 119.60000 3827.20] 125.75000 4024.00
Right Of Way Markers | \ |
0340 606A012 1000.000 LF | 0.01000 10.00] 7.01000 7010.00] 5.00000 5000.00
6" Underdrain Pipe, Type 8 | \ |
0350 610C001 3577.000 TON | 29.00000 103733.00] 28.28000 101157.56| 29.08000 104019.16
Loose Riprap, Class 2 | \ |
0360 610D003 10073.000 SQYD| 1.75000 17627.75]| 3.46000 34852.58]| 2.06000 20750.38
Filter Blanket, Geotextile | | |
0370 614A000 866.000 CUYD| 200.00000 173200.00] 216.00000 187056.00 | 169.95000 147176.70
Slope Paving | \
0380 619A002 5.000 EACH] 375.00000 1875.00] 405.00000 2025.00| 386.25000 1931.25
18" Roadway Pipe End Treatment, Class 1 | | |
0390 619A003 17.000 EACH| 428.00000 7276.00| 462.24000 7858.08| 440.84000 7494 .28
24" Roadway Pipe End Treatment, Class 1 | \ |
0400 619A004 2.000 EACH| 498.00000 996.00| 537.84000 1075.68] 512.94000 1025.88
30" Roadway Pipe End Treatment, Class 1 | \ |
0410 619A010 2.000 EACH| 1460.00000 2920.00] 1576.80000 3153.60] 1503.80000 3007.60
66" Roadway Pipe End Treatment, Class 1 | \ |
0420 619A011 2.000 EACH| 1665.00000 3330.00] 1798.20000 3596.40] 1714.95000 3429.90
72" Roadway Pipe End Treatment, Class 1 | | |
0430 619A058 2.000 EACH| 1075.00000 2150.00] 1161.00000 2322.00| 1107.25000 2214.50
54" Roadway Pipe End Treatment, Class 2 | \ |
0440 620A000 3.000 CUYD]| 500.00000 1500.00] 540.00000 1620.00] 515.00000 1545.00
Minor Structure Concrete | \ |
0450 621C002 2.000 EACH| 1500.00000 3000.00] 1620.00000 3240.00] 1545.00000 3090.00
Inlets, Type C, Pl Or P3 | \ |
0460 621C020 22.000 EACH] 1500.00000 33000.00 | 1620.00000 35640.00] 1545.00000 33990.00
Inlets, Type Y | | |
0470 621C069 2.000 EACH| 3500.00000 7000.00| 3780.00000 7560.00] 3605.00000 7210.00
Inlets, Type E3 | \ |
0480 621D019 32.000 EACH] 225.00000 7200.00| 243.00000 7776.00] 231.75000 7416.00
Inlet Units, Type Y | \ |
0490 621D022 2.000 EACH| 225.00000 450.00] 243.00000 486.00 | 231.75000 463.50
Inlet Units, Type C, Pl Or P3 | \ |
0500 629A021 1418.000 LF | 47.00000 66646.00 | 50.76000 71977.68]| 48.41000 68645.38
Concrete Median Or Safety Barrier, Type | \ |
| \ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 12/08/03
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TABULATION OF BIDS
CALL ORDER 037 CONTRACT ID 20031205037 COUNTIES : MOBILE
LETTING DATE 12/05/03 10:00 AM DIVISION 09
| ( 1 ) 14003 | ( 2 ) 23011 | ( 3 ) 23056
|W. S. NEWELL, INC. |HOSEA O. WEAVER & SONS, INC |JOHN G. WALTON CONSTRUCTION CO.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0510 629C002 2.000 EACH| 2000.00000 4000.00] 2160.00000 4320.00| 2060.00000 4120.00
Concrete Median Or Safety Barrier End | | |
Section, (Type TES) | | |
0520 634A002 9617.000 LF | 7.00000 67319.00] 7.56000 72704.52 | 7.21000 69338.57
Industrial Fence, 6 Feet High | | |
0530 650B000 27427.000 CUYD] 1.50000 41140.50] 3.60000 98737.20]| 1.98000 54305.46
Topsoil From Stockpiles | | |
0540 652A061 51.000 ACRE] 450.00000 22950.00| 486.00000 24786.00 | 463.50000 23638.50
Seeding (Mix 3E) | | |
0550 654A000 1291.000 SQYD| 4.50000 5809.50| 2.97000 3834.27| 2.83000 3653.53
Solid Sodding | |
0560 656A000 51.000 ACRE] 450.00000 22950.00| 459.00000 23409.00| 437.75000 22325.25
Mulching, Class A, Type 1 | | |
0570 659A002 8655.000 SQYD| 4.00000 34620.00] 4.32000 37389.60| 4.89000 42322.95
Erosion Control Netting, Class C1 | | |
0580 665A000 4.000 ACRE] 300.00000 1200.00] 405.00000 1620.00| 386.25000 1545.00
Temporary Seeding | | |
0590 665B000 4.000 ACRE] 300.00000 1200.00] 378.00000 1512.00| 360.50000 1442.00
Temporary Mulching | | |
0600 665C000 1000.000 LF | 0.01000 10.00] 10.99000 10990.00] 9.75000 9750.00
15" Temporary Pipe | | |
0610 665E000 1000.000 SQYD| 0.01000 10.00] 0.58000 580.00| 1.00000 1000.00
Polyethylene | \ |
0620 665F000 1268.000 EACH] 6.00000 7608.00] 5.57000 7062.76 | 7.71000 9776.28
Hay Bales | | |
0630 665G000 1476.000 EACH]| 0.01000 14.76| 3.97000 5859.72| 5.84000 8619.84
Sand Bags | | |
0640 665I000 1383.000 TON | 29.00000 40107.00] 23.58000 32611.14| 35.14000 48598.62
Temporary Riprap, Class 2 | | |
0650 665J000 20404.000 LF | 3.00000 61212.00] 1.89000 38563.56| 2.45000 49989.80
Silt Fence, Type A | | |
0660 665K000 410.000 CUYD]| 3.00000 1230.00] 36.22000 14850.20] 2.90000 1189.00
Drainage Sump Excavation | | |
0670 665N000 546.000 TON | 22.00000 12012.00] 20.37000 11122.02] 25.95000 14168.70
Temporary Coarse Aggregate For Inlet | | |
Protection | | |
0680 666A001 51.000 ACRE] 35.00000 1785.00] 32.40000 1652.40| 30.90000 1575.90
Pest Control Treatment | | |
0690 680A000 LUMP | 10920.00000 10920.00] 93047.81000 93047.81]| 43940.00000 43940.00
\ |

Engineering Controls |
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TABULATION OF BIDS

CALL ORDER : 037 CONTRACT ID : 20031205037 COUNTIES : MOBILE
LETTING DATE : 12/05/03 10:00 AM DIVISION : 09
| ( 1 ) 14003 | ( 2 ) 23011 | ( 3 ) 23056
|[W. S. NEWELL, INC. |HOSEA O. WEAVER & SONS, INC |JOHN G. WALTON CONSTRUCTION CO.
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ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT

—————————————————————————————————————————— -

0700 701A028 6.000 MILE] 1300.00000 7800.00 | 1404.00000 8424.00] 1339.00000 8034.00
Solid White, Class 2, Type A Traffic | \ |
Stripe (0.06" Thick) (6" Wide) | \ |

0710 701A032 6.000 MILE] 1300.00000 7800.00| 1404.00000 8424.00| 1339.00000 8034.00
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.06"™ Thick) (6" Wide) | | |

0720 701A041 4.000 MILE] 850.00000 3400.00] 918.00000 3672.00] 875.50000 3502.00
Broken White, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) (6" Wide) | \ |

0730 701B00Y 7665.000 LF | 0.75000 5748.75] 0.81000 6208.65| 0.77000 5902.05
Dotted Class 2, Type A Traffic Stripe | | |
(0.09" Thick) (6" Wide) | \ |

0740 701C000 2.000 MILE| 320.00000 640.00] 345.60000 691.20] 329.60000 659.20
Broken Temporary Traffic Stripe | \ |

0750 701C001 11.000 MILE| 350.00000 3850.00] 378.00000 4158.00] 360.50000 3965.50
Solid Temporary Traffic Stripe | \ |

0760 701D008 1.000 MILE] 1250.00000 1250.00]| 1350.00000 1350.00] 1287.50000 1287.50
Solid Traffic Stripe Removed (Plastic) | \ |

0770 701F000 6131.000 LF | 0.18000 1103.58]| 0.19000 1164.89] 0.19000 1164.89
Dotted Temporary Traffic Stripe | | |

0780 701HO011 540.000 LF | 1.00000 540.00]| 1.08000 583.20] 1.03000 556.20
Dotted Traffic Stripe Removed (Plastic) | \ |

0790 703A002 5761.000 SQFT| 1.80000 10369.80| 1.94000 11176.34| 1.85000 10657.85
Traffic Control Markings, Class 2, Type | \ |
A | \ |

0800 703B002 720.000 SQFT| 2.50000 1800.00| 2.70000 1944.00] 2.58000 1857.60
Traffic Control Legends, Class 2, Type | | |

0810 703C001 165.000 SQFT| 3.00000 495.00| 3.24000 534.60] 3.09000 509.85
Removal Of Existing Traffic Control | \ |
Markings Or Legends (Plastic) | \ |

0820 703D001 6570.000 SQFT| 0.90000 5913.00] 0.97000 6372.90 | 0.93000 6110.10
Temporary Traffic Control Markings | \ |

0830 705A011 81.000 EACH| 4.00000 324.00] 4.32000 349.92] 4.12000 333.72
Pavement Markers, Class C, Type 1-A | \ |

0840 705A012 840.000 EACH] 4.00000 3360.00] 4.32000 3628.80] 4.12000 3460.80
Pavement Markers, Class C, Type 1-B | |

0850 705A022 9.000 EACH] 4.00000 36.00]| 4.32000 38.88]| 4.12000 37.08
Pavement Markers, Class C, Type 2-C | \

0860 705A023 93.000 EACH| 4.00000 372.00] 4.32000 401.76| 4.12000 383.16

\ |

Pavement Markers, Class C, Type 2-D |
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1 ) 14003

( 2 ) 23011
W. S. NEWELL, INC.

OSEA O. WEAVER & SONS, INC

( 3 ) 23056
JOHN G. WALTON CONSTRUCTION CO.

o~

LINE NO / ITEM CODE / ALT

Furnishing And Installing Traffic |
Control Unit (US 90 @ JUGHANDLE B) |

\ |
\ |
\ |
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
R ittt R ittt
0870 705A024 165.000 EACH| 4.00000 660.00| 4.32000 712.80| 4.12000 679.80
Pavement Markers, Class C, Type 2-E | \
0880 705A030 319.000 EACH| 4.80000 1531.20] 5.18000 1652.42]| 4.94000 1575.86
Pavement Markers, Class A-H, Type 2-C | \ |
0890 705A031 563.000 EACH]| 4.80000 2702.40| 5.18000 2916.34]| 4.94000 2781.22
Pavement Markers, Class A-H, Type 1-A | \ |
0900 705A032 134.000 EACH] 4.80000 643.20] 5.18000 694.12| 4.94000 661.96
Pavement Markers, Class A-H, Type 1-B | \ |
0910 705A037 191.000 EACH| 4.80000 916.80] 5.18000 989.38]| 4.94000 943.54
Pavement Markers, Class A-H, Type 2-D | \ |
0920 710A098 5.000 SQFT| 13.00000 65.00 | 14.94000 74.70]| 17.00000 85.00
Class 4, Aluminum Flat Sign Panels 0. | \ |
08" Thick Or Steel Flat Sign Panels 14 | \ |
Gauge (Type I Background) | \ |
0930 710A115 241.000 SQFT| 14.50000 3494 .50 16.66000 4015.06]| 17.51000 4219.91
Class 4, Aluminum Flat Sign Panels 0. | \ |
08" Thick Or Steel Flat Sign Panels 14 | \ |
Gauge (Type III Or Type IV Background) | \ |
0940 710A125 6.000 SQFT| 18.00000 108.00| 20.68000 124.08| 19.06000 114.36
Class 7, Aluminum Flat Sign Panels 0. | \ |
08" Thick Or Steel Flat Sign Panels 14 | \ |
Gauge (Type IV, VII, VIII Or IX | \ |
Background) | \ |
0950 710Al126 122.000 SQFT| 18.00000 2196.00| 20.68000 2522.96| 20.09000 2450.98
Class 8, Aluminum Flat Sign Panels 0. | \ |
08" Thick Or Steel Flat Sign Panels 14 | \ |
Gauge (Type IX Background) | \ |
0960 710B001 663.000 LF | 4.75000 3149.25]| 5.46000 3619.98]| 6.70000 4442 .10
Roadway Sign Post (#3 "U" Channel | \ |
Galvanized Steel) | \ |
0970 713A000 20.000 LF | 125.00000 2500.00| 135.00000 2700.00] 108.15000 2163.00
Permanent Barricades | \ |
0980 720A020 2.000 EACH| 9025.00000 18050.00] 9747.00000 19494.00] 9785.00000 19570.00
Vehicular Impact Attenuator | \ |
Assembly (Unidirectional, TL-2) | \ |
0990 730C000 LUMP | 4000.00000 4000.00| 4595.75000 4595.75 ]| 4120.00000 4120.00
Furnishing And Installing Traffic | \ |
Control Unit (US 90 @ JUGHANDLE A) | \ |
1000 730C001 LUMP | 4000.00000 4000.00| 4595.75000 4595.75]| 4120.00000 4120.00
\ |
\ |
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ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
1010 730E000 8.000 EACH] 2500.00000 20000.00]| 2872.34000 22978.72 | 2575.00000 20600.00
Metal Traffic Signal Pole Foundation | \ |
1020 730G001 8.000 EACH] 4700.00000 37600.00 | 5400.00000 43200.00] 4841.00000 38728.00
Metal Traffic Signal Strain Pole | | |
1030 730H001 3137.000 LF | 3.00000 9411.00| 3.45000 10822.65] 3.09000 9693.33
Loop Wire | \ |
1040 7301001 12862.000 LF | 1.75000 22508.50] 2.01000 25852.62| 1.80000 23151.60
Loop Detector Lead-In-Cable | \ |
1050 730J010 20.000 EACH] 150.00000 3000.00] 172.34000 3446.80] 154.50000 3090.00
Vehicle Loop Detector | \ |
1060 730K000 12.000 EACH| 300.00000 3600.00] 344.68000 4136.16| 309.00000 3708.00
Traffic Signal Junction Box | | |
1070 730L003 196.000 LF | 2.00000 392.00] 2.30000 450.80] 2.06000 403.76
1", Non-Metallic, Conduit | | |
1080 730L005 1824.000 LF | 3.00000 5472.00| 3.45000 6292.80 | 3.09000 5636.16
2", Non-Metallic, Conduit | \ |
1090 730N000 8.000 EACH] 650.00000 5200.00] 746.81000 5974.48| 669.50000 5356.00
Luminaire Extension Assembly, 12 FT | \
1100 730P022 10.000 EACH| 800.00000 8000.00| 919.15000 9191.50] 824.00000 8240.00
Vehicular Signal Head, 12 Inch, 3 | | |
Section, Type LED | \ |
1110 730P024 2.000 EACH| 1200.00000 2400.00| 1378.73000 2757.46| 1236.00000 2472.00
Vehicular Signal Head, 12 Inch, 5 | | |
Section, Type LED | | |
1120 730R021 2.000 EACH| 15500.00000 31000.00| 17808.51000 35617.02| 15965.00000 31930.00
Controller Assembly, Type III, 4 Phase | \ |
1130 740B00O 1368.000 SQFT| 7.00000 9576.00 | 7.29000 9972.72| 15.23000 20834.64
Construction Signs | \ |
1140 740D00O 120.000 EACH] 50.00000 6000.00| 40.56000 4867.20] 80.13000 9615.60
Channelizing Drums | \ |
1150 740E000 100.000 EACH] 0.01000 1.00| 3.48000 348.00| 0.12000 12.00
Cones (36 Inches High) | | |
1160 740F002 34.000 EACH| 165.00000 5610.00] 289.71000 9850.14 | 236.77000 8050.18
Barricades, Type III | \ |
1170 7401005 17.000 EACH| 350.00000 5950.00] 324.00000 5508.00] 264.94000 4503.98
Warning Lights, Type B (Detachable Head | \ |
1180 740L005 93.000 EACH]| 75.00000 6975.00| 70.20000 6528.60 | 50.10000 4659.30
Vertical Panel, Type I (Double-Sided) | \ |
1190 740M001 100.000 EACH] 0.01000 1.00| 1.16000 116.00] 0.01000 1.00
\ |

Ballast For Cone |
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ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
1200 741cC010 2.000 EACH| 3000.00000 6000.00| 3240.00000 6480.00] 699.75000 1399.50
Portable Sequential Arrow And Chevron | | |
Sign Unit | \ |
1210 999 000 2250.000 HOUR| 0.80000 1800.00] 0.80000 1800.00| 0.80000 1800.00
Trainee Hours At 80 Cents Per Hour | | |
SECTION TOTALS $ 7,048,554.22| S 7,270,524.02]| $ 7,581,519.13

CONTRACT TOTALS $ 7,048,554.22] $ 7,270,524.02] $ 7,581,519.13
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I ( 4 ) 13008
|[MOBILE ASPHALT COMPANY, LLC
LINE NO / ITEM CODE / ALT |

5 ) 08077 [ ( 6 ) 01059
ASTINGS GENERAL CONTRACTIN |ADVANCE CONSTRUCTION SERVICES,
|

oo~

\

\

\

| \
—————————————————————————————————————————— et e ittt

Superpave Bituminous Concrete Wearing
Surface Layer,Patching ,3/4" Maximum
Aggregate Size Mix, ESAL Range C/D

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
SECTION 0001 Total
| \ |
0010 201A001 LUMP| 150000.00000 150000.00| 240000.00000 240000.00| 233000.00000 233000.00
Clearing And Grubbing (Maximum | | |
Allowable Bid $3000 Per Acre) | \ |
(Approximately 80 ACRES) | \ |
0020 210A000 51546.000 CUYD] 1.70000 87628.20 | 4.00000 206184.00| 2.00000 103092.00
Unclassified Excavation | \ |
0030 210C000 18608.000 CUYD| 1.70000 31633.60| 2.00000 37216.00] 0.10000 1860.80
Muck Excavation | \ |
0040 210D012 909214.000 CUYD| 2.57000 2336679.98| 3.00000 2727642.00 | 3.65000 3318631.10
Borrow Excavation (A-2-4(0) Or A-4(0) | | |
0050 210E000 24811.000 CUYD| 3.50000 86838.50 | 18.00000 446598.00 | 0.10000 2481.10
Borrow Excavation (Underwater Backfill) | \ |
0060 214A000 5112.000 CUYD] 3.90000 19936.80 | 14.00000 71568.00| 5.10000 26071.20
Structure Excavation | \ |
0070 214B000 563.000 CUYD| 9.30000 5235.90] 8.00000 4504.00] 4.00000 2252.00
Foundation Backfill, Local | \ |
0080 214B001 691.000 CUYD] 30.75000 21248.25| 18.00000 12438.00| 35.50000 24530.50
Foundation Backfill, Commercial | | |
0090 230A000 210.000 RBST| 165.00000 34650.00 | 400.00000 84000.00 | 200.00000 42000.00
Roadbed Processing | \ |
0100 301A012 89890.000 SQYD| 6.58000 591476.20 | 6.00000 539340.00| 6.95000 624735.50
Crushed Aggregate Base Course, Type B, | \ |
Plant Mixed, 6" Compacted Thickness | \ |
0110 401A000 89890.000 SQYD| 0.30000 26967.00| 0.30000 26967.00| 0.30000 26967.00
Bituminous Treatment A | \ |
0120 405A000 11827.000 GAL | 0.90000 10644.30| 0.90000 10644.30| 1.00000 11827.00
Tack Coat | \ |
0130 410B00O 1.000 EACH] 1700.00000 1700.00| 1500.00000 1500.00] 1520.00000 1520.00
State Furnished Profilograph | \ |
0140 424A361 7613.000 TON | 34.85000 265313.05| 36.35000 276732.55] 37.00000 281681.00
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 3/4" Maximum Aggregate | \ |
Size Mix, ESAL Range C/D | \ |
0150 424A364 50.000 TON | 50.00000 2500.00] 50.00000 2500.00| 55.00000 2750.00
| \ |
| \ |
| \ |
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( 5 ) 08077 [ ( 6 ) 01059
MOBILE ASPHALT COMPANY, LLC

ASTINGS GENERAL CONTRACTIN |ADVANCE CONSTRUCTION SERVICES,
|

oo~

LINE NO / ITEM CODE / ALT

66" Roadway Pipe, Class C-1 Bedding
(Class 4 R.C.)

| \
I \
I \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0160 424B651 12951.000 TON | 32.00000 414432.00] 33.50000 433858.50] 35.00000 453285.00
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 1" Maximum Aggregate Size | | |
Mix, ESAL Range C/D | \ |
0170 424B659 8052.000 TON | 32.60000 262495.20] 33.50000 269742.00] 35.00000 281820.00
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Leveling ,1" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0180 424B681 24805.000 TON | 32.50000 806162.50]| 33.50000 830967.50] 35.00000 868175.00
Superpave Bituminous Concrete Lower | \ |
Binder Layer, 1" Maximum Aggregate Size | | |
Mix, ESAL Range C/D | \ |
0190 428C000 24200.000 LF | 0.20000 4840.00| 1.00000 24200.00 | 1.00000 24200.00
Scoring Bituminous Pavement Surface By | \ |
Cutting | | |
0200 430B040 29.000 TON | 22.92000 664.68| 10.00000 290.00| 50.00000 1450.00
Aggregate Surfacing (Crushed Aggregate | | |
Base, Type B) | \ |
0210 502A000 126341.000 LB | 0.48000 60643.68| 0.45000 56853.45]| 0.50000 63170.50
Steel Reinforcement | \ |
0220 524A011 840.000 CUYD] 334.38000 280879.20] 320.00000 268800.00] 250.00000 210000.00
Culvert Concrete (Cast In Place) | \ |
0230 524B011 89.000 CUYD| 334.38000 29759.82| 400.00000 35600.00| 300.00000 26700.00
Culvert Concrete Extension (Cast In | |
Place) I \ |
0240 530A001 300.000 LF | 23.00000 6900.00| 19.00000 5700.00 | 22.00000 6600.00
18" Roadway Pipe (Class 3 R.C.) | \
0250 530A002 1880.000 LF | 20.00000 37600.00 | 32.00000 60160.00 | 25.00000 47000.00
24" Roadway Pipe (Class 3 R.C.) | | |
0260 530A003 80.000 LF | 35.92000 2873.60] 48.00000 3840.00] 34.00000 2720.00
30" Roadway Pipe (Class 3 R.C.) | \
0270 530A007 152.000 LF | 72.05000 10951.60| 74.50000 11324.00| 80.00000 12160.00
54" Roadway Pipe (Class 3 R.C.) | |
0280 530A010 200.000 LF | 102.49000 20498.00| 180.00000 36000.00 | 110.00000 22000.00
72" Roadway Pipe (Class 3 R.C.) | \
0290 530A101 12.000 LF | 79.22000 950.64 | 24.00000 288.00| 50.00000 600.00
18" Roadway Pipe (Class 3 R.C.) | |
(Extension) | | |
0300 530A370 428.000 LF | 125.01000 53504.28| 148.00000 63344.00| 100.00000 42800.00
| \ |
| \ |
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—————————————————————————————————————————— B et e et e et e T e e e
0310 533A099 384.000 LF | 26.72000 10260.438| 34.00000 13056.00| 25.00000 9600.00
24" Storm Sewer Pipe (Class 3 R.C.) | \ |
0320 600A000 LUMP| 690000.00000 690000.00|] 382000.00000 382000.00| 500000.00000 500000.00
Mobilization | |
0330 602A000 32.000 EACH| 90.06000 2881.92| 200.00000 6400.00 | 100.00000 3200.00
Right Of Way Markers | \ |
0340 606A012 1000.000 LF | 10.51000 10510.00| 4.00000 4000.00] 10.00000 10000.00
6" Underdrain Pipe, Type 8 | \ |
0350 610C001 3577.000 TON | 27.91000 99834.07 | 18.00000 64386.00 | 40.00000 143080.00
Loose Riprap, Class 2 | \ |
0360 610D003 10073.000 SQYD| 1.88000 18937.24| 2.00000 20146.00]| 1.90000 19138.70
Filter Blanket, Geotextile | | |
0370 614A000 866.000 CUYD| 175.15000 151679.90| 240.00000 207840.00| 215.00000 186190.00
Slope Paving | \
0380 619A002 5.000 EACH] 583.83000 2919.15| 600.00000 3000.00] 400.00000 2000.00
18" Roadway Pipe End Treatment, Class 1 | | |
0390 619A003 17.000 EACH| 583.83000 9925.11 | 750.00000 12750.00| 450.00000 7650.00
24" Roadway Pipe End Treatment, Class 1 | \ |
0400 619A004 2.000 EACH| 743.06000 1486.12| 800.00000 1600.00] 500.00000 1000.00
30" Roadway Pipe End Treatment, Class 1 | \ |
0410 619A010 2.000 EACH| 1273.82000 2547 .64 | 850.00000 1700.00] 1500.00000 3000.00
66" Roadway Pipe End Treatment, Class 1 | \ |
0420 619A011 2.000 EACH| 1592.27000 3184.54| 1250.00000 2500.00| 1700.00000 3400.00
72" Roadway Pipe End Treatment, Class 1 | | |
0430 619A058 2.000 EACH| 1592.27000 3184.54 | 21.00000 42.00 | 1100.00000 2200.00
54" Roadway Pipe End Treatment, Class 2 | \ |
0440 620A000 3.000 CUYD]| 477.68000 1433.04| 600.00000 1800.00] 525.00000 1575.00
Minor Structure Concrete | \ |
0450 621C002 2.000 EACH| 2123.03000 4246.006| 4800.00000 9600.00| 1550.00000 3100.00
Inlets, Type C, Pl Or P3 | \ |
0460 621C020 22.000 EACH] 1910.72000 42035.84| 1400.00000 30800.00] 1550.00000 34100.00
Inlets, Type Y | | |
0470 621C069 2.000 EACH| 2123.03000 4246.006| 2400.00000 4800.00] 4100.00000 8200.00
Inlets, Type E3 | \ |
0480 621D019 32.000 EACH] 265.38000 8492.16/| 450.00000 14400.00| 250.00000 8000.00
Inlet Units, Type Y | \ |
0490 621D022 2.000 EACH| 265.38000 530.76| 600.00000 1200.00] 250.00000 500.00
Inlet Units, Type C, Pl Or P3 | \ |
0500 629A021 1418.000 LF | 47.50000 67355.00 | 48.00000 68064.00 | 90.00000 127620.00
Concrete Median Or Safety Barrier, Type | \ |
| \ |
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—————————————————————————————————————————— e
0510 629C002 2.000 EACH| 2500.00000 5000.00| 3000.00000 6000.00] 2100.00000 4200.00
Concrete Median Or Safety Barrier End | | |
Section, (Type TES) | |

|
0520 634A002 9617.000 LF | 7.00000 67319.00] 7.00000 67319.00]| 8.00000 76936.00
Industrial Fence, 6 Feet High | | |
0530 650B000O 27427.000 CUYD| 2.13000 58419.51| 4.00000 109708.00| 5.00000 137135.00
Topsoil From Stockpiles | | |
0540 652A061 51.000 ACRE] 465.00000 23715.00| 450.00000 22950.00| 460.00000 23460.00
Seeding (Mix 3E) | | |
0550 654A000 1291.000 SQYD] 4.00000 5164.00] 6.00000 7746.00] 5.00000 6455.00
Solid Sodding | |
0560 656A000 51.000 ACRE] 425.00000 21675.00| 450.00000 22950.00| 460.00000 23460.00
Mulching, Class A, Type 1 | | |
0570 659A002 8655.000 SQYD| 7.50000 64912.50 | 2.50000 21637.50] 4.10000 35485.50
Erosion Control Netting, Class C1 | | |
0580 665A000 4.000 ACRE] 300.00000 1200.00] 800.00000 3200.00| 310.00000 1240.00
Temporary Seeding | | |
0590 665B000 4.000 ACRE] 300.00000 1200.00] 800.00000 3200.00] 310.00000 1240.00
Temporary Mulching | | |
0600 665C000 1000.000 LF | 13.49000 13490.00] 18.00000 18000.00] 14.00000 14000.00
15" Temporary Pipe | | |
0610 665E000 1000.000 SQYD| 2.38000 2380.00] 2.00000 2000.00| 1.50000 1500.00
Polyethylene | \ |
0620 665F000 1268.000 EACH] 5.72000 7252.96| 3.00000 3804.00| 7.00000 8876.00
Hay Bales | | |
0630 665G000 1476.000 EACH] 1.68000 2479.68| 4.00000 5904.00] 4.00000 5904.00
Sand Bags | | |
0640 665I000 1383.000 TON | 28.30000 39138.90] 14.00000 19362.00] 40.00000 55320.00
Temporary Riprap, Class 2 | | |
0650 665J000 20404.000 LF | 3.00000 61212.00 | 3.00000 61212.00| 3.00000 61212.00
Silt Fence, Type A | | |
0660 665K000 410.000 CUYD]| 3.77000 1545.70] 12.00000 4920.00| 10.00000 4100.00
Drainage Sump Excavation | | |
0670 665N000 546.000 TON | 20.97000 11449.62| 14.00000 7644.00] 25.00000 13650.00
Temporary Coarse Aggregate For Inlet | | |
Protection | | |
0680 666A001 51.000 ACRE] 30.00000 1530.00] 500.00000 25500.00 | 40.00000 2040.00
Pest Control Treatment | | |
0690 680A000 LUMP | 90000.00000 90000.00| 150000.00000 150000.00] 75000.00000 75000.00
\ |

Engineering Controls |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 12/08/03
PAGE : 037 -14
TABULATION OF BIDS

CALL ORDER : 037 CONTRACT ID : 20031205037 COUNTIES : MOBILE
LETTING DATE : 12/05/03 10:00 AM DIVISION : 09

| ( 4 ) 13008 | ( 5 ) 08077 | ( 6 ) 01059
|[MOBILE ASPHALT COMPANY, LLC |HASTINGS GENERAL CONTRACTIN |ADVANCE CONSTRUCTION SERVICES,
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0700 701A028 6.000 MILE] 1310.97000 7865.82| 1313.00000 7878.00 | 1350.00000 8100.00
Solid White, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) (6" Wide) |
2| 1313.00000 7878.

|
0710 701A032 6.000 MILE] 1310.97000 7865.8 00| 1350.00000 8100.00
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.06"™ Thick) (6" Wide) | | |
0720 701A041 4.000 MILE] 857.17000 3428.68| 858.50000 3434.00] 900.00000 3600.00
Broken White, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) (6" Wide) | \ |
0730 701B00Y 7665.000 LF | 0.76000 5825.40] 0.76000 5825.40] 1.00000 7665.00
Dotted Class 2, Type A Traffic Stripe | | |
(0.09" Thick) (6" Wide) | \ |
0740 701C000 2.000 MILE| 322.70000 645.40] 323.20000 646.40] 325.00000 650.00
Broken Temporary Traffic Stripe | \ |
0750 701C001 11.000 MILE| 352.95000 3882.45] 353.50000 3888.50] 360.00000 3960.00
Solid Temporary Traffic Stripe | \ |
0760 701D008 1.000 MILE] 1260.54000 1260.54| 1262.50000 1262.50] 1300.00000 1300.00
Solid Traffic Stripe Removed (Plastic) | \ |
0770 701F000 6131.000 LF | 0.18000 1103.58]| 0.19000 1164.89] 0.25000 1532.75
Dotted Temporary Traffic Stripe | | |
0780 701HO011 540.000 LF | 1.01000 545.40| 1.01000 545.40] 1.00000 540.00
Dotted Traffic Stripe Removed (Plastic) | \ |
0790 703A002 5761.000 SQFT| 1.82000 10485.02 | 1.82000 10485.02 | 2.00000 11522.00
Traffic Control Markings, Class 2, Type | \ |
A | \ |
0800 703B002 720.000 SQFT| 2.52000 1814.40]| 2.53000 1821.60] 2.50000 1800.00
Traffic Control Legends, Class 2, Type | | |
0810 703C001 165.000 SQFT| 3.03000 499.95| 3.03000 499.95] 3.00000 495.00
Removal Of Existing Traffic Control | \ |
Markings Or Legends (Plastic) | \ |
0820 703D001 6570.000 SQFT| 0.91000 5978.70| 0.91000 5978.70] 1.00000 6570.00
Temporary Traffic Control Markings | \ |
0830 705A011 81.000 EACH| 4.03000 326.43| 4.04000 327.24] 4.25000 344.25
Pavement Markers, Class C, Type 1-A | \ |
0840 705A012 840.000 EACH] 4.03000 3385.20] 4.04000 3393.60] 4.25000 3570.00
Pavement Markers, Class C, Type 1-B | |
0850 705A022 9.000 EACH] 4.03000 36.27] 4.04000 36.36]| 4.25000 38.25
Pavement Markers, Class C, Type 2-C | \
0860 705A023 93.000 EACH| 4.03000 374.79| 4.04000 375.72| 4.25000 395.25
\ |

Pavement Markers, Class C, Type 2-D |
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CALL ORDER : 037 CONTRACT ID : 20031205037 COUNTIES : MOBILE
LETTING DATE : 12/05/03 10:00 AM DIVISION : 09

I ( 4 ) 13008
|[MOBILE ASPHALT COMPANY, LLC
LINE NO / ITEM CODE / ALT |

5 ) 08077 [ ( 6 ) 01059
ASTINGS GENERAL CONTRACTIN |ADVANCE CONSTRUCTION SERVICES,
|

oo~

Furnishing And Installing Traffic |
Control Unit (US 90 @ JUGHANDLE B) |

\
\
\
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0870 705A024 165.000 EACH| 4.03000 664.95] 4.04000 666.60] 4.25000 701.25
Pavement Markers, Class C, Type 2-E | \
0880 705A030 319.000 EACH| 4.84000 1543.96/| 4.85000 1547.15]| 5.00000 1595.00
Pavement Markers, Class A-H, Type 2-C | \ |
0890 705A031 563.000 EACH]| 4.84000 2724.92| 4.85000 2730.55] 5.00000 2815.00
Pavement Markers, Class A-H, Type 1-A | \ |
0900 705A032 134.000 EACH] 4.84000 648.56| 4.85000 649.90]| 5.00000 670.00
Pavement Markers, Class A-H, Type 1-B | \ |
0910 705A037 191.000 EACH| 4.84000 924 .44 4.85000 926.35] 5.00000 955.00
Pavement Markers, Class A-H, Type 2-D | \ |
0920 710A098 5.000 SQFT| 16.50000 82.50] 18.15000 90.75] 15.00000 75.00
Class 4, Aluminum Flat Sign Panels 0. | \ |
08" Thick Or Steel Flat Sign Panels 14 | \ |
Gauge (Type I Background) | \ |
0930 710A115 241.000 SQFT| 17.00000 4097.00| 18.70000 4506.70| 15.00000 3615.00
Class 4, Aluminum Flat Sign Panels 0. | \ |
08" Thick Or Steel Flat Sign Panels 14 | \ |
Gauge (Type III Or Type IV Background) | \ |
0940 710A125 6.000 SQFT| 18.50000 111.00| 20.35000 122.10] 20.00000 120.00
Class 7, Aluminum Flat Sign Panels 0. | \ |
08" Thick Or Steel Flat Sign Panels 14 | \ |
Gauge (Type IV, VII, VIII Or IX | \ |
Background) | \ |
0950 710Al126 122.000 SQFT| 19.50000 2379.00| 21.45000 2616.90] 20.00000 2440.00
Class 8, Aluminum Flat Sign Panels 0. | \ |
08" Thick Or Steel Flat Sign Panels 14 | \ |
Gauge (Type IX Background) | \ |
0960 710B001 663.000 LF | 6.50000 4309.50 | 7.15000 4740.45| 5.00000 3315.00
Roadway Sign Post (#3 "U" Channel | \ |
Galvanized Steel) | \ |
0970 713A000 20.000 LF | 105.00000 2100.00| 115.50000 2310.00] 150.00000 3000.00
Permanent Barricades | \ |
0980 720A020 2.000 EACH| 12650.00000 25300.00| 13915.00000 27830.00| 3552.50000 7105.00
Vehicular Impact Attenuator | \ |
Assembly (Unidirectional, TL-2) | \ |
0990 730C000 LUMP | 4246.05000 4246.05| 4640.00000 4640.00 | 5000.00000 5000.00
Furnishing And Installing Traffic | \ |
Control Unit (US 90 @ JUGHANDLE A) | \ |
1000 730C001 LUMP | 4246.05000 4246.05| 4640.00000 4640.00| 5000.00000 5000.00
\ |
\ |
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TABULATION OF BIDS
CALL ORDER 037 CONTRACT 1ID 20031205037 COUNTIES MOBILE
LETTING DATE 12/05/03 10:00 AM DIVISION 09
| ( 4 ) 13008 | ( 5 ) 08077 | ( 6 ) 01059
|[MOBILE ASPHALT COMPANY, LLC |HASTINGS GENERAL CONTRACTIN |ADVANCE CONSTRUCTION SERVICES,
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
1010 730E000 8.000 EACH] 2653.78000 21230.24| 2900.00000 23200.00| 2500.00000 20000.00
Metal Traffic Signal Pole Foundation | \ |
1020 730G001 8.000 EACH] 4989.11000 39912.88| 5452.00000 43616.00| 4800.00000 38400.00
Metal Traffic Signal Strain Pole | | |
1030 730H001 3137.000 LF | 3.18000 9975.66| 3.48000 10916.76] 3.00000 9411.00
Loop Wire | \ |
1040 7301001 12862.000 LF | 1.86000 23923.32] 2.03000 26109.86| 2.00000 25724.00
Loop Detector Lead-In-Cable | \ |
1050 730J010 20.000 EACH] 159.23000 3184.60] 174.00000 3480.00] 150.00000 3000.00
Vehicle Loop Detector | \ |
1060 730K000 12.000 EACH| 318.45000 3821.40] 348.00000 4176.00| 300.00000 3600.00
Traffic Signal Junction Box | | |
1070 730L003 196.000 LF | 2.12000 415.52| 2.32000 454,72 2.00000 392.00
1", Non-Metallic, Conduit | | |
1080 730L005 1824.000 LF | 3.18000 5800.32| 3.48000 6347.52| 3.00000 5472.00
2", Non-Metallic, Conduit | \ |
1090 730N000 8.000 EACH] 689.98000 5519.84| 754.00000 6032.00 | 660.00000 5280.00
Luminaire Extension Assembly, 12 FT | \
1100 730P022 10.000 EACH| 849.21000 8492.10] 928.00000 9280.00 | 810.00000 8100.00
Vehicular Signal Head, 12 Inch, 3 | | |
Section, Type LED | \ |
1110 730P024 2.000 EACH| 1273.82000 2547.64| 1392.00000 2784.00] 1250.00000 2500.00
Vehicular Signal Head, 12 Inch, 5 | | |
Section, Type LED | | |
1120 730R021 2.000 EACH| 16453.43000 32906.86| 17980.00000 35960.00 | 16000.00000 32000.00
Controller Assembly, Type III, 4 Phase | \ |
1130 740B00O 1368.000 SQFT| 7.50000 10260.00 | 12.00000 16416.00| 8.00000 10944.00
Construction Signs | \ |
1140 740D00O 120.000 EACH] 60.00000 7200.00 | 60.00000 7200.00| 100.00000 12000.00
Channelizing Drums | \ |
1150 740E000 100.000 EACH] 10.65000 1065.00] 12.00000 1200.00] 12.00000 1200.00
Cones (36 Inches High) | | |
1160 740F002 34.000 EACH| 327.50000 11135.00] 300.00000 10200.00] 350.00000 11900.00
Barricades, Type III | \ |
1170 7401005 17.000 EACH| 220.00000 3740.00] 295.00000 5015.00] 250.00000 4250.00
Warning Lights, Type B (Detachable Head | \ |
1180 740L005 93.000 EACH]| 68.50000 6370.50| 14.00000 1302.00] 70.00000 6510.00
Vertical Panel, Type I (Double-Sided) | \ |
1190 740M001 100.000 EACH] 7.50000 750.00]| 5.00000 500.00] 10.00000 1000.00
\ |

Ballast For Cone
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CALL ORDER 037 CONTRACT ID 20031205037 COUNTIES MOBILE
LETTING DATE 12/05/03 10:00 AM DIVISION 09
| ( 4 ) 13008 | ( 5 ) 08077 | ( 6 ) 01059
|[MOBILE ASPHALT COMPANY, LLC |HASTINGS GENERAL CONTRACTIN |ADVANCE CONSTRUCTION SERVICES,
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
1200 741cC010 2.000 EACH| 4250.00000 8500.00] 3000.00000 6000.00] 4500.00000 9000.00
Portable Sequential Arrow And Chevron | | |
Sign Unit | \ |
1210 999 000 2250.000 HOUR| 0.80000 1800.00] 0.80000 1800.00| 0.80000 1800.00
Trainee Hours At 80 Cents Per Hour | | |
SECTION TOTALS | $ 7,597,633.14| $ 8,537,390.39] S 8,699,918.65
—————————————————————————————————————————— B i i e e it L L L e
CONTRACT TOTALS | $ 7,597,633.14] $ 8,537,390.39] $ 8,699,918.65




Superpave Bituminous Concrete Wearing
Surface Layer,Patching ,3/4" Maximum
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TABULATION OF BIDS
CALL ORDER 037 CONTRACT ID 20031205037 COUNTIES MOBILE
LETTING DATE 12/05/03 10:00 AM DIVISION 09
| ( 7 ) 19058 | ( 8 ) 23029 | ( )
|s. J. & L., INC. |J. S. WALTON & COMPANY, INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 201A001 LUMP| 240000.00000 240000.00| 134658.05000 134658.05]
Clearing And Grubbing (Maximum | \ |
Allowable Bid $3000 Per Acre) | | |
(Approximately 80 ACRES) | \ |
0020 210A000 51546.000 CUYD]| 3.20000 164947.20] 2.69000 138658.74|
Unclassified Excavation | \ |
0030 210C000 18608.000 CUYD| 3.25000 60476.00| 3.27000 60848.16]|
Muck Excavation | \ |
0040 210D012 909214.000 CUYD] 3.80000 3455013.20] 3.44000 3127696.16]|
Borrow Excavation (A-2-4(0) Or A-4(0) | | |
0050 210E000 24811.000 CUYD] 4.20000 104206.20] 3.74000 92793.14|
Borrow Excavation (Underwater Backfill) | \ |
0060 214A000 5112.000 CUYD]| 4.20000 21470.40 | 6.67000 34097.04 |
Structure Excavation | \ |
0070 214B00O 563.000 CUYD]| 7.45000 4194.35| 8.36000 4706.68|
Foundation Backfill, Local | | |
0080 214B0O01 691.000 CUYD| 34.15000 23597.65| 34.54000 23867.14 |
Foundation Backfill, Commercial | | |
0090 230A000 210.000 RBST| 201.50000 42315.00] 144.25000 30292.50|
Roadbed Processing | \ |
0100 301A012 89890.000 SQYD| 7.55000 678669.50 | 6.56000 589678.40]
Crushed Aggregate Base Course, Type B, | \ |
Plant Mixed, 6" Compacted Thickness | | |
0110 401A000 89890.000 SQYD| 0.65000 58428.50| 0.30000 26967.00|
Bituminous Treatment A | \ |
0120 405A000 11827.000 GAL | 1.25000 14783.75] 0.91000 10762.57]
Tack Coat | | |
0130 410B0O0O 1.000 EACH]| 3015.00000 3015.00| 1521.99000 1521.99|
State Furnished Profilograph | \ |
0140 424A361 7613.000 TON | 34.95000 266074.35] 36.88000 280767.44 |
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 3/4" Maximum Aggregate | \ |
Size Mix, ESAL Range C/D | \ |
0150 424A364 50.000 TON | 50.15000 2507.50| 50.73000 2536.50]
| \ |
| \ |
| \ |

Aggregate Size Mix, ESAL Range C/D
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| ( 7 ) 19058 | ( 8 23029 | ( )
|S. J. & L., INC. |[J. S. WALTON & COMPANY, INC |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
0160 424B651 12951.000 TON | 31.90000 413136.90] 33.99000 440204.49|
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 1" Maximum Aggregate Size | | |
Mix, ESAL Range C/D | \ |
0170 424B659 8052.000 TON | 37.70000 303560.40 | 33.99000 273687.48]|
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Leveling ,1" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0180 424B681 24805.000 TON | 32.15000 797480.75| 33.99000 843121.95|
Superpave Bituminous Concrete Lower | \ |
Binder Layer, 1" Maximum Aggregate Size | | |
Mix, ESAL Range C/D | \ |
0190 428C000 24200.000 LF | 0.30000 7260.00| 2.16000 52272.00|
Scoring Bituminous Pavement Surface By | \ |
Cutting | | |
0200 430B040 29.000 TON | 30.00000 870.00] 32.63000 946.27]
Aggregate Surfacing (Crushed Aggregate | | |
Base, Type B) | \ |
0210 502A000 126341.000 LB | 0.50000 63170.50| 0.52000 65697.32|
Steel Reinforcement | \ |
0220 524A011 840.000 CUYD| 250.65000 210546.00 | 253.66000 213074.40]
Culvert Concrete (Cast In Place) | \ |
0230 524B011 89.000 CUYD| 285.00000 25365.00] 288.21000 25650.69|
Culvert Concrete Extension (Cast In | |
Place) I \ |
0240 530A001 300.000 LF | 18.55000 5565.00] 15.67000 4701.00]
18" Roadway Pipe (Class 3 R.C.) | \
0250 530A002 1880.000 LF | 23.40000 43992.00 | 21.12000 39705.60]
24" Roadway Pipe (Class 3 R.C.) | | |
0260 530A003 80.000 LF | 29.20000 2336.00] 28.62000 2289.60|
30" Roadway Pipe (Class 3 R.C.) | \
0270 530A007 152.000 LF | 80.10000 12175.20| 69.62000 10582.24 |
54" Roadway Pipe (Class 3 R.C.) | |
0280 530A010 200.000 LF | 113.35000 22670.00] 95.40000 19080.00|
72" Roadway Pipe (Class 3 R.C.) | \
0290 530A101 12.000 LF | 32.20000 386.40| 38.91000 466.92 |
18" Roadway Pipe (Class 3 R.C.) | |
(Extension) | | |
0300 530A370 428.000 LF | 112.90000 48321.20| 88.48000 37869.44|
66" Roadway Pipe, Class C-1 Bedding | \ |
| \ |

(Class 4 R.C.)
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CALL ORDER : 037 CONTRACT ID : 20031205037 COUNTIES : MOBILE
LETTING DATE : 12/05/03 10:00 AM DIVISION : 09

7 ) 19058

( 8 ) 23029
S. J. & L., INC.

(
J. S. WALTON & COMPANY, INC
LINE NO / ITEM CODE / ALT

Concrete Median Or Safety Barrier, Type
1

| \ |
| \ |
| \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0310 533A099 384.000 LF | 23.60000 9062.40| 21.06000 8087.04 |
24" Storm Sewer Pipe (Class 3 R.C.) | | |
0320 600A000 LUMP| 500000.00000 500000.00| 1653994.60000 1653994.60]|
Mobilization | |
0330 602A000 32.000 EACH| 160.00000 5120.00| 53.52000 1712.64 |
Right Of Way Markers | | |
0340 606A012 1000.000 LF | 7.50000 7500.00] 10.26000 10260.00]
6" Underdrain Pipe, Type 8 | \ |
0350 610C001 3577.000 TON | 32.85000 117504.45] 26.24000 93860.48]|
Loose Riprap, Class 2 | | |
0360 610D003 10073.000 SQYD| 2.15000 21656.95| 1.96000 19743.08]
Filter Blanket, Geotextile | | |
0370 614A000 866.000 CUYD| 213.30000 184717.80] 215.88000 186952.08]
Slope Paving | \
0380 619A002 5.000 EACH] 400.00000 2000.00 | 404.78000 2023.90]|
18" Roadway Pipe End Treatment, Class 1 | | |
0390 619A003 17.000 EACH| 457.00000 7769.00| 461.99000 7853.83|
24" Roadway Pipe End Treatment, Class 1 | | |
0400 619A004 2.000 EACH| 532.00000 1064.00] 537.56000 1075.12|
30" Roadway Pipe End Treatment, Class 1 | \ |
0410 619A010 2.000 EACH| 1560.00000 3120.00| 1575.96000 3151.92|
66" Roadway Pipe End Treatment, Class 1 | | |
0420 619A011 2.000 EACH| 1775.00000 3550.00| 1797.24000 3594.48|
72" Roadway Pipe End Treatment, Class 1 | | |
0430 619A058 2.000 EACH| 1150.00000 2300.00| 1160.38000 2320.76]|
54" Roadway Pipe End Treatment, Class 2 | | |
0440 620A000 3.000 CUYD] 535.00000 1605.00] 539.71000 1619.13|
Minor Structure Concrete | | |
0450 621C002 2.000 EACH| 1600.00000 3200.00| 1619.14000 3238.28|
Inlets, Type C, Pl Or P3 | | |
0460 621C020 22.000 EACH] 1600.00000 35200.00] 1619.14000 35621.08|
Inlets, Type Y | | |
0470 621C069 2.000 EACH| 3735.00000 7470.00| 3777.98000 7555.96 |
Inlets, Type E3 | | |
0480 621D019 32.000 EACH] 240.00000 7680.00] 242.87000 7771.84 |
Inlet Units, Type Y | | |
0490 621D022 2.000 EACH| 240.00000 480.00] 242.87000 485.74 |
Inlet Units, Type C, Pl Or P3 | |
0500 629A021 1418.000 LF 50.10000 71041.80] 51.27000 72700.86 |
\ |
\ I
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LETTING DATE 12/05/03 10:00 AM DIVISION : 09
| ( 7 ) 19058 | ( 8 ) 23029 | )
|s. J. & L., INC. |J. S. WALTON & COMPANY, INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0510 629C002 2.000 | 2135.00000 4270.00] 2698.56000 5397.12|
Concrete Median Or Safety Barrier End | | |
Section, (Type TES) | | |
0520 634A002 9617.000 | 7.05000 67799.85] 7.10000 68280.70]|
Industrial Fence, 6 Feet High | | |
0530 650B000 27427.000 CUYD] 2.35000 64453.45| 3.93000 107788.11|
Topsoil From Stockpiles | | |
0540 652A061 51.000 ACRE] 675.00000 34425.00] 809.87000 41303.37|
Seeding (Mix 3E) | | |
0550 654A000 1291.000 SQYD| 3.00000 3873.00| 2.65000 3421.15|
Solid Sodding | |
0560 656A000 51.000 ACRE] 620.00000 31620.00] 410.16000 20918.16|
Mulching, Class A, Type 1 | | |
0570 659A002 8655.000 SQYD| 3.80000 32889.00] 3.12000 27003.60|
Erosion Control Netting, Class C1 | | |
0580 665A000 4.000 ACRE] 535.00000 2140.00 | 613.10000 2452 .40
Temporary Seeding | | |
0590 665B000 4.000 ACRE] 518.00000 2072.00 | 463.20000 1852.80|
Temporary Mulching | | |
0600 665C000 1000.000 LF | 15.90000 15900.00] 14.76000 14760.00]
15" Temporary Pipe | | |
0610 665E000 1000.000 SQYD| 2.30000 2300.00| 0.94000 940.00]|
Polyethylene | \ |
0620 665F000 1268.000 EACH] 5.70000 7227.60| 4.45000 5642.60|
Hay Bales | | |
0630 665G000 1476.000 EACH]| 3.10000 4575.60| 2.47000 3645.72|
Sand Bags | | |
0640 665I000 1383.000 | 33.00000 45639.00] 26.24000 36289.92|
Temporary Riprap, Class 2 | | |
0650 665J000 20404.000 | 2.85000 58151.40] 2.99000 61007.96]|
Silt Fence, Type A | | |
0660 665K000 410.000 | 4.85000 1988.50] 5.90000 2419.00]|
Drainage Sump Excavation | | |
0670 665N000 546.000 | 25.65000 14004.90| 20.85000 11384.10]
Temporary Coarse Aggregate For Inlet | | |
Protection | | |
0680 666A001 51.000 ACRE] 53.30000 2718.30| 37.78000 1926.78|
Pest Control Treatment | | |
0690 680A000 LUMP | 36000.00000 36000.00] 55940.36000 55940.36|
\ |

Engineering Controls
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| ( 7 ) 19058 | ( 8 ) 23029 | )
|S. J. & ., INC. |[J. S. WALTON & COMPANY, INC |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0700 701A028 6.000 MILE] 1300.00000 7800.00 | 1403.25000 8419.50]
Solid White, Class 2, Type A Traffic | \ |
Stripe (0.06" Thick) (6" Wide) | \ |
0710 701A032 6.000 MILE] 1300.00000 7800.00| 1403.25000 8419.50]
Solid Yellow, Class 2, Type A Traffic | \ |
Stripe (0.06"™ Thick) (6" Wide) | | |
0720 701A041 4.000 MILE] 852.00000 3408.00] 917.51000 3670.04 |
Broken White, Class 2, Type A Traffic | \ |
Stripe (0.09" Thick) (6" Wide) | \ |
0730 701B00Y 7665.000 LF | 0.75000 5748.75] 0.81000 6208.65|
Dotted Class 2, Type A Traffic Stripe | | |
(0.09" Thick) (6" Wide) | \ |
0740 701C000 2.000 MILE| 325.00000 650.00] 345.42000 690.84 |
Broken Temporary Traffic Stripe | \ |
0750 701C001 11.000 MILE| 350.00000 3850.00] 377.80000 4155.80]
Solid Temporary Traffic Stripe | \ |
0760 701D008 1.000 MILE] 1255.00000 1255.00]| 1349.28000 1349.28]|
Solid Traffic Stripe Removed (Plastic) | \ |
0770 701F000 6131.000 LF | 0.20000 1226.20] 0.19000 1164.89]
Dotted Temporary Traffic Stripe | | |
0780 701HO011 540.000 LF | 1.00000 540.00]| 1.08000 583.20]
Dotted Traffic Stripe Removed (Plastic) | \ |
0790 703A002 5761.000 SQFT| 1.80000 10369.80| 1.94000 11176.34|
Traffic Control Markings, Class 2, Type | \ |
A | \ |
0800 703B002 720.000 SQFT| 2.50000 1800.00| 2.70000 1944.00]
Traffic Control Legends, Class 2, Type | | |
0810 703C001 165.000 SQFT| 3.00000 495.00| 3.24000 534.60]
Removal Of Existing Traffic Control | | |
Markings Or Legends (Plastic) | \ |
0820 703D001 6570.000 SQFT| 0.90000 5913.00] 0.97000 6372.90 |
Temporary Traffic Control Markings | \ |
0830 705A011 81.000 EACH| 4.00000 324.00] 4.32000 349.92]
Pavement Markers, Class C, Type 1-A | \ |
0840 705A012 840.000 EACH] 4.00000 3360.00] 4.32000 3628.80]
Pavement Markers, Class C, Type 1-B | |
0850 705A022 9.000 EACH] 4.00000 36.00]| 4.32000 38.88]|
Pavement Markers, Class C, Type 2-C | \
0860 705A023 93.000 EACH| 4.00000 372.00] 4.32000 401.76|
Pavement Markers, Class C, Type 2-D | | |



Furnishing And Installing Traffic |
Control Unit

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 12/08/03
PAGE 037 -23
TABULATION OF BIDS
CALL ORDER 037 CONTRACT 1ID 20031205037 COUNTIES MOBILE
LETTING DATE 12/05/03 10:00 AM DIVISION 09
| ( 7 ) 19058 | ( 8 ) 23029 | ( )
|S. J. & L., INC. |[J. S. WALTON & COMPANY, INC |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
0870 705A024 165.000 EACH] 4.00000 660.00| 4.32000 712.80|
Pavement Markers, Class C, Type 2-E | \
0880 705A030 319.000 EACH| 4.80000 1531.20] 5.18000 1652.42]
Pavement Markers, Class A-H, Type 2-C | \ |
0890 705A031 563.000 EACH| 4.80000 2702.40| 5.18000 2916.34|
Pavement Markers, Class A-H, Type 1-A | \ |
0900 705A032 134.000 EACH] 4.80000 643.20] 5.18000 694.12|
Pavement Markers, Class A-H, Type 1-B | \ |
0910 705A037 191.000 EACH] 4.80000 916.80] 5.18000 989.38]|
Pavement Markers, Class A-H, Type 2-D | \ |
0920 710A098 5.000 SQFT| 17.00000 85.00| 14.03000 70.15|
Class 4, Aluminum Flat Sign Panels 0. | | |
08" Thick Or Steel Flat Sign Panels 14 | | |
Gauge (Type I Background) | \ |
0930 710A115 241.000 SQFT| 17.05000 4109.05] 15.65000 3771.65]
Class 4, Aluminum Flat Sign Panels 0. | | |
08" Thick Or Steel Flat Sign Panels 14 | | |
Gauge (Type III Or Type IV Background) | \ |
0940 710A125 6.000 SQFT| 19.00000 114.00] 19.43000 116.58]
Class 7, Aluminum Flat Sign Panels 0. | | |
08" Thick Or Steel Flat Sign Panels 14 | | |
Gauge (Type IV, VII, VIII Or IX | \ |
Background) | | |
0950 710A126 122.000 SQFT| 19.55000 2385.10] 19.43000 2370.46|
Class 8, Aluminum Flat Sign Panels 0. | | |
08" Thick Or Steel Flat Sign Panels 14 | \ |
Gauge (Type IX Background) | | |
0960 710B0O01 663.000 LF | 6.50000 4309.50] 5.13000 3401.19]
Roadway Sign Post (#3 "U" Channel | \ |
Galvanized Steel) | \ |
0970 713A000 20.000 LF | 105.00000 2100.00] 106.54000 2130.80|
Permanent Barricades | \ |
0980 720A020 2.000 EACH| 9650.00000 19300.00| 9741.80000 19483.60|
Vehicular Impact Attenuator | \ |
Assembly (Unidirectional, TL-2) | | |
0990 730C000 LUMP | 4275.00000 4275.00] 4317.69000 4317.69]
Furnishing And Installing Traffic | \ |
Control Unit (US 90 @ JUGHANDLE A) | \ |
1000 730C001 LUMP | 4275.00000 4275.00] 4317.69000 4317.69]
\ |
\ I

(US 90 @ JUGHANDLE B) |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 12/08/03
PAGE 037 -24
TABULATION OF BIDS
CALL ORDER 037 CONTRACT 1ID 20031205037 COUNTIES MOBILE
LETTING DATE 12/05/03 10:00 AM DIVISION 09
| ( 7 ) 19058 | ( 8 ) 23029 | ( )
|S. J. & L., INC. |[J. S. WALTON & COMPANY, INC |

LINE NO / ITEM CODE / ALT | \ |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT

—————————————————————————————————————————— -

1010 730E000 8.000 EACH] 2665.00000 21320.00]| 2698.56000 21588.48|
Metal Traffic Signal Pole Foundation | \ |

1020 730G001 8.000 EACH] 5015.00000 40120.00| 5073.29000 40586.32|
Metal Traffic Signal Strain Pole | | |

1030 730H001 3137.000 LF | 3.20000 10038.40| 3.24000 10163.88]

Loop Wire | \ |

1040 7301001 12862.000 LF | 1.85000 23794.70]| 1.89000 24309.18]|
Loop Detector Lead-In-Cable | \ |

1050 730J010 20.000 EACH] 160.00000 3200.00] 161.91000 3238.20]
Vehicle Loop Detector | \ |

1060 730K000 12.000 EACH| 320.00000 3840.00] 323.83000 3885.96/|
Traffic Signal Junction Box | | |

1070 730L003 196.000 LF | 2.15000 421.40| 2.16000 423.36]

1", Non-Metallic, Conduit | | |

1080 730L005 1824.000 LF | 3.20000 5836.80| 3.24000 5909.76|
2", Non-Metallic, Conduit | \ |

1090 730N000 8.000 EACH] 693.00000 5544.00] 701.63000 5613.04|
Luminaire Extension Assembly, 12 FT | \

1100 730P022 10.000 EACH| 853.00000 8530.00]| 863.54000 8635.40]
Vehicular Signal Head, 12 Inch, 3 | | |
Section, Type LED I \ |

1110 730P024 2.000 EACH| 1280.00000 2560.00| 1295.31000 2590.62]
Vehicular Signal Head, 12 Inch, 5 | | |
Section, Type LED | \ |

1120 730R021 2.000 EACH| 16530.00000 33060.00| 16731.06000 33462.12|
Controller Assembly, Type III, 4 Phase | \ |

1130 740B00O 1368.000 SQFT| 7.50000 10260.00 | 3.60000 4924.80|
Construction Signs | \ |

1140 740D00O 120.000 EACH] 60.00000 7200.00 | 4.82000 578.40]
Channelizing Drums | \ |

1150 740E000 100.000 EACH] 11.00000 1100.00]| 3.38000 338.00]

Cones (36 Inches High) | | |

1160 740F002 34.000 EACH| 330.00000 11220.00| 33.78000 1148.52]
Barricades, Type III | \ |

1170 7401005 17.000 EACH| 220.00000 3740.00] 233.20000 3964.40]
Warning Lights, Type B (Detachable Head | \ |

1180 740L005 93.000 EACH]| 69.00000 6417.00| 11.08000 1030.44|
Vertical Panel, Type I (Double-Sided) | \ |

1190 740M001 100.000 EACH] 7.50000 750.00]| 2.89000 289.00]

\ |

Ballast For Cone |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 12/08/03
PAGE : 037 -25
TABULATION OF BIDS

CALL ORDER : 037 CONTRACT ID : 20031205037 COUNTIES : MOBILE
LETTING DATE : 12/05/03 10:00 AM DIVISION : 09
| ( 7 ) 19058 | ( 8 ) 23029 | ( )
|S. J. & L., INC. |J. S. WALTON & COMPANY, INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
1200 741cC010 2.000 EACH| 4275.00000 8550.00| 1576.43000 3152.86|
Portable Sequential Arrow And Chevron | | |
Sign Unit | \ |
1210 999 000 2250.000 HOUR| 0.80000 1800.00] 0.80000 1800.00|
Trainee Hours At 80 Cents Per Hour | | |
SECTION TOTALS $ 8,832,279.25| S 9,468,884.09] S 0.00

CONTRACT TOTALS $ 8,832,279.25] S 9,468,884.09] $




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 12/08/03
PAGE : 038 -1
VENDOR RANKING

CALL ORDER : 038 CONTRACT ID : 20031205038 COUNTIES : MORGAN
LETTING DATE : 12/05/03 10:00 AM DIVISION : 01
CONTRACT TIME : 75 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : ACGBBRZ-5200(212)

for constructing the Bridge Replacement (Bridge Culvert) and
Approaches on C.R.#1155 (Holmes Road) over East Fork of
Flint Creek southwest of Eva. Length - 0.128 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 20011 TRI-COUNTY CONCRETE CONSTRUCTION, INC. $ 361,956.64 100.0000%
2 03023 B. H. CRAIG CONSTRUCTION COMPANY, INC. $ 380,572.15 105.1430%
3 13004 MILLER & MILLER, INC. S 600,056.59 165.7813%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 12/08/03
PAGE : 038 -2
TABULATION OF BIDS

CALL ORDER : 038 CONTRACT ID : 20031205038 COUNTIES : MORGAN
LETTING DATE : 12/05/03 10:00 AM DIVISION : 01

( 1 ) 20011 | ( 2 ) 03023 | ( 3 ) 13004
TRI-COUNTY CONCRETE CONSTRU |B. H. CRAIG CONSTRUCTION CO |MILLER & MILLER, INC.

LINE NO / ITEM CODE / ALT \ |

|
I
I
|
—————————————————————————————————————————— et e ittt

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
SECTION 0001 TOTAL
|
0010 201A001 LUMP | 3000.00000 3000.00 3000.00000 3000.00 3000.00000 3000.00
Clearing And Grubbing (Maximum |
Allowable Bid $3000 Per Acre) |
(Approximately 1 ACRE) |
0020 206A000 LUMP | 10000.00000 10000.00 11000.00000 11000.00 10200.00000 10200.00
Removal Of 0Old Bridge, Station 4+69.90 |
OF PROPOSED ROAD "A" 30.2 RT |
0030 206D000 48.000 LF | 10.00000 480.00 12.00000 576.00 6.00000 288.00
Removing Pipe |
0040 210A000 5220.000 CUYD]| 10.00000 52200.00 5.75000 30015.00 6.50000 33930.00
Unclassified Excavation |
0050 210D001 1924.000 CUYD]| 12.00000 23088.00 8.10000 15584.40 12.00000 23088.00
Borrow Excavation (Loose Truckbed |
Measurement) |
0060 214A000 886.000 CUYD| 10.00000 8860.00 15.00000 13290.00 65.00000 57590.00
Structure Excavation |
0070 214B0O01 200.000 CUYD] 20.00000 4000.00 25.00000 5000.00 16.25000 3250.00
Foundation Backfill, Commercial |
00
Roadbed Processing |
0090 301A004 962.000 SQYD| 5.50000 5291.00 4.65000 4473.30 5.50000 5291.00

Crushed Aggregate Base Course, Type B, |
Plant Mixed, 4" Compacted Thickness |

Improved Bituminous Concrete Binder
Layer, 1" Maximum Aggregate Size Mixk,

\
\
\
\
\
\
\
\
\
\
\
\
\
\
\
\
\
\
\
0080 230A000 10.000 RBST| 300.00000 3000.00| 58.00000 580.
\
\
\
\
\
\
\
\
\
\
\
\
\
\
\
\
\
\
ESAL Range A \

|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
| 250.00000 2500.00
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
[

0100 301A012 3328.000 SQYD] 6.00000 19968.00 5.80000 19302.40 5.75000 19136.00
Crushed Aggregate Base Course, Type B, |
Plant Mixed, 6" Compacted Thickness |
0110 401A000 2292.000 SQYD| 1.00000 2292.00 1.75000 4011.00 0.80000 1833.60
Bituminous Treatment A |
0120 405A000 66.000 GAL | 2.00000 132.00 2.35000 155.10 1.75000 115.50
Tack Coat |
0130 4292201 172.000 TON | 60.00000 10320.00 63.80000 10973.60 60.00000 10320.00
Improved Bituminous Concrete Wearing |
Surface Layer, 3/4" Maximum Aggregate |
Size Mix, ESAL Range A |
0140 429B201 310.000 TON | 60.00000 18600.00 63.80000 19778.00 43.00000 13330.00
|
|
|



A |

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 12/08/03
PAGE 038 -3
TABULATION OF BIDS
CALL ORDER 038 CONTRACT 1ID 20031205038 COUNTIES MORGAN
LETTING DATE 12/05/03 10:00 AM DIVISION 01
| ( 1 ) 20011 | ( 2 ) 03023 | ( 3 ) 13004
| TRI-COUNTY CONCRETE CONSTRU |B. H. CRAIG CONSTRUCTION CO |MILLER & MILLER, INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0150 502A000 63907.000 LB | 0.52000 33231.64| 0.55000 35148.85]| 0.55000 35148.85
Steel Reinforcement | \ |
0160 524A011 346.000 CUYD| 300.00000 103800.00] 315.00000 108990.00| 767.00000 265382.00
Culvert Concrete (Cast In Place) | | |
0170 530A003 40.000 LF | 50.00000 2000.00| 60.00000 2400.00] 36.00000 1440.00
30" Roadway Pipe (Class 3 R.C.) | \
0180 600A000 LUMP | 20000.00000 20000.00] 50000.00000 50000.00 | 69985.00000 69985.00
Mobilization | \
0190 610C001 78.000 TON | 20.00000 1560.00| 25.00000 1950.00] 30.00000 2340.00
Loose Riprap, Class 2 | \ |
0200 610D00O 102.000 SQYD| 4.00000 408.00] 3.00000 306.00| 6.00000 612.00
Filter Blanket | | |
0210 619A004 2.000 EACH| 1000.00000 2000.00| 750.00000 1500.00] 735.00000 1470.00
30" Roadway Pipe End Treatment, Class 1 | \ |
0220 630A001 200.000 LF | 14.10000 2820.00] 16.40000 3280.00] 17.25000 3450.00
Steel Beam Guardrail, Class A, Type 2 | \ |
0230 630C050 4.000 EACH| 1205.00000 4820.00| 1400.00000 5600.00| 1240.00000 4960.00
Guardrail End Anchor, Type 20 Series | \ |
0240 650A000 253.000 CUYD| 12.00000 3036.00] 11.60000 2934.80| 19.00000 4807.00
Topsoil | | |
0250 652A053 1.000 ACRE] 1000.00000 1000.00]| 1100.00000 1100.00] 1500.00000 1500.00
Seeding (Mix 1E) | \ |
0260 656A001 1.000 ACRE] 1000.00000 1000.00] 1100.00000 1100.00] 1500.00000 1500.00
Mulching, Class A, Type 2 | \ |
0270 665F000 50.000 EACH] 10.00000 500.00] 6.00000 300.00] 9.50000 475.00
Hay Bales | \ |
0280 665J000 100.000 LF | 10.00000 1000.00] 5.00000 500.00] 10.00000 1000.00
Silt Fence, Type A | \ |
0290 680A000 LUMP | 10000.00000 10000.00| 15000.00000 15000.00] 9486.64000 9486.64
Engineering Controls | \ |
0300 701A031 1.000 MILE] 2000.00000 2000.00] 2320.00000 2320.00| 2200.00000 2200.00
Solid White, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) | | |
0310 701A035 1.000 MILE] 2500.00000 2500.00| 2900.00000 2900.00] 2200.00000 2200.00
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) | | |
0320 701C001 1.000 MILE] 750.00000 750.00] 870.00000 870.00] 450.00000 450.00
Solid Temporary Traffic Stripe | \ |
0330 703A002 20.000 SQFT| 5.00000 100.00] 5.80000 116.00] 9.00000 180.00
Traffic Control Markings, Class 2, Type | \ |
\ I



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 12/08/03
PAGE 038 -4
TABULATION OF BIDS
CALL ORDER 038 CONTRACT ID 20031205038 COUNTIES MORGAN
LETTING DATE 12/05/03 10:00 AM DIVISION 01
| ( 1 ) 20011 | ( 2 ) 03023 | ( 3 ) 13004
| TRI-COUNTY CONCRETE CONSTRU |B. H. CRAIG CONSTRUCTION CO |MILLER & MILLER, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0340 703B002 24.000 SQFT| 5.00000 120.00] 5.80000 139.20] 10.00000 240.00
Traffic Control Legends, Class 2, Type | | |
0350 705A037 24.000 EACH] 10.00000 240.00| 11.60000 278.40| 11.50000 276.00
Pavement Markers, Class A-H, Type 2-D | | |
0360 740B00O 454.000 SQFT| 10.00000 4540.00] 8.15000 3700.10| 8.00000 3632.00
Construction Signs | | |
0370 740F002 6.000 EACH] 250.00000 1500.00] 175.00000 1050.00]| 225.00000 1350.00
Barricades, Type III | \ |
0380 7401005 6.000 EACH| 300.00000 1800.00] 225.00000 1350.00| 350.00000 2100.00
Warning Lights, Type B (Detachable Head | | |
SECTION TOTALS | S 361,956.64| S 380,572.15] S 600,056.59
—————————————————————————————————————————— e
CONTRACT TOTALS | S 361,956.64| S 380,572.15] S 600,056.59




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 12/08/03

PAGE : 039 -1
VENDOR RANKING

CALL ORDER : 039 CONTRACT ID : 20031205039 COUNTIES : TUSCALOOSA
LETTING DATE : 12/05/03 10:00 AM DIVISION : 05
CONTRACT TIME : 100 Working Days (available days)

CONTRACT DESCRIPTION PROJECT (S) : ACGBBR-6322(200)

for constructing the Bridge Replacements (2 Bridge Culverts)

on Bear Creek Road at Bunch Creek and at Little Sandy Creek

southeast of Tuscaloosa. Length 0.021 mi.

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID

1 20011 TRI-COUNTY CONCRETE CONSTRUCTION, INC. $ 239,488.00 100.0000%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 12/08/03
PAGE 039 -2
TABULATION OF BIDS
CALL ORDER 039 CONTRACT ID 20031205039 COUNTIES TUSCALOOSA
LETTING DATE 12/05/03 10:00 AM DIVISION
I ( 1 ) 20011 | ( ) I ( )
| TRI-COUNTY CONCRETE CONSTRU | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
SECTION 0001 Total
| \ |
0010 201A001 LUMP | 2500.00000 2500.00| |
Clearing And Grubbing (Maximum | \ |
Allowable Bid $3000 Per Acre) | | |
(Approximately 2 ACRES) | \ |
0020 206A000 LUMP | 5000.00000 5000.00| |
Removal Of 0ld Bridge, Station 731+76. | | |
62 TO STATION 732+49.84 | | |
0030 206A001 LUMP | 5000.00000 5000.00] |
Removal Of 0ld Bridge, Station 1009+50. | | |
01 TO STATION 1009+79.01 | \ |
0040 214A000 899.000 CUYD| 10.00000 8990.00| |
Structure Excavation | \ |
0050 214B000 177.000 CUYD] 18.00000 3186.00] |
Foundation Backfill, Local | | |
0060 502A000 79500.000 1B | 0.46000 36570.00 | |
Steel Reinforcement | \ |
0070 524A011 500.000 CUYD]| 275.00000 137500.00]| |
Culvert Concrete (Cast In Place) | | |
0080 600A000 LUMP | 10000.00000 10000.00 | |
Mobilization | \
0090 610C001 574.000 TON | 20.00000 11480.00| |
Loose Riprap, Class 2 | \ |
0100 610D00O 453.000 SQYD| 4.00000 1812.00] |
Filter Blanket | \ |
0110 665A000 1.000 ACRE] 500.00000 500.00] |
Temporary Seeding | \ |
0120 665B000 1.000 ACRE] 750.00000 750.00] |
Temporary Mulching | \ |
0130 6651000 160.000 TON | 25.00000 4000.00| |
Temporary Riprap, Class 2 | \ |
0140 665J000 320.000 LF | 10.00000 3200.00] |
Silt Fence, Type A | \ |
0150 680A000 LUMP | 5000.00000 5000.00| |
Engineering Controls | \ |
0160 740B00O 40.000 SQFT| 20.00000 800.00| |
Construction Signs | \ |
0170 740F002 8.000 EACH] 250.00000 2000.00| |
\ |

Barricades, Type III



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 12/08/03
PAGE 039 -3
TABULATION OF BIDS
CALL ORDER 039 CONTRACT ID 20031205039 COUNTIES TUSCALOOSA
LETTING DATE 12/05/03 10:00 AM DIVISION 05
I ( 1 ) 20011 | ( ) | ( )
| TRI-COUNTY CONCRETE CONSTRU | |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0180 740I005 4.000 EACH| 300.00000 1200.00 | |
Warning Lights, Type B (Detachable Head | | |
SECTION TOTALS | $ 239,488.00| 0.00] S 0.00
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 239,488.00 | 0.00] $




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 12/08/03

PAGE : 042 -1
VENDOR RANKING

CALL ORDER : 042 CONTRACT ID : 20031205042 COUNTIES : JEFFERSON
LETTING DATE : 12/05/03 10:00 AM DIVISION : 03
CONTRACT TIME : 425 Calendar Days
CONTRACT DESCRIPTION : PROJECT (S) ACGBBR-7119 (600)

for constructing the Bridge Replacement on C.R.#76
(Ensley-Pleasant Grove Road) over USSC Railroad near
Fairfield. Length - 0.125 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 13036 THE MORRIS GROUP, INC. $ 1,481,403.00 100.0000%
2 01007 ALABAMA BRIDGE BUILDERS, INC. $ 1,509,658.10 101.9073%
3 13099 MCINNIS, LLC $ 1,782,033.80 120.2937%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 12/08/03
PAGE : 042 -2
TABULATION OF BIDS

Pretensioned-Prestressed Concrete
Girders, Type BT-63 (Specialty Item)

CALL ORDER : 042 CONTRACT ID : 20031205042 COUNTIES : JEFFERSON
LETTING DATE : 12/05/03 10:00 AM DIVISION : 03
| ( 1 ) 13036 | ( 2 ) 01007 | ( 3 ) 13099
| THE MORRIS GROUP, INC. |ALABAMA BRIDGE BUILDERS, IN |MCINNIS, LLC
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
SECTION 0001 TOTAL
| \ |
0010 206A000 LUMP | 70000.00000 70000.00 | 95238.10000 95238.10] 118000.00000 118000.00
Removal Of 0ld Bridge, Station 10+32.57 | | |
0020 215A000 1132.000 CUYD] 12.00000 13584.00 | 15.00000 16980.00| 10.00000 11320.00
Unclassified Bridge Excavation | \ |
0030 215B000O LUMP | 11000.00000 11000.00| 7500.00000 7500.00] 80000.00000 80000.00
Cofferdams Or Sheeting And Shoring, Sta | \ |
10+21.27 | \ |
0040 450B000 264.000 SQYD| 65.00000 17160.00 | 65.00000 17160.00 | 85.00000 22440.00
Reinforced Cement Concrete Bridge End | \ |
Slab | \ |
0050 502A000 80266.000 LB | 0.50000 40133.00| 0.50000 40133.00] 0.80000 64212.80
Steel Reinforcement | \ |
0060 502B000O LUMP| 100000.00000 100000.00| 100000.00000 100000.00| 133000.00000 133000.00
Steel Reinforcement For Bridge | \ |
Superstructure, STA 10+21.27, APPROX. | | |
190864 LBS | \ |
0070 505G003 116.000 EACH] 95.00000 11020.00| 90.00000 10440.00| 100.00000 11600.00
Pile Points (Type A, 12") | | |
0080 505M002 2100.000 LF | 35.00000 73500.00 | 24.00000 50400.00| 20.00000 42000.00
Steel Piling Furnished And Driven (HP | \ |
12 x 53) | \ |
0090 508A000 12802.000 LB | 2.00000 25604.00] 2.50000 32005.00] 4.00000 51208.00
Structural Steel | | |
0100 510A000 609.000 CUYD] 355.00000 216195.00 | 275.00000 167475.00| 425.00000 258825.00
Bridge Substructure Concrete, Class A | \ |
0110 510C051 LUMP| 295000.00000 295000.00] 351300.00000 351300.00| 410000.00000 410000.00
Bridge Concrete Superstructure, STA | \ |
10+21.27, APPROX 814 CU YDS | \ |
0120 510E000 2426.000 SQYD| 2.00000 4852.00] 2.00000 4852.00] 3.00000 7278.00
Grooving Concrete Bridge Decks | \ |
0130 511A004 62.000 EACH| 450.00000 27900.00| 600.00000 37200.00| 500.00000 31000.00
Elastomeric Bearings, Type 4 | \ |
0140 513B015 849.000 LF | 115.00000 97635.00 | 135.00000 114615.00]| 100.00000 84900.00
Pretensioned-Prestressed Concrete | \ |
Girders, Type BT-54 (Specialty Item) | | |
0150 513B019 2274.000 LF | 130.00000 295620.00 | 140.00000 318360.00| 125.00000 284250.00
| \ |
| \ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 12/08/03
PAGE 042 -3
TABULATION OF BIDS
CALL ORDER 042 CONTRACT ID 20031205042 COUNTIES JEFFERSON
LETTING DATE 12/05/03 10:00 AM DIVISION 03
| ( 1 ) 13036 | ( 2 ) 01007 | ( 3 ) 13099
| THE MORRIS GROUP, INC. |ALABAMA BRIDGE BUILDERS, IN |MCINNIS, LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0160 600A000 LUMP| 178000.00000 178000.00| 140000.00000 140000.00|] 165000.00000 165000.00
Mobilization | |
0170 665F000 200.000 EACH] 6.00000 1200.00] 5.00000 1000.00| 10.00000 2000.00
Hay Bales | | |
0180 665J000 1000.000 LF | 3.00000 3000.00| 5.00000 5000.00| 5.00000 5000.00
Silt Fence, Type A | \ |
SECTION TOTALS | $ 1,481,403.00| $ 1,509,658.10] $ 1,782,033.80
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 1,481,403.00] $ 1,509,658.10] $ 1,782,033.80




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 12/08/03

PAGE : 045 -1
VENDOR RANKING

CALL ORDER : 045 CONTRACT ID : 20031205045 COUNTIES : JEFFERSON
LETTING DATE : 12/05/03 10:00 AM DIVISION : 03
CONTRACT TIME : 120 Working Days (available days)

CONTRACT DESCRIPTION PROJECT (S) : CMAQ-9802(906)

for constructing the Pedestrian Walkway System (Phases 3 &

4) at various locations in Mountainbrook as indicated in the

plans.

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 16048 WALKER PATTON COMPANY, INC. $ 1,751,811.50 100.0000%
2 07003 R. E. GRILLS CONSTRUCTION CO., INC.

$ 1,777,777.90 101.4823%



Solid Sodding

(Tifway 419 Hybrid

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 12/08/03
PAGE 045 -2
TABULATION OF BIDS
CALL ORDER 045 CONTRACT ID 20031205045 COUNTIES JEFFERSON
LETTING DATE 12/05/03 10:00 AM DIVISION 03
| ( 1 ) 16048 | ( 2 ) 07003 | ( )
| WALKER PATTON COMPANY, INC. |R.E. GRILLS CONSTRUCTION CO |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
SECTION 0001 TOTAL
| \ |
0010 201B0O01 7.000 ACRE] 27908.00000 195356.00] 3500.00000 24500.00|
Selective Clearing | \ |
0020 206D005 2205.000 LF | 7.50000 16537.50| 3.50000 7717.50]
Removing Gutter | \ |
0030 209A000 87.000 EACH]| 250.00000 21750.00 | 270.00000 23490.00|
Mailbox Reset, Single | \ |
0040 210A000 3591.000 CUYD| 27.00000 96957.00 | 30.00000 107730.00|
Unclassified Excavation | \ |
0050 301A012 940.000 SQYD| 8.00000 7520.00] 42.00000 39480.00|
Crushed Aggregate Base Course, Type B, | \ |
Plant Mixed, 6" Compacted Thickness | | |
0060 424A344 627.000 TON | 63.00000 39501.00| 70.00000 43890.00|
Superpave Bituminous Concrete Wearing | \ |
Surface Layer,Patching ,3/4" Maximum | | |
Aggregate Size Mix, ESAL Range A/B | \
0070 529A010 396.000 SQFT| 87.01000 34455.96 | 60.00000 23760.00|
Retaining Wall | \ |
0080 600A000 LUMP| 124230.00000 124230.00|] 140000.00000 140000.00]
Mobilization | |
0090 606A000 90.000 LF | 12.00000 1080.00] 10.00000 900.00|
6" Underdrain Pipe | | |
0100 613A000 243.000 CUYD] 403.93000 98154.99| 370.00000 89910.00]
Brick Masonry | |
0110 613D000O 535.000 LF | 25.40000 13589.00| 20.00000 10700.00|
Brick Curb | | |
0120 618A000 24007.000 SQYD| 29.65000 711807.55] 31.40000 753819.80]
Concrete Sidewalk, 4" Thick | | |
0130 618B003 25.000 SQYD| 40.00000 1000.00] 130.00000 3250.00]
Concrete Driveway, 6" Thick (Includes | | |
Wire Mesh) | \ |
0140 623C000 8458.000 LF | 10.25000 86694 .50 | 12.00000 101496.00|
Combination Curb & Gutter, Type C | \ |
0150 643A000 114.000 EACH| 275.00000 31350.00] 550.00000 62700.00]|
Water Meters Reset | \ |
0160 654A005 22352.000 SQYD| 5.75000 128524.00| 5.80000 129641.60|
Solid Sodding (Emerald Zoysia) | \ |
0170 654A007 1141.000 SQYD] 4.00000 4564.00| 4.00000 4564.00 |
\ |
\ |

Bermuda,

Cynadon Hybrid 'Tifway 419") |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 12/08/03
PAGE 045 -3
TABULATION OF BIDS
CALL ORDER 045 CONTRACT ID 20031205045 COUNTIES JEFFERSON
LETTING DATE 12/05/03 10:00 AM DIVISION 03
| ( 1 ) 16048 | ( 2 ) 07003 | ( )
| WALKER PATTON COMPANY, INC |[R.E. GRILLS CONSTRUCTION CO |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0180 660C046 8.000 EACH]| 150.00000 1200.00] 220.00000 1760.00|
Shrubs, Ilex Latifolia (Lusterleaf | | |
Holly) | \ |
0190 660C090 100.000 EACH| 4.00000 400.00] 70.00000 7000.00|
Shrubs, Ophiopogon Japonicus (Mondo | \ |
Grass) | \ |
0200 660D152 6.000 EACH] 350.00000 2100.00| 229.00000 1374.00|
Trees, Lagerstroemia Indica X Fauriei | | |
'Natchez' (Natchez Crapemyrtle) | | |
0210 665F000 505.000 EACH| 5.00000 2525.00| 7.00000 3535.00|
Hay Bales | \ |
0220 665J000 3775.000 LF | 3.00000 11325.00] 8.80000 33220.00|
Silt Fence, Type A | \ |
0230 680A000 LUMP | 23000.00000 23000.00 | 49930.00000 49930.00|
Engineering Controls | \ |
0240 703A002 8204.000 SQFT| 2.00000 16408.00] 2.50000 20510.00|
Traffic Control Markings, Class 2, Type | \ |
A | \ |
0250 710A125 72.000 SQFT| 16.00000 1152.00] 15.00000 1080.00|
Class 7, Aluminum Flat Sign Panels 0. | | |
08" Thick Or Steel Flat Sign Panels 14 | | |
Gauge (Type IV, VII, VIII Or IX | \ |
Background) | | |
0260 710B0O01 80.000 LF | 7.00000 560.00] 15.00000 1200.00|
Roadway Sign Post (#3 "U" Channel | \ |
Galvanized Steel) | \ |
0270 740B0O0O 112.000 SQFT| 10.00000 1120.00] 10.00000 1120.00|
Construction Signs | \ |
0280 740E000 25.000 EACH] 50.00000 1250.00] 21.00000 525.00|
Cones (36 Inches High) | | |
0290 740G000 5.000 EACH] 450.00000 2250.00| 250.00000 1250.00]|
Barricades, Type I, (Portable, 24 | \
Inches Wide) | | |
0300 7401005 5.000 EACH] 450.00000 2250.00| 300.00000 1500.00]|
Warning Lights, Type B (Detachable Head | | |
0310 740M001 25.000 EACH] 8.00000 200.00| 8.00000 200.00|
Ballast For Cone | | |
0320 7400000 500.000 LF 2.00000 1000.00] 4.25000 2125.00]
\ |

|
Construction Safety Fence |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 12/08/03
PAGE : 045 -4
TABULATION OF BIDS

CALL ORDER : 045 CONTRACT ID : 20031205045 COUNTIES : JEFFERSON
LETTING DATE : 12/05/03 10:00 AM DIVISION : 03

| ( 1 ) 16048 2 ) 07003

I ( I ( )
|WALKER PATTON COMPANY, INC. |R.E. GRILLS CONSTRUCTION CO |
\ |

LINE NO / ITEM CODE / ALT |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0330 750z010 LUMP | 72000.00000 72000.00| 83900.00000 83900.00]
Roadway Lighting System | \ |
SECTION TOTALS | $ 1,751,811.50] $ 1,777,777.90] $ 0.00
—————————————————————————————————————————— -
|

$ 1,751,811.50] $ 1,777,777.90| $




CALL ORDER
LETTING DATE

046
12/05/03 10:00 AM

CONTRACT DESCRIPTION
for constructing the Additional Lane on S.R.#69 from
MP 118.762 south of Harper Hill to MP 120.067.

ALABAMA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

ID : 20031205046

CONTRACT
DIVISION 05
CONTRACT TIME : 170
RURAL

Length -

Working Days

COUNTIES

HALE

(available days)

PROJECT (S)

DATE
PAGE

MG-357(10)

12/08/03
046 -1

% OVER
LOW BID

CARCEL & G. CONSTRUCTION, LLC
WALKER PATTON COMPANY, INC.

RACON, INC.
TOMLIN CONSTRUCT

ION,

TEN-T CORPORATION

APAC-SOUTHEAST,

INC.

LLC

1,000, 000.
1,129,000.
1,239,920.
1,314,398.
1,330,922.
1,374,647.



Superpave Bituminous Concrete Wearing
Surface Layer,Leveling ,3/4" Maximum
ESAL Range C/D

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 12/08/03
PAGE 046 -2
TABULATION OF BIDS
CALL ORDER 046 CONTRACT ID 200312050406 COUNTIES HALE
LETTING DATE 12/05/03 10:00 AM DIVISION 05
| ( 1 ) 03104 | ( 2 ) 16048 | ( 3 ) 18024
|CARCEL & G. CONSTRUCTION, L |WALKER PATTON COMPANY, INC. |RACON, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
SECTION 0001 TOTAL
| \ |
0010 201A001 LUMP | 37500.00000 37500.00 | 30000.00000 30000.00] 45000.00000 45000.00
Clearing And Grubbing (Maximum | | |
Allowable Bid $3000 Per Acre) | | |
(Approximately 15 Acres) | \ |
0020 206D001 878.000 LF | 3.00000 2634.00] 1.75000 1536.50] 1.39000 1220.42
Removing Guardrail | \ |
0030 209A002 2.000 EACH| 175.00000 350.00] 165.00000 330.00| 200.00000 400.00
Mailbox Reset, Multiple | \ |
0040 210A000 54527.000 CUYD| 2.50000 136317.50] 3.65000 199023.55| 5.10000 278087.70
Unclassified Excavation | \ |
0050 214A000 355.000 CUYD| 6.00000 2130.00] 9.00000 3195.00] 7.18000 2548.90
Structure Excavation | \ |
0060 214B000O 73.000 CUYD| 20.00000 1460.00] 29.00000 2117.00| 22.12000 1614.76
Foundation Backfill, Local | \ |
0070 230A000 70.000 RBST| 130.00000 9100.00 | 250.00000 17500.00| 310.00000 21700.00
Roadbed Processing | \ |
0080 301A012 12270.000 SQYD| 4.75000 58282.50| 4.75000 58282.50] 5.34000 65521.80
Crushed Aggregate Base Course, Type B, | | |
Plant Mixed, 6" Compacted Thickness | | |
0090 305B060 50.000 TON | 30.00000 1500.00] 17.00000 850.00] 26.00000 1300.00
Crushed Aggregate, Section 825, 1" Down | | |
For Miscellaneous Use | \ |
0100 401A000 12270.000 SQYD| 0.41000 5030.70] 0.41000 5030.70] 0.48000 5889.60
Bituminous Treatment A | \ |
0110 405A000 1631.000 GAL | 1.10000 1794.10] 1.10000 1794.10] 1.17000 1908.27
Tack Coat | ‘ |
0120 424A361 2867.000 TON | 39.35000 112816.45| 39.35000 112816.45| 41.73000 119639.91
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 3/4" Maximum Aggregate | | |
Size Mix, ESAL Range C/D | \ |
0130 424A364 50.000 TON | 30.00000 1500.00] 30.00000 1500.00] 31.82000 1591.00
Superpave Bituminous Concrete Wearing | \ |
Surface Layer,Patching ,3/4" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0140 424R367 50.000 TON | 39.35000 1967.50] 39.35000 1967.50] 41.73000 2086.50
| \ |
| \ |
| \ |

Aggregate Size Mix,



CALL ORDER
LETTING DATE

046

12/05/03 10:00 AM

ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT ID
DIVISION

20031205046
05

COUNTIES

HALE

DATE
PAGE

12/08/
046 -3

03

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0150 424A370 50.000 TON
Superpave Bituminous Concrete Wearing
Surface Layer,Widening ,3/4" Maximum
Aggregate Size Mix, ESAL Range C/D

0160 424B651 2393.000
Superpave Bituminous Concrete Upper
Binder Layer, 1" Maximum Aggregate Size
Mix, ESAL Range C/D

0170 424B655 50.000
Superpave Bituminous Concrete Upper
Binder Layer, Patching ,1" Maximum
Aggregate Size Mix, ESAL Range C/D

0180 424B659 50.000
Superpave Bituminous Concrete Upper
Binder Layer, Leveling ,1" Maximum
Aggregate Size Mix, ESAL Range C/D

0190 424B662 50.000
Superpave Bituminous Concrete Upper
Binder Layer, Widening ,1" Maximum
Aggregate Size Mix, ESAL Range C/D

0200 424B681 1789.000
Superpave Bituminous Concrete Lower
Binder Layer, 1" Maximum Aggregate Size
Mix, ESAL Range C/D

0210 424B692 50.000
Superpave Bituminous Concrete Lower
Binder Layer, Widening ,1" Maximum
Aggregate Size Mix, ESAL Range C/D

0220 424C360 1814.000
Superpave Bituminous Concrete Base
Layer, 1" Maximum Aggregate Size Mix,
ESAL Range C/D

0230 424C370 50.000
Superpave Bituminous Concrete Base
Layer, Widening, 1" Maximum Aggregate
Size Mix, ESAL Range C/D

0240 428B000 13986.000 LF
Scoring Bituminous Pavement Surface By
Rolling

TON

TON

TON

TON

TON

TON

TON

TON

ARCEL & G.

1 ) 03104

CONSTRUCTION, L

¢ 2 )

AMOUNT| UNIT PRICE

3000.00| 60.00000

34.16000 81744.88 34.16000

30.00000 1500.00 30.00000

34.16000 1708.00 34.16000

44.00000 2200.00 44.00000

33.43000 33.43000

30.00000 1500.00 30.00000

33.43000 60642.02 33.43000

30.00000 1500.00 30.00000

0.12000 1678.32

\
\
\
88|
\
\
\
00|
\
\
\
00|
\
\
\
00|
\
\
\
59806.27|
\
\
\
0
\
\
\
0
\
\
\
0
\
\
\
32| 0.12000
\
\

16048
| WALKER PATTON COMPANY,

INC.

I (
| RACON,

AMOUNT |

3000.00|

81744.

1500.

1708.

2200.

59806.

1500.

60642.

1500.

1678.

8
0
0
0
2
0
0
0
3

8
0
0
0
7
0
2
0

|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
2]
|
|

3 )

18024

INC.

UNIT PRICE

63.

36.

31.

36.

46.

35.

31.

35.

31.

63000

23000

82000

23000

66000

45000

82000

45000

82000

.13000

AMOUNT

3181.

86698.

1591.

1811.

2333.

63420.

1591.

64306.

1591.

1818.

50

39

00

50

00

05

00

30

00

18



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 12/08/03
PAGE 046 -4
TABULATION OF BIDS
CALL ORDER 046 CONTRACT ID 200312050406 COUNTIES HALE
LETTING DATE 12/05/03 10:00 AM DIVISION 05
| ( 1 ) 03104 | ( 2 ) 16048 | ( 3 ) 18024
| CARCEL & G. CONSTRUCTION, L |WALKER PATTON COMPANY, INC. |RACON, INC.

LINE NO / ITEM CODE / ALT | | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT

—————————————————————————————————————————— e

0250 530A001 20.000 LF | 32.00000 640.00| 24.00000 480.00| 44.35000 887.00
18" Roadway Pipe (Class 3 R.C.) | |

0260 530A003 48.000 LF | 35.00000 1680.00] 50.00000 2400.00] 41.44000 1989.12
30" Roadway Pipe (Class 3 R.C.) | \

0270 530A005 28.000 LF | 56.00000 1568.00] 72.00000 2016.00]| 96.42000 2699.76
42" Roadway Pipe (Class 3 R.C.) | |

0280 530A101 198.000 LF | 32.00000 6336.00| 52.00000 10296.00] 38.90000 7702.20
18" Roadway Pipe (Class 3 R.C.) | \
(Extension) | | |

0290 530A102 58.000 LF | 30.00000 1740.00] 52.00000 3016.00| 39.89000 2313.62
24" Roadway Pipe (Class 3 R.C.) | \ |
(Extension) | \ |

0300 530A103 60.000 LF | 35.00000 2100.00| 66.00000 3960.00| 46.63000 2797.80
30" Roadway Pipe (Class 3 R.C.) | |
(Extension) | | |

0310 530B0O17 50.000 LF | 85.00000 4250.00] 103.00000 5150.00]| 105.45000 5272.50
59" Span, 36" Rise Roadway Pipe (Class | | |
3 R.C.) (Extension) | | |

0320 535A002 32.000 LF | 26.00000 832.00] 18.00000 576.00| 30.48000 975.36
24" Side Drain Pipe | \ |

0330 600A000 LUMP | 41218.81000 41218.81| 89285.00000 89285.00] 59139.67000 59139.67
Mobilization | |

0340 601A000 1.000 EACH] 8000.00000 8000.00] 11500.00000 11500.00] 3800.00000 3800.00
Furnishing Base, Soil And Structure | \ |
Laboratories | | |

0350 602A000 23.000 EACH] 200.00000 4600.00] 100.00000 2300.00] 91.32000 2100.36
Right Of Way Markers | | |

0360 602C000 24.000 EACH] 100.00000 2400.00 | 100.00000 2400.00] 106.46000 2555.04
Permanent Easement Marker | | |

0370 606A000 500.000 LF | 5.00000 2500.00| 9.50000 4750.00| 9.30000 4650.00
6" Underdrain Pipe | | |

0380 610C001 1221.000 TON | 23.00000 28083.00 | 28.00000 34188.00| 21.54000 26300.34
Loose Riprap, Class 2 | | |

0390 610D000 935.000 SQYD| 2.00000 1870.00] 2.50000 2337.50] 2.60000 2431.00
Filter Blanket | | |

0400 619A002 9.000 EACH]| 550.00000 4950.00] 425.00000 3825.00| 520.00000 4680.00
18" Roadway Pipe End Treatment, Class 1 | | |

0410 619A003 2.000 EACH| 600.00000 1200.00] 500.00000 1000.00| 605.00000 1210.00
24" Roadway Pipe End Treatment, Class 1 | | |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 12/08/03
PAGE : 046 -5
TABULATION OF BIDS

CALL ORDER : 046 CONTRACT ID : 20031205046 COUNTIES : HALE
LETTING DATE : 12/05/03 10:00 AM DIVISION : 05

( 1 ) 03104 | ( 2 ) 16048 [ ( 3 ) 18024
CARCEL & G. CONSTRUCTION, L |WALKER PATTON COMPANY, INC. |RACON, INC.

LINE NO / ITEM CODE / ALT \ |

|
I
I
|
—————————————————————————————————————————— et e ittt

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
0420 619A004 3.000 EACH]| 700.00000 2100.00] 725.00000 2175.00] 765.00000 2295.00
30" Roadway Pipe End Treatment, Class 1 | \ |
0430 619A056 2.000 EACH| 1200.00000 2400.00] 1075.00000 2150.00/| 1960.00000 3920.00
42" Roadway Pipe End Treatment, Class 2 | \ |
0440 619A102 2.000 EACH| 600.00000 1200.00]| 500.00000 1000.00] 605.00000 1210.00
24" Side Drain Pipe End Treatment, | \ |
Class 1 | | |
0450 619B021 2.000 EACH| 800.00000 1600.00| 1350.00000 2700.00| 1110.00000 2220.00
59" Span, 36" Rise Roadway Pipe End | |
Treatment, Class 1 | | |
0460 620A000 4.000 CUYD]| 200.00000 800.00| 700.00000 2800.00 | 1055.00000 4220.00
Minor Structure Concrete | \ |
0470 621A000 1.000 EACH] 1500.00000 1500.00] 1800.00000 1800.00] 2045.00000 2045.00
Junction Boxes, Type 1, 1P Or 5 | \ |
0480 621A013 2.000 EACH| 3000.00000 6000.00 | 1800.00000 3600.00] 3630.00000 7260.00
Junction Boxes, Type Special | \ |
0490 621A016 1.000 EACH] 1500.00000 1500.00] 2150.00000 2150.00] 3030.00000 3030.00
Junction Boxes, Type 4, 1P Or 5 | \ |
0500 621C129 1.000 EACH] 1500.00000 1500.00] 1800.00000 1800.00] 2480.00000 2480.00
Inlets, Type C (Partial) | | |
0510 630A001 1800.000 LF | 13.50000 24300.00]| 10.20000 18360.00] 11.31000 20358.00
Steel Beam Guardrail, Class A, Type 2 | \ |
0520 630C070 12.000 EACH| 1250.00000 15000.00 | 1100.00000 13200.00| 1220.08000 14640.96
Guardrail End Anchor, Type 10 Series | | |
0530 637A000 414.000 LF | 3.00000 1242.00]| 5.00000 2070.00] 6.50000 2691.00
Fence Reset | \ |
0540 641A085 3700.000 LF | 3.45000 12765.00 | 7.00000 25900.00]| 7.82000 28934.00
3 Inch P.V.C. Water Pipe Laid | \ |
0550 641C003 2.000 EACH| 400.00000 800.00| 225.00000 450.00] 1897.25000 3794.50
3 Inch Gate Valves With Box | \ |
0560 649A006 40.000 LF | 90.00000 3600.00] 85.00000 3400.00] 95.74000 3829.60
10 Inch Encasement Pipe, Type 1 | \ |
Installation | | |
0570 649A053 50.000 LF | 55.00000 2750.00| 85.00000 4250.00] 78.23000 3911.50
5 Inch Encasement Pipe, Type 1 | | |
Installation | \ |
0580 650A000 6085.000 CUYD| 4.00000 24340.00]| 1.00000 6085.00 | 6.14000 37361.90
Topsoil | \ |
0590 651B00O 24.000 TON | 40.00000 960.00| 40.00000 960.00| 44.36000 1064.64
| \ |

Agricultural Limestone



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 12/08/03
PAGE 046 -6
TABULATION OF BIDS
CALL ORDER 046 CONTRACT ID 200312050406 COUNTIES HALE
LETTING DATE 12/05/03 10:00 AM DIVISION 05
| ( 1 ) 03104 | ( 2 ) 16048 | ( 3 ) 18024
| CARCEL & G. CONSTRUCTION, L |WALKER PATTON COMPANY, INC. |RACON, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0600 651C000 10.000 TON | 250.00000 2500.00| 250.00000 2500.00] 277.28000 2772.80
8-8-8 Commercial Fertilizer | | |
0610 652A054 4.000 ACRE] 500.00000 2000.00 | 500.00000 2000.00] 555.00000 2220.00
Seeding (Mix 2A) | | |
0620 652A056 4.000 ACRE] 500.00000 2000.00| 500.00000 2000.00| 555.00000 2220.00
Seeding (Mix 2E) | | |
0630 652B053 4.000 ACRE] 300.00000 1200.00] 300.00000 1200.00| 332.74000 1330.96
Temporary Seeding (Mix 2AT) | | |
0640 652D054 4.000 ACRE] 500.00000 2000.00| 500.00000 2000.00| 555.00000 2220.00
Seeding In Stubble (Mix 2A) | | |
0650 654A001 400.000 SQYD| 5.00000 2000.00 | 5.00000 2000.00] 5.55000 2220.00
Solid Sodding (Bermuda) | | |
0660 656A000 6.000 ACRE] 450.00000 2700.00| 450.00000 2700.00] 499.10000 2994 .60
Mulching, Class A, Type 1 | | |
0670 656A001 6.000 ACRE] 450.00000 2700.00 | 450.00000 2700.00] 499.10000 2994.60
Mulching, Class A, Type 2 | | |
0680 659A010 1000.000 SQYD| 1.50000 1500.00] 1.50000 1500.00] 1.66000 1660.00
Erosion Control Netting, Class A (Jute | | |
Netting) | | |
0690 665F000 500.000 EACH]| 5.00000 2500.00| 5.00000 2500.00] 5.00000 2500.00
Hay Bales | | |
0700 665G000 100.000 EACH| 2.00000 200.00| 3.50000 350.00]| 2.50000 250.00
Sand Bags | \ |
0710 665I000 1000.000 TON | 22.00000 22000.00| 32.00000 32000.00| 23.72000 23720.00
Temporary Riprap, Class 2 | | |
0720 665J000 14196.000 LF | 3.00000 42588.00| 3.00000 42588.00| 2.60000 36909.60
Silt Fence, Type A | | |
0730 665K000 120.000 CUYD| 12.00000 1440.00] 15.00000 1800.00| 7.65000 918.00
Drainage Sump Excavation | | |
0740 666A001 12.000 ACRE] 35.00000 420.00] 35.00000 420.00| 38.82000 465.84
Pest Control Treatment | | |
0750 680A000 LUMP | 30000.00000 30000.00] 32000.00000 32000.00| 24122.00000 24122.00
Engineering Controls | | |
0760 701A028 3.000 MILE] 1475.00000 4425.00| 1475.00000 4425.00| 1636.01000 4908.03
Solid White, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) (6" Wide) | \ |
0770 701A041 2.000 MILE| 950.00000 1900.00] 950.00000 1900.00| 1053.70000 2107.40
Broken White, Class 2, Type A Traffic | | |
Stripe (0.09"™ Thick) (6" Wide) | | |



Galvanized Steel)

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 12/08/03
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CALL ORDER 046 CONTRACT 1ID 20031205046 COUNTIES HALE
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|CARCEL & G. CONSTRUCTION, L |WALKER PATTON COMPANY, INC. |RACON, INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0780 701A046 1.000 MILE] 950.00000 950.00] 950.00000 950.00] 1053.70000 1053.70
Broken Yellow, Class 2, Type A Traffic | \ |
Stripe (0.09" Thick) (6" Wide) | \ |
0790 701A048 3.000 MILE] 1685.00000 5055.00] 1685.00000 5055.00] 1868.94000 5606.82
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.09"™ Thick) (6" Wide) | | |
0800 701B009 712.000 LF | 0.85000 605.20] 0.85000 605.20] 0.94000 669.28
Dotted Class 2, Type A Traffic Stripe | \ |
(0.09" Thick) (6" Wide) | \ |
0810 701C000 2.000 MILE| 420.00000 840.00| 420.00000 840.00] 465.85000 931.70
Broken Temporary Traffic Stripe | | |
0820 701C001 21.000 MILE| 490.00000 10290.00 | 490.00000 10290.00| 543.49000 11413.29
Solid Temporary Traffic Stripe | \ |
0830 701D007 6.000 MILE] 1500.00000 9000.00| 1500.00000 9000.00 | 1663.74000 9982.44
Solid Traffic Stripe Removed (Paint) | | |
0840 701D008 4.000 MILE] 1700.00000 6800.00 | 1700.00000 6800.00| 1885.58000 7542 .32
Solid Traffic Stripe Removed (Plastic) | | |
0850 703A002 72.000 SQFT| 3.00000 216.00| 3.00000 216.00| 3.33000 239.76
Traffic Control Markings, Class 2, Type | | |
A | \ |
0860 703D001 72.000 SQFT| 1.50000 108.00] 1.50000 108.00] 1.66000 119.52
Temporary Traffic Control Markings | \ |
0870 705A011 340.000 EACH| 5.50000 1870.00] 5.50000 1870.00] 6.10000 2074.00
Pavement Markers, Class C, Type 1-A | | |
0880 705A023 170.000 EACH] 5.50000 935.00] 5.50000 935.00] 6.10000 1037.00
Pavement Markers, Class C, Type 2-D | \ |
0890 705A031 74.000 EACH| 5.50000 407.00| 5.50000 407.00 | 6.10000 451.40
Pavement Markers, Class A-H, Type 1-A | | |
0900 705A032 24.000 EACH] 5.50000 132.00] 5.50000 132.00] 6.10000 146.40
Pavement Markers, Class A-H, Type 1-B | \ |
0910 705A037 301.000 EACH| 5.50000 1655.50] 5.50000 1655.50] 6.10000 1836.10
Pavement Markers, Class A-H, Type 2-D | | |
0920 709A001 2.000 EACH| 100.00000 200.00| 100.00000 200.00] 93.40000 186.80
Milepost, Type B | \ |
0930 710A115 120.000 SQFT| 16.00000 1920.00] 13.95000 1674.00] 18.68000 2241.60
Class 4, Aluminum Flat Sign Panels 0. | | |
08" Thick Or Steel Flat Sign Panels 14 | \ |
Gauge (Type III Or Type IV Background) | \ |
0940 710B0O01 187.000 LF | 4.75000 888.25| 5.50000 1028.50] 5.55000 1037.85
Roadway Sign Post (#3 "U" Channel | \ |
| \ |
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CALL ORDER 046 CONTRACT ID 200312050406 COUNTIES HALE
LETTING DATE 12/05/03 10:00 AM DIVISION 05
| ( 1 ) 03104 | ( 2 ) 16048 | ( 3 ) 18024
| CARCEL & G. CONSTRUCTION, L |WALKER PATTON COMPANY, INC. |RACON, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0950 710C000 LUMP | 200.00000 200.00| 1100.00000 1100.00| 467.02000 467.02
Removal Of Existing Roadway Signs | | |
0960 740B0O0O 767.000 SQFT| 8.00000 6136.00| 7.00000 5369.00| 8.17000 6266.39
Construction Signs | | |
0970 740D000 200.000 EACH] 54.00000 10800.00] 55.00000 11000.00] 58.38000 11676.00
Channelizing Drums | | |
0980 740E000 40.000 EACH]| 9.80000 392.00] 10.00000 400.00| 2.00000 80.00
Cones (36 Inches High) | | |
0990 740F002 6.000 EACH| 160.00000 960.00| 150.00000 900.00]| 204.32000 1225.92
Barricades, Type III | | |
1000 7401005 3.000 EACH] 420.00000 1260.00] 350.00000 1050.00]| 467.02000 1401.06
Warning Lights, Type B (Detachable Head | \ |
1010 740M001 40.000 EACH]| 8.00000 320.00] 7.00000 280.00| 2.00000 80.00
Ballast For Cone | | |
1020 7400000 1.000 EACH] 8000.00000 8000.00] 5000.00000 5000.00| 2000.00000 2000.00
Pilot Car | | |
SECTION TOTALS | $ 1,000,000.00] $ 1,129,000.49] $ 1,239,920.85
—————————————————————————————————————————— it et et et
CONTRACT TOTALS | $ 1,000,000.00] $ 1,129,000.49] $ 1,239,920.85




Surface Layer,Leveling ,3/4" Maximum
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TABULATION OF BIDS
CALL ORDER 046 CONTRACT 1ID 20031205046 COUNTIES HALE
LETTING DATE 12/05/03 10:00 AM DIVISION 05
| ( 4 ) 20050 | ( 5 20023 | ( 6 ) 01087
| TOMLIN CONSTRUCTION, LLC | TEN-T CORPORATION |APAC-SOUTHEAST, INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
SECTION 0001 TOTAL
| \ |
0010 201A001 LUMP | 45000.00000 45000.00 | 45000.00000 45000.00] 33672.03000 33672.03
Clearing And Grubbing (Maximum | \ |
Allowable Bid $3000 Per Acre) | | |
(Approximately 15 Acres) | \ |
0020 206D001 878.000 LF | 2.00000 1756.00] 3.00000 2634.00| 1.31000 1150.18
Removing Guardrail | \ |
0030 209A002 2.000 EACH| 150.00000 300.00] 10.00000 20.00] 132.97000 265.94
Mailbox Reset, Multiple | \ |
0040 210A000 54527.000 CUYD| 4.50000 245371.50| 3.75000 204476.25] 6.12000 333705.24
Unclassified Excavation | \ |
0050 214A000 355.000 CUYD| 5.00000 1775.00] 9.50000 3372.50] 9.53000 3383.15
Structure Excavation | \ |
0060 214B000O 73.000 CUYD| 30.00000 2190.00] 10.00000 730.00 | 17.48000 1276.04
Foundation Backfill, Local | | |
0070 230A000 70.000 RBST| 350.00000 24500.00| 135.00000 9450.00| 297.42000 20819.40
Roadbed Processing | \ |
0080 301A012 12270.000 SQYD| 4.75000 58282.50| 7.50000 92025.00| 6.53000 80123.10
Crushed Aggregate Base Course, Type B, | \ |
Plant Mixed, 6" Compacted Thickness | | |
0090 305B060 50.000 TON | 25.00000 1250.00] 29.00000 1450.00] 20.40000 1020.00
Crushed Aggregate, Section 825, 1" Down | | |
For Miscellaneous Use | \ |
0100 401A000 12270.000 SQYD| 0.45000 5521.50] 0.50000 6135.00| 0.58000 7116.60
Bituminous Treatment A | \ |
0110 405A000 1631.000 GAL | 1.10000 1794.10] 1.20000 1957.20] 1.23000 2006.13
Tack Coat | ‘ |
0120 424A361 2867.000 TON | 43.00000 123281.00] 40.00000 114680.00| 45.86000 131480.62
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 3/4" Maximum Aggregate | | |
Size Mix, ESAL Range C/D | \ |
0130 424A364 50.000 TON | 40.00000 2000.00| 31.00000 1550.00] 56.27000 2813.50
Superpave Bituminous Concrete Wearing | \ |
Surface Layer,Patching ,3/4" Maximum | \ |
Aggregate Size Mix, ESAL Range C/D | \ |
0140 424R367 50.000 TON | 50.00000 2500.00] 40.50000 2025.00| 46.43000 2321.50
Superpave Bituminous Concrete Wearing | \ |
| \ |
| \ |

Aggregate Size Mix, ESAL Range C/D
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0150 424A370 50.000 TON
Superpave Bituminous Concrete Wearing
Surface Layer,Widening ,3/4" Maximum
Aggregate Size Mix, ESAL Range C/D

0160 424B651 2393.000 TON
Superpave Bituminous Concrete Upper
Binder Layer, 1" Maximum Aggregate Size
Mix, ESAL Range C/D

0170 424B655 50.000 TON
Superpave Bituminous Concrete Upper
Binder Layer, Patching ,1" Maximum
Aggregate Size Mix, ESAL Range C/D

0180 424B659 50.000 TON
Superpave Bituminous Concrete Upper
Binder Layer, Leveling ,1" Maximum
Aggregate Size Mix, ESAL Range C/D

0190 424B662 50.000 TON
Superpave Bituminous Concrete Upper
Binder Layer, Widening ,1" Maximum
Aggregate Size Mix, ESAL Range C/D

0200 424B681 1789.000 TON
Superpave Bituminous Concrete Lower
Binder Layer, 1" Maximum Aggregate Size
Mix, ESAL Range C/D

0210 424B692 50.000 TON
Superpave Bituminous Concrete Lower
Binder Layer, Widening ,1" Maximum
Aggregate Size Mix, ESAL Range C/D

0220 424C360 1814.000 TON
Superpave Bituminous Concrete Base
Layer, 1" Maximum Aggregate Size Mix,
ESAL Range C/D

0230 424C370 50.000 TON
Superpave Bituminous Concrete Base
Layer, Widening, 1" Maximum Aggregate
Size Mix, ESAL Range C/D
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| TOMLIN CONSTRUCTION, LLC | TEN-T CORPORATION | APAC-SOUTHEAST, INC.

LINE NO / ITEM CODE / ALT | | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT

—————————————————————————————————————————— e

0250 530A001 20.000 LF | 100.00000 2000.00| 24.50000 490.00| 27.41000 548.20
18" Roadway Pipe (Class 3 R.C.) | |

0260 530A003 48.000 LF | 100.00000 4800.00] 29.50000 1416.00| 47.72000 2290.56
30" Roadway Pipe (Class 3 R.C.) | \

0270 530A005 28.000 LF | 100.00000 2800.00 | 49.50000 1386.00| 76.20000 2133.60
42" Roadway Pipe (Class 3 R.C.) | |

0280 530A101 198.000 LF | 35.00000 6930.00| 26.50000 5247.00| 32.76000 6486.48
18" Roadway Pipe (Class 3 R.C.) | \
(Extension) | | |

0290 530A102 58.000 LF | 50.00000 2900.00 | 29.50000 1711.00] 39.03000 2263.74
24" Roadway Pipe (Class 3 R.C.) | \ |
(Extension) | \ |

0300 530A103 60.000 LF | 60.00000 3600.00| 39.00000 2340.00] 50.90000 3054.00
30" Roadway Pipe (Class 3 R.C.) | |
(Extension) | | |

0310 530B0O17 50.000 LF | 125.00000 6250.00| 75.00000 3750.00]| 106.71000 5335.50
59" Span, 36" Rise Roadway Pipe (Class | | |
3 R.C.) (Extension) | | |

0320 535A002 32.000 LF | 30.00000 960.00| 23.50000 752.00| 27.82000 890.24
24" Side Drain Pipe | \ |

0330 600A000 LUMP | 50000.00000 50000.00] 25000.00000 25000.00| 15462.54000 15462.54
Mobilization | |

0340 601A000 1.000 EACH] 10000.00000 10000.00] 8500.00000 8500.00| 14772.19000 14772.19
Furnishing Base, Soil And Structure | \ |
Laboratories | | |

0350 602A000 23.000 EACH] 125.00000 2875.00 | 65.00000 1495.00| 183.29000 4215.67
Right Of Way Markers | | |

0360 602C000 24.000 EACH] 125.00000 3000.00| 75.00000 1800.00| 193.23000 4637.52
Permanent Easement Marker | | |

0370 606A000 500.000 LF | 15.00000 7500.00] 8.75000 4375.00| 8.81000 4405.00
6" Underdrain Pipe | | |

0380 610C001 1221.000 TON | 28.00000 34188.00] 28.50000 34798.50| 21.17000 25848.57
Loose Riprap, Class 2 | | |

0390 610D000 935.000 SQYD| 2.00000 1870.00] 2.95000 2758.25]| 5.08000 4749.80
Filter Blanket | | |

0400 619A002 9.000 EACH]| 650.00000 5850.00 | 450.00000 4050.00| 682.50000 6142.50
18" Roadway Pipe End Treatment, Class 1 | | |

0410 619A003 2.000 EACH| 700.00000 1400.00] 650.00000 1300.00| 787.50000 1575.00
24" Roadway Pipe End Treatment, Class 1 | | |
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CALL ORDER 046 CONTRACT ID 200312050406 COUNTIES HALE
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| ( 4 ) 20050 | ( 5 ) 20023 | ( 6 ) 01087
| TOMLIN CONSTRUCTION, LLC | TEN-T CORPORATION | APAC-SOUTHEAST, INC.
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ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0420 619A004 3.000 EACH] 900.00000 2700.00| 785.00000 2355.00] 1050.00000 3150.00
30" Roadway Pipe End Treatment, Class 1 | | |
0430 619A056 2.000 EACH| 2000.00000 4000.00] 1750.00000 3500.00]| 1575.00000 3150.00
42" Roadway Pipe End Treatment, Class 2 | | |
0440 6192102 2.000 EACH| 700.00000 1400.00] 450.00000 900.00]| 682.50000 1365.00
24" Side Drain Pipe End Treatment, | | |
Class 1 | | |
0450 619B021 2.000 EACH| 2500.00000 5000.00| 1650.00000 3300.00| 2625.00000 5250.00
59" Span, 36" Rise Roadway Pipe End | |
Treatment, Class 1 | | |
0460 620A000 4.000 CUYD] 1500.00000 6000.00| 550.00000 2200.00] 682.50000 2730.00
Minor Structure Concrete | | |
0470 621A000 1.000 EACH]| 4000.00000 4000.00] 2800.00000 2800.00] 2625.00000 2625.00
Junction Boxes, Type 1, 1P Or 5 | | |
0480 621A013 2.000 EACH| 4500.00000 9000.00| 4000.00000 8000.00| 3675.00000 7350.00
Junction Boxes, Type Special | | |
0490 621A016 1.000 EACH]| 4000.00000 4000.00] 3500.00000 3500.00| 4725.00000 4725.00
Junction Boxes, Type 4, 1P Or 5 | | |
0500 621C129 1.000 EACH] 4000.00000 4000.00] 1200.00000 1200.00| 2100.00000 2100.00
Inlets, Type C (Partial) | | |
0510 630A001 1800.000 LF | 13.00000 23400.00| 11.50000 20700.00| 10.71000 19278.00
Steel Beam Guardrail, Class A, Type 2 | | |
0520 630C070 12.000 EACH]| 1300.00000 15600.00] 1250.00000 15000.00] 1155.00000 13860.00
Guardrail End Anchor, Type 10 Series | | |
0530 637A000 414.000 LF | 5.50000 2277.00| 7.00000 2898.00]| 3.91000 1618.74
Fence Reset | | |
0540 641A085 3700.000 LF | 7.00000 25900.00 | 8.50000 31450.00| 6.30000 23310.00
3 Inch P.V.C. Water Pipe Laid | \ |
0550 641C003 2.000 EACH| 3000.00000 6000.00| 250.00000 500.00| 472.50000 945.00
3 Inch Gate Valves With Box | | |
0560 649A006 40.000 LF | 75.00000 3000.00| 15.00000 600.00| 78.75000 3150.00
10 Inch Encasement Pipe, Type 1 | | |
Installation | | |
0570 649A053 50.000 LF | 60.00000 3000.00| 10.00000 500.00| 42.00000 2100.00
5 Inch Encasement Pipe, Type 1 | | |
Installation | | |
0580 650A000 6085.000 CUYD| 5.00000 30425.00] 8.50000 51722.50| 8.30000 50505.50
Topsoil | | |
0590 651B000 24.000 TON | 100.00000 2400.00 | 20.00000 480.00| 42.00000 1008.00
| \ |

Agricultural Limestone
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LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0600 651C000 10.000 TON | 400.00000 4000.00] 300.00000 3000.00| 262.50000 2625.00
8-8-8 Commercial Fertilizer | | |
0610 652A054 4.000 ACRE] 900.00000 3600.00 | 475.00000 1900.00| 525.00000 2100.00
Seeding (Mix 2A) | | |
0620 652A056 4.000 ACRE] 900.00000 3600.00| 475.00000 1900.00| 525.00000 2100.00
Seeding (Mix 2E) | | |
0630 652B053 4.000 ACRE] 400.00000 1600.00] 350.00000 1400.00| 315.00000 1260.00
Temporary Seeding (Mix 2AT) | | |
0640 652D054 4.000 ACRE] 600.00000 2400.00| 400.00000 1600.00| 525.00000 2100.00
Seeding In Stubble (Mix 2A) | | |
0650 654A001 400.000 SQYD| 5.00000 2000.00 | 350.00000 140000.00] 5.25000 2100.00
Solid Sodding (Bermuda) | | |
0660 656A000 6.000 ACRE] 600.00000 3600.00| 475.00000 2850.00] 472.50000 2835.00
Mulching, Class A, Type 1 | | |
0670 656A001 6.000 ACRE] 600.00000 3600.00| 500.00000 3000.00| 472.50000 2835.00
Mulching, Class A, Type 2 | | |
0680 659A010 1000.000 SQYD| 2.50000 2500.00| 3.25000 3250.00]| 1.58000 1580.00
Erosion Control Netting, Class A (Jute | | |
Netting) | | |
0690 665F000 500.000 EACH]| 8.00000 4000.00] 6.00000 3000.00| 13.37000 6685.00
Hay Bales | | |
0700 665G000 100.000 EACH| 15.00000 1500.00] 4.50000 450.00| 12.00000 1200.00
Sand Bags | \ |
0710 665I000 1000.000 TON | 30.00000 30000.00] 25.50000 25500.00| 22.53000 22530.00
Temporary Riprap, Class 2 | | |
0720 665J000 14196.000 LF | 3.00000 42588.00| 5.00000 70980.00 | 3.76000 53376.96
Silt Fence, Type A | | |
0730 665K000 120.000 CUYD| 10.00000 1200.00] 7.00000 840.00] 9.69000 1162.80
Drainage Sump Excavation | | |
0740 666A001 12.000 ACRE] 25.00000 300.00] 200.00000 2400.00] 36.75000 441.00
Pest Control Treatment | | |
0750 680A000 LUMP | 40000.00000 40000.00] 15000.00000 15000.00] 26250.00000 26250.00
Engineering Controls | | |
0760 701A028 3.000 MILE] 900.00000 2700.00 | 1500.00000 4500.00| 1548.75000 4646.25
Solid White, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) (6" Wide) | \ |
0770 701A041 2.000 MILE| 1700.00000 3400.00| 1000.00000 2000.00]| 997.50000 1995.00
Broken White, Class 2, Type A Traffic | | |
Stripe (0.09"™ Thick) (6" Wide) | | |
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—————————————————————————————————————————— -
0780 701A046 1.000 MILE] 1100.00000 1100.00]| 1000.00000 1000.00] 997.50000 997.50
Broken Yellow, Class 2, Type A Traffic | \ |
Stripe (0.09" Thick) (6" Wide) | \ |
0790 701A048 3.000 MILE] 1800.00000 5400.00] 1750.00000 5250.00] 1769.25000 5307.75
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.09"™ Thick) (6" Wide) | | |
0800 701B009 712.000 LF | 1.50000 1068.00] 1.00000 712.00| 0.89000 633.68
Dotted Class 2, Type A Traffic Stripe | \ |
(0.09" Thick) (6" Wide) | \ |
0810 701C000 2.000 MILE| 500.00000 1000.00]| 500.00000 1000.00] 441.00000 882.00
Broken Temporary Traffic Stripe | | |
0820 701C001 21.000 MILE| 600.00000 12600.00 | 525.00000 11025.00| 514.50000 10804.50
Solid Temporary Traffic Stripe | \ |
0830 701D007 6.000 MILE] 1700.00000 10200.00| 1600.00000 9600.00| 1575.00000 9450.00
Solid Traffic Stripe Removed (Paint) | | |
0840 701D008 4.000 MILE] 1900.00000 7600.00| 1775.00000 7100.00] 1785.00000 7140.00
Solid Traffic Stripe Removed (Plastic) | | |
0850 703A002 72.000 SQFT| 4.00000 288.00| 3.50000 252.00] 3.15000 226.80
Traffic Control Markings, Class 2, Type | | |
A | \ |
0860 703D001 72.000 SQFT| 2.75000 198.00] 1.98000 142.56] 1.58000 113.76
Temporary Traffic Control Markings | \ |
0870 705A011 340.000 EACH| 7.00000 2380.00] 5.75000 1955.00] 5.78000 1965.20
Pavement Markers, Class C, Type 1-A | | |
0880 705A023 170.000 EACH] 7.00000 1190.00]| 5.75000 977.50] 5.78000 982.60
Pavement Markers, Class C, Type 2-D | \ |
0890 705A031 74.000 EACH| 7.00000 518.00] 5.75000 425.50| 5.78000 427.72
Pavement Markers, Class A-H, Type 1-A | | |
0900 705A032 24.000 EACH] 7.00000 168.00] 6.00000 144.00] 5.78000 138.72
Pavement Markers, Class A-H, Type 1-B | \ |
0910 705A037 301.000 EACH| 7.00000 2107.00] 6.00000 1806.00] 5.78000 1739.78
Pavement Markers, Class A-H, Type 2-D | | |
0920 709A001 2.000 EACH| 150.00000 300.00] 25.00000 50.00| 105.00000 210.00
Milepost, Type B | \ |
0930 710A115 120.000 SQFT| 17.00000 2040.00] 12.50000 1500.00] 17.64000 2116.80
Class 4, Aluminum Flat Sign Panels 0. | | |
08" Thick Or Steel Flat Sign Panels 14 | \ |
Gauge (Type III Or Type IV Background) | \ |
0940 710B0O01 187.000 LF | 8.00000 1496.00] 25.00000 4675.00] 5.24000 979.88
Roadway Sign Post (#3 "U" Channel | \ |
| \ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 12/08/03
PAGE 046 -15
TABULATION OF BIDS
CALL ORDER 046 CONTRACT ID 200312050406 COUNTIES HALE
LETTING DATE 12/05/03 10:00 AM DIVISION 05
| ( 4 ) 20050 | ( 5 ) 20023 | ( 6 ) 01087
| TOMLIN CONSTRUCTION, LLC | TEN-T CORPORATION | APAC-SOUTHEAST, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0950 710C000 LUMP | 1400.00000 1400.00] 2500.00000 2500.00] 441.00000 441.00
Removal Of Existing Roadway Signs | | |
0960 740B0O0O 767.000 SQFT| 12.00000 9204.00| 15.00000 11505.00] 8.16000 6258.72
Construction Signs | | |
0970 740D000 200.000 EACH] 65.00000 13000.00] 55.00000 11000.00] 58.43000 11686.00
Channelizing Drums | | |
0980 740E000 40.000 EACH]| 12.00000 480.00] 23.50000 940.00] 15.55000 622.00
Cones (36 Inches High) | | |
0990 740F002 6.000 EACH| 250.00000 1500.00] 550.00000 3300.00| 171.15000 1026.90
Barricades, Type III | | |
1000 7401005 3.000 EACH] 200.00000 600.00| 350.00000 1050.00]| 463.05000 1389.15
Warning Lights, Type B (Detachable Head | \ |
1010 740M001 40.000 EACH]| 10.00000 400.00] 12.00000 480.00| 1.30000 52.00
Ballast For Cone | | |
1020 7400000 1.000 EACH] 20000.00000 20000.00 | 8500.00000 8500.00| 32243.89000 32243.89
Pilot Car | | |
SECTION TOTALS | $ 1,314,398.10| $ 1,330,922.16]| $ 1,374,647.82
—————————————————————————————————————————— it et et et
CONTRACT TOTALS | $ 1,314,398.10] $ 1,330,922.16] $ 1,374,647.82




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 12/08/03

PAGE : 060 -1
VENDOR RANKING

CALL ORDER : 060 CONTRACT ID : 20031205060 COUNTIES : ELMORE
LETTING DATE : 12/05/03 10:00 AM DIVISION : 06
CONTRACT TIME : 30 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : 99-506-011-013-301

for constructing the Bridge Coating on S.R.#229 over
Channahatchee Creek south of Red Hill.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 04055 3-D'S BRIDGE PAINTING CORP. $ 58,744.00 100.0000%
2 16052 POSEIDON CONSTRUCTION, INC. $ 66,047.00 112.4319%
3 03047 CARTER'S CONTRACTING SERVICES, INC. $ 77,977.00 132.7404%
4 13084 M.B.E., INC. S 98,044.80 166.9018%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 12/08/03
PAGE : 060 -2
TABULATION OF BIDS

CALL ORDER : 060 CONTRACT ID : 20031205060 COUNTIES : ELMORE
LETTING DATE : 12/05/03 10:00 AM DIVISION : 06

1 ) 04055

( 2 ) 16052 [ ( 3 ) 03047
3-D's BRIDGE PAINTING CORP.

OSEIDON CONSTRUCTION, INC. |CARTER'S CONTRACTING SERVICES,
|

g~

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
SECTION 0001 TOTAL
| \ |
0010 521B00O LUMP | 48550.00000 48550.00] 55599.00000 55599.00| 72279.00000 72279.00
Coating Existing Bridge At Milepost 17. | \ |
234 | \ |
0020 600A000 LUMP | 10000.00000 10000.00] 10000.00000 10000.00] 5000.00000 5000.00
Mobilization | |
0030 740B0O0O 248.000 SQFT| 0.50000 124.00] 1.00000 248.00| 1.00000 248.00
Construction Signs | | |
0040 740E000 100.000 EACH| 0.50000 50.00| 0.50000 50.00| 2.00000 200.00
Cones (36 Inches High) | | |
0050 740M001 100.000 EACH| 0.10000 10.00] 0.50000 50.00| 1.00000 100.00
Ballast For Cone | | |
0060 741C010 1.000 EACH]| 10.00000 10.00] 100.00000 100.00] 150.00000 150.00
Portable Sequential Arrow And Chevron | | |
Sign Unit | \ |
SECTION TOTALS | S 58,744.00] S 66,047.00]| S 77,977.00
—————————————————————————————————————————— Tt i i
CONTRACT TOTALS | S 58,744.00] S 66,047.00] S 77,977.00




CALL ORDER : 060

LETTING DATE : 12/05/03 10:00 AM

ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT ID
DIVISION

20031205060

DATE : 12/08/03
PAGE : 060 -3

COUNTIES : ELMORE

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

SECTION 0001 TOTAL

0010 521B000O

Coating Existing Bridge At Milepost

234
0020 600A000
Mobilization

0030 740B00O 248.

Construction Signs

0040 740E000 100.

Cones (36 Inches High)

0050 740M001 100.

Ballast For Cone

0060 741C010 1.

000

000

000

000

LUMP |
17. |
|
LUMP |
|
SQFT|
|
EACH|
|
EACH|
|
EACH|

Portable Sequential Arrow And Chevron

Sign Unit
SECTION TOTALS

|
|
|
__________________________________________ +
|

) 13084

( 4
M.B.E., INC.

UNIT PRICE

87500.00000

10000.00000

0.10000

0.10000

0.10000

500.00000

87500.

10000.

24.

10.

10.

UNIT PRICE AMOUNT
|
|
[
|
|
|
|
|
|
|
[
|
|
|
[

$ 0.00]
____________________________ +
$ 0.00]

UNIT PRICE AMOUNT




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 12/08/03
PAGE : 061 -1
VENDOR RANKING

CALL ORDER : 061 CONTRACT ID : 20031205061 COUNTIES : PIKE
LETTING DATE : 12/05/03 10:00 AM DIVISION : 07
CONTRACT TIME : 65 Working Days (available days)
CONTRACT DESCRIPTION : RURAL PROJECT (S) : 99-307-555-053-401

for constructing the Planing, Resurfacing and Traffic Stripe
on S.R.#53 (U.S.#231) from C.R.#1124/C.R.#7738 to the
Montgomery County line. Length 5.460 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 01087 APAC-SOUTHEAST, INC. $ 1,885,453.60 100.0000%

2 23024 WIREGRASS CONSTRUCTION COMPANY, INC. $ 2,052,829.88 108.8772%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 12/08/03
PAGE 061 -2
TABULATION OF BIDS
CALL ORDER 06l CONTRACT 1ID 20031205061 COUNTIES PIKE
LETTING DATE 12/05/03 10:00 AM DIVISION : 07
| ( 1 ) 01087 | ( 2 ) 23024 | ( )
| APAC-SOUTHEAST, INC. |[WIREGRASS CONSTRUCTION COMP |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
SECTION 0001 Total
| \ |
0010 210D021 2860.000 CUYD| 2.00000 5720.00] 4.50000 12870.00]
Borrow Excavation (Loose Truckbed | \ |
Measurement) (A-4 or Better ) | | |
0020 212A000 1144.000 STA | 29.50000 33748.00| 22.85000 26140.40|
Machine Grading Shoulders | \ |
0030 405A000 11438.000 GAL | 0.72000 8235.36] 1.00000 11438.00|
Tack Coat | | |
0040 408A053 153777.000 SQYD] 0.43000 66124.11| 0.58000 89190.66]
Planing Existing Pavement | \ |
(Approximately 2.10" Thru 3.0" Thick) | \ |
0050 424A281 18868.000 TON | 36.40000 686795.20| 38.31000 722833.08]
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 3/4" Maximum Aggregate | | |
Size Mix, ESAL Range E | | |
0060 424A286 500.000 TON | 30.75000 15375.00] 37.64000 18820.00]
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, Leveling, 1/2" Maximum | | |
Aggregate Size Mix, ESAL Range E | \ |
0070 424B281 18967.000 TON | 31.25000 592718.75] 34.48000 653982.16|
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 1" Maximum Aggregate Size | \ |
Mix, ESAL Range E | \ I
0080 424B293 7907.000 TON | 30.60000 241954.20] 31.00000 245117.00]
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Widening, 1 1/2" Maximum | | |
Aggregate Size Mix, ESAL Range E | \ |
0090 428C000 104365.000 LF | 0.04000 4174.60| 0.08000 8349.20]
Scoring Bituminous Pavement Surface By | \ |
Cutting | \ |
0100 600A000 LUMP | 78000.00000 78000.00| 110000.00000 110000.00|
Mobilization | |
0110 651B00O 52.000 TON | 30.00000 1560.00| 30.00000 1560.00]
Agricultural Limestone | \ |
0120 652A061 26.000 ACRE] 330.00000 8580.00| 330.00000 8580.00 |
Seeding (Mix 3E) | | |
0130 656A000 26.000 ACRE] 330.00000 8580.00| 330.00000 8580.00 |
Mulching, Class A, Type 1 | \ |



Broken Yellow, Class 3W, Type A Traffic
(6" Wide)

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 12/08/03
PAGE 061 -3
TABULATION OF BIDS
CALL ORDER 06l CONTRACT 1ID 20031205061 COUNTIES PIKE
LETTING DATE 12/05/03 10:00 AM DIVISION 07
| ( 1 ) 01087 | ( 2 ) 23024 | ( )
| APAC-SOUTHEAST, INC. |[WIREGRASS CONSTRUCTION COMP |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0140 665F000 250.000 EACH| 5.00000 1250.00]| 5.00000 1250.00]
Hay Bales | \ |
0150 665J000 1000.000 LF | 7.00000 7000.00]| 2.70000 2700.00]
Silt Fence, Type A | \ |
0160 680A000 LUMP | 2000.00000 2000.00| 5000.00000 5000.00|
Engineering Controls | \ |
0170 701A028 12.000 MILE| 1450.00000 17400.00| 1450.00000 17400.00]
Solid White, Class 2, Type A Traffic | \ |
Stripe (0.06" Thick) (6" Wide) | \ |
0180 701A032 12.000 MILE| 1450.00000 17400.00| 1450.00000 17400.00]
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) (6" Wide) | \ |
0190 701A041 11.000 MILE| 940.00000 10340.00] 940.00000 10340.00]
Broken White, Class 2, Type A Traffic | \ |
Stripe (0.09" Thick) (6" Wide) | \ |
0200 701B00S 9500.000 LF | 0.78000 7410.00| 0.78000 7410.00]
Dotted Class 2, Type A Traffic Stripe | \ |
(0.09" Thick) (6" Wide) | \ |
0210 701C000 22.000 MILE] 340.00000 7480.00| 340.00000 7480.00|
Broken Temporary Traffic Stripe | \ |
0220 701C001 44.000 MILE| 390.00000 17160.00| 390.00000 17160.00]
Solid Temporary Traffic Stripe | \ |
0230 701D007 1.000 MILE] 1500.00000 1500.00] 1500.00000 1500.00]
Solid Traffic Stripe Removed (Paint) | | |
0240 701D008 1.000 MILE] 1700.00000 1700.00| 1700.00000 1700.00]
Solid Traffic Stripe Removed (Plastic) | \ |
0250 701D014 1.000 MILE] 1350.00000 1350.00]| 1350.00000 1350.00]
Broken Traffic Stripe Removed (Paint) | | |
0260 701D015 1.000 MILE] 1350.00000 1350.00] 1350.00000 1350.00]
Broken Traffic Stripe Removed (Plastic) | \ |
0270 701G121 768.000 LF | 1.55000 1190.40| 1.55000 1190.40]
Broken White, Class 3W, Type A Traffic | \ |
Stripe (6" Wide) | | |
0280 701G125 768.000 LF | 3.28000 2519.04| 3.28000 2519.04]
Solid White, Class 3W, Type A Traffic | | |
Stripe (6" Wide) | | |
0290 701G129 768.000 LF | 1.58000 1213.44| 1.58000 1213.44]
| \ |
| \ |

Stripe



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 12/08/03
PAGE : 061 -4
TABULATION OF BIDS

CALL ORDER : 061 CONTRACT ID : 20031205061 COUNTIES : PIKE
LETTING DATE : 12/05/03 10:00 AM DIVISION : 07
| ( 1 ) 01087 | ( 2 ) 23024 | ( )
| APAC-SOUTHEAST, INC. |[WIREGRASS CONSTRUCTION COMP |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -———_——
0300 703A002 2215.000 SQFT| 2.25000 4983.75| 2.25000 4983.75]|
Traffic Control Markings, Class 2, Type | | |
A | \ |
0310 703B002 337.000 SQFT| 3.25000 1095.25] 3.25000 1095.25|
Traffic Control Legends, Class 2, Type | | |
0320 703D001 2215.000 SQFT| 1.30000 2879.50] 1.30000 2879.50]
Temporary Traffic Control Markings | | |
0330 705A030 380.000 EACH]| 5.00000 1900.00] 5.00000 1900.00|
Pavement Markers, Class A-H, Type 2-C | | |
0340 705A031 763.000 EACH| 5.00000 3815.00| 5.00000 3815.00]
Pavement Markers, Class A-H, Type 1-A | | |
0350 740B00O 1519.000 SQFT| 8.00000 12152.00] 7.00000 10633.00]
Construction Signs | | |
0360 740D00O0 50.000 EACH| 50.00000 2500.00| 20.00000 1000.00]
Channelizing Drums | | |
0370 740E000 100.000 EACH| 2.00000 200.00| 14.00000 1400.00|
Cones (36 Inches High) | | |
0380 740M001 100.000 EACH] 1.00000 100.00| 9.00000 900.00]
Ballast For Cone | | |
0390 741C010 2.000 EACH| 1000.00000 2000.00| 1400.00000 2800.00]
Portable Sequential Arrow And Chevron | | |
Sign Unit | | |
0400 742A001 2.000 EACH| 2000.00000 4000.00| 3500.00000 7000.00]
Portable Changeable Message Sign, Type | \ |
SECTION TOTALS | $ 1,885,453.60| $ 2,052,829.88]| S 0.00
—————————————————————————————————————————— B e A e et et bt
CONTRACT TOTALS | $ 1,885,453.60| $ 2,052,829.88] S




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 12/08/03
PAGE : 062 -1
VENDOR RANKING

CALL ORDER : 062 CONTRACT ID : 20031205062 COUNTIES : BALDWIN
LETTING DATE : 12/05/03 10:00 AM DIVISION : 09
CONTRACT TIME : 80 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : 99-309-022-003-410
for constructing the Resurfacing and Traffic Stripe on 99-409-022-003-430

S.R.#3 (U.S.#31) from north of Malbis to south of Bay
Minette. Length - 11.79 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 13008 MOBILE ASPHALT COMPANY, LLC $ 1,212,634.10 100.0000%

2 23011 HOSEA O. WEAVER & SONS, INC. $ 1,219,774.22 100.5888%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 12/08/03
PAGE 062 -2
TABULATION OF BIDS
CALL ORDER 062 CONTRACT 1ID 20031205062 COUNTIES BALDWIN
LETTING DATE 12/05/03 10:00 AM DIVISION 09
| ( 1 ) 13008 | ( 2 ) 23011 | ( )
|[MOBILE ASPHALT COMPANY, LLC |HOSEA O. WEAVER & SONS, INC |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
SECTION 0001 ROADWAY
| \ |
0010 209A000 3.000 EACH]| 80.00000 240.00| 104.17000 312.51|
Mailbox Reset, Single | \ |
0020 210D00O 180.000 CUYD] 12.00000 2160.00] 13.27000 2388.60]
Borrow Excavation | \ |
0030 210D022 500.000 CUYD]| 7.50000 3750.00] 7.08000 3540.00]
Borrow Excavation (Loose Truckbed | \ |
Measurement) (A-2-4(0) or A-4(0) | |
0040 405A000 5363.000 GAL | 1.00000 5363.00] 1.21000 6489.23|
Tack Coat | \ |
0050 424A356 3297.000 TON | 40.00000 131880.00]| 46.24000 152453.28]|
Superpave Bituminous Concrete Wearing | \ |
Surface Layer,3/8" Maximum Aggregate | \ |
Size Mix, Esal Range C/D | \ |
0060 424B650 8990.000 TON | 33.00000 296670.00] 40.31000 362386.90]
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 3/4" Maximum Aggregate | \ |
Size Mix, ESAL Range C/D | \ |
0070 424B655 25.000 TON | 60.00000 1500.00] 56.04000 1401.00]
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Patching ,1" Maximum | \ |
Aggregate Size Mix, ESAL Range C/D | \ |
0080 424B659 250.000 TON | 37.00000 9250.00| 52.83000 13207.50]
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Leveling ,1" Maximum | \ |
Aggregate Size Mix, ESAL Range C/D | \ |
0090 424B662 4928.000 TON | 33.00000 162624.00| 42.25000 208208.00]
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Widening ,1" Maximum | \ |
Aggregate Size Mix, ESAL Range C/D | \ |
0100 600A000 LUMP| 140000.00000 140000.00] 140208.00000 140208.00]
Mobilization | |
0110 650A000 35000.000 CUYD| 8.60000 301000.00] 5.40000 189000.00|
Topsoil | | |
0120 652A061 38.000 ACRE] 465.00000 17670.00| 489.11000 18586.18]
Seeding (Mix 3E) | | |
0130 656A000 38.000 ACRE| 425.00000 16150.00] 489.11000 18586.18]
Mulching, Class A, Type 1 | | |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 12/08/03
PAGE 062 -3
TABULATION OF BIDS
CALL ORDER 062 CONTRACT 1ID 20031205062 COUNTIES BALDWIN
LETTING DATE 12/05/03 10:00 AM DIVISION 09
| ( 1 ) 13008 | ( 2 ) 23011 | ( )
|[MOBILE ASPHALT COMPANY, LLC |HOSEA O. WEAVER & SONS, INC |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT

—————————————————————————————————————————— -
0140 665F000 3540.000 EACH] 5.00000 17700.00| 5.75000 20355.00|
Hay Bales | \ |
0150 665J000 5088.000 LF | 3.00000 15264.00| 3.55000 18062.40]
Silt Fence, Type A | \ |
0160 666A001 20.000 ACRE] 30.00000 600.00| 38.04000 760.80]
Pest Control Treatment | \ |
0170 680A000 LUMP | 20000.00000 20000.00] 3894.40000 3894.40]
Engineering Controls | \ |
0180 701A028 10.000 MILE| 1309.18000 13091.80] 1260.80000 12608.00]
Solid White, Class 2, Type A Traffic | \ |
Stripe (0.06" Thick) (6" Wide) | \ |
0190 701A046 5.000 MILE]| 856.00000 4280.00| 934.73000 4673.65]
Broken Yellow, Class 2, Type A Traffic | \ |
Stripe (0.09"™ Thick) (6" Wide) | | |
0200 701A0438 4.000 MILE] 1560.95000 6243.80| 1581.44000 6325.76|
Solid Yellow, Class 2, Type A Traffic | \ |
Stripe (0.09" Thick) (6" Wide) | \ |
0210 701B00Y 160.000 LF | 0.76000 121.60]| 0.82000 131.20]
Dotted Class 2, Type A Traffic Stripe | | |
(0.09" Thick) (6" Wide) | \ |
0220 701C000 9.000 MILE] 322.26000 2900.34| 396.72000 3570.48]
Broken Temporary Traffic Stripe | \ |
0230 701C001 8.000 MILE] 352.47000 2819.76| 489.11000 3912.88]|
Solid Temporary Traffic Stripe | \ |
0240 703A002 353.000 SQFT| 1.81000 638.93] 2.55000 900.15]
Traffic Control Markings, Class 2, Type | \ |
A | \ |
0250 703B002 102.000 SQFT| 2.52000 257.04| 2.99000 304.98]
Traffic Control Legends, Class 2, Type | \ |
0260 703D001 705.000 SQFT| 1.01000 712.05]| 0.92000 648.60|
Temporary Traffic Control Markings | | |
0270 703E001 158.000 SQFT| 1.01000 159.58] 1.58000 249.64|
Temporary Traffic Control Legends | \ |
0280 705A032 160.000 EACH] 4.83000 772.80| 5.71000 913.60]
Pavement Markers, Class A-H, Type 1-B | | |
0290 705A037 380.000 EACH] 4.83000 1835.40]| 5.71000 2169.80]
Pavement Markers, Class A-H, Type 2-D | \ |
0300 740B00O 1302.000 SQFT| 15.00000 19530.00] 11.00000 14322.00]
\ |

Construction Signs |



ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 12/08/03
PAGE : 062 -4

CALL ORDER : 062 CONTRACT 1ID 20031205062 COUNTIES BALDWIN
LETTING DATE : 12/05/03 10:00 AM DIVISION 09
| ( 1 ) 13008 | ( 2 ) 23011 | ( )
|MOBILE ASPHALT COMPANY, LLC |HOSEA O. WEAVER & SONS, INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0310 740D000 75.000 EACH| 30.00000 2250.00| 49.50000 3712.50|
Channelizing Drums | | |
0320 740E000 325.000 EACH| 10.00000 3250.00| 6.19000 2011.75]|
Cones (36 Inches High) | | |
0330 740M001 325.000 EACH| 6.00000 1950.00] 3.09000 1004.25|
Ballast For Cone | | |
0340 741C010 2.000 EACH| 5000.00000 10000.00] 1237.50000 2475.00]
Portable Sequential Arrow And Chevron | | |
Sign Unit | | |
SECTION TOTALS | $ 1,212,634.10| S 1,219,774.22]| S 0.00
—————————————————————————————————————————— B i i e e it L L L e
CONTRACT TOTALS | $ 1,212,634.10| S 1,219,774.22]| S




CALL ORDER
LETTING DATE

063

CONTRACT DESCRIPTION

for constructing the Planing,

ALABAMA DEPARTMENT OF TRANSPORTATION

CONTRACT ID
12/05/03 10:00 AM DIVISION
CONTRACT TIME

VENDOR RANKING

20031205063
09
90 Working Days

Resurfacing and Traffic Stripe

COUNTIES

(available days)

DATE
PAGE
ESCAMBIA
PROJECT (S) : 99-309-273-003-405

99-309-273-015-407
99-309-273-041-408

12/08/03
063 -1

at
various locations as indicated in the plans. Length - 7.643
mi
RANK VENDOR NO./NAME

1 02032 BULLARD EXCAVATING, INC.

2 01087 APAC-SOUTHEAST, INC.

3 23011 HOSEA O. WEAVER & SONS, INC.

4 13008 MOBILE ASPHALT COMPANY, LLC

OTHERS
TOTAL % OVER
BID LOW BID
1,039,316.37 100.0000%
1,070,996.07 103.0481%
1,084,269.62 104.3253%
1,092,079.64 105.0767%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 12/08/03
PAGE 063 -2
TABULATION OF BIDS
CALL ORDER 063 CONTRACT ID 20031205063 COUNTIES ESCAMBIA
LETTING DATE 12/05/03 10:00 AM DIVISION 09
| ( 1 ) 02032 | ( 2 ) 01087 | ( 3 ) 23011
|BULLARD EXCAVATING, INC. |APAC-SOUTHEAST, INC. |HOSEA O. WEAVER & SONS, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
SECTION 0001 TOTAL
| \ |
0010 210D022 3964.000 CUYD| 6.00000 23784.00| 5.35000 21207.40]| 6.16000 24418 .24
Borrow Excavation (Loose Truckbed | | |
Measurement) (A-2-4(0) or A-4(0) | |
0020 405A000 7777.000 GAL | 1.15000 8943.55] 1.80000 13998.60| 1.17000 9099.09
Tack Coat | | |
0030 408A053 3601.000 SQYD| 2.50000 9002.50 | 1.40000 5041.40] 1.22000 4393.22
Planing Existing Pavement | | |
(Approximately 2.10" Thru 3.0" Thick) | | |
0040 408A054 42360.000 SQYD] 1.10000 46596.00 | 0.90000 38124.00]| 0.84000 35582.40
Planing Existing Pavement | | |
(Approximately 3.10" Thru 4.0" Thick) | | |
0050 424A360 9334.000 TON | 36.55000 341157.70| 38.00000 354692.00| 38.20000 356558.80
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | | |
Size Mix, ESAL Range C/D | \ |
0060 424A363 100.000 TON | 50.00000 5000.00] 80.00000 8000.00] 78.65000 7865.00
Superpave Bituminous Concrete Wearing | \ |
Surface Layer,Patching ,1/2" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \
0070 424A366 300.000 TON | 40.00000 12000.00 | 55.00000 16500.00| 62.03000 18609.00
Superpave Bituminous Concrete Wearing | \ |
Surface Layer,Leveling ,1/2" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \
0080 424B651 5685.000 TON | 34.49000 196075.65] 37.50000 213187.50] 38.12000 216712.20
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 1" Maximum Aggregate Size | \ |
Mix, ESAL Range C/D | | |
0090 424B659 2875.000 TON | 39.00000 112125.00] 40.00000 115000.00]| 41.30000 118737.50
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Leveling ,1" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \
0100 600A000 LUMP | 35000.00000 35000.00] 105000.00000 105000.00| 13786.39000 13786.39
Mobilization | |
0110 650A000 6591.000 CUYD| 8.00000 52728.00 | 5.95000 39216.45]| 9.51000 62680.41
Topsoil | | |
0120 652A061 15.000 ACRE| 360.00000 5400.00] 465.00000 6975.00| 505.41000 7581.15
\ |

Seeding (Mix 3E) |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 12/08/03
PAGE 063 -3
TABULATION OF BIDS
CALL ORDER 063 CONTRACT ID 20031205063 COUNTIES ESCAMBIA
LETTING DATE 12/05/03 10:00 AM DIVISION 09
| ( 1 ) 02032 | ( 2 ) 01087 | ( 3 ) 23011
|BULLARD EXCAVATING, INC. |APAC-SOUTHEAST, INC. |HOSEA O. WEAVER & SONS, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0130 656A000 15.000 ACRE]| 320.00000 4800.00] 425.00000 6375.00] 461.93000 6928.95
Mulching, Class A, Type 1 | \ |
0140 665F000 2115.000 EACH] 6.75000 14276.25| 4.00000 8460.00| 5.56000 11759.40
Hay Bales | \ |
0150 665J000 5187.000 LF | 2.80000 14523.60| 3.25000 16857.75] 4.15000 21526.05
Silt Fence, Type A | \ |
0160 680A000 LUMP | 1000.00000 1000.00] 1340.00000 1340.00]| 7390.67000 7390.67
Engineering Controls | \ |
0170 701A028 16.000 MILE] 1300.00000 20800.00 | 1300.00000 20800.00| 1412.97000 22607.52
Solid White, Class 2, Type A Traffic | \ |
Stripe (0.06"™ Thick) (6" Wide) | \ |
0180 701A041 2.000 MILE| 850.00000 1700.00] 850.00000 1700.00]| 923.87000 1847.74
Broken White, Class 2, Type A Traffic | | |
Stripe (0.09"™ Thick) (6" Wide) | | |
0190 701A046 5.000 MILE] 850.00000 4250.00] 850.00000 4250.00| 923.87000 4619.35
Broken Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) (6" Wide) | | |
0200 701A048 13.000 MILE] 1550.00000 20150.00| 1550.00000 20150.00| 1684.70000 21901.10
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) (6" Wide) | \ |
0210 701C000 10.000 MILE] 320.00000 3200.00| 320.00000 3200.00| 347.81000 3478.10
Broken Temporary Traffic Stripe | \ |
0220 701C001 25.000 MILE] 350.00000 8750.00] 350.00000 8750.00 | 380.42000 9510.50
Solid Temporary Traffic Stripe | \ |
0230 701G121 1056.000 LF | 1.43000 1510.08| 1.43000 1510.08| 1.55000 1636.80
Broken White, Class 3W, Type A Traffic | \ |
Stripe (6" Wide) | | |
0240 701G125 1206.000 LF | 3.51000 4233.006]| 3.51000 4233.06| 3.82000 4606.92
Solid White, Class 3W, Type A Traffic | | |
Stripe (6" Wide) | | |
0250 701G129 150.000 LF | 4.09000 613.50] 4.09000 613.50] 4.45000 667.50
Broken Yellow, Class 3W, Type A Traffic | | |
Stripe (6" Wide) | | |
0260 701G133 1056.000 LF | 3.73000 3938.88| 3.73000 3938.88| 4.05000 4276.80
Solid Yellow, Class 3W, Type A Traffic | | |
Stripe (6" Wide) | | |
0270 701H001 2262.000 LF | 0.50000 1131.00] 0.50000 1131.00] 0.54000 1221.48
Solid Traffic Stripe Removed (Plastic) | \ |
0280 701H006 1206.000 LF | 0.50000 603.00] 0.50000 603.00] 0.54000 651.24
Broken Traffic Stripe Removed (Plastic) | | |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 12/08/03
PAGE : 063 -4
TABULATION OF BIDS

CALL ORDER : 063 CONTRACT 1ID 20031205063 COUNTIES ESCAMBIA
LETTING DATE 12/05/03 10:00 AM DIVISION : 09
1 ) 02032 | ( 2 ) 01087 [ ( 3 ) 23011

(
BULLARD EXCAVATING, INC. | APAC-SOUTHEAST, INC.

|[HOSEA O. WEAVER & SONS, INC.
LINE NO / ITEM CODE / ALT

|
I
I
|
—————————————————————————————————————————— et e ittt

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
0290 703A002 1693.000 SQFT| 2.00000 3386.00] 2.00000 3386.00] 2.17000 3673.81
Traffic Control Markings, Class 2, Type | \ |
A |
0300 703B002 850.000 SQFT| 2.70000 2295.00] .70000 2295.00] .93000 2490.50
Traffic Control Legends, Class 2, Type | \ |
0310 703D001 336.000 SQFT| 1.00000 336.00] .00000 336.00] .09000 366.24
Temporary Traffic Control Markings | | |
0320 703D002 120.000 SQFT| 1.00000 120.00] .00000 120.00] .09000 130.80
Temporary Traffic Control Markings | \ |
(Paint) | \ |
0330 703E001 546.000 SQFT| 1.00000 546.00| .00000 546.00] .09000 595.14
Temporary Traffic Control Legends | \ |
0340 705A030 10.000 EACH| 4.80000 48.00| .80000 48.00 | .22000 52.20
Pavement Markers, Class A-H, Type 2-C | \ |
0350 705A031 105.000 EACH] 4.80000 504.00] .80000 504.00] .22000 548.10
Pavement Markers, Class A-H, Type 1-A | | |
0360 705A032 172.000 EACH] 4.80000 825.60| .80000 825.60] .22000 897.84
Pavement Markers, Class A-H, Type 1-B | \ |
0370 705A037 870.000 EACH] 4.80000 4176.00] .80000 4176.00] .22000 4541.40
Pavement Markers, Class A-H, Type 2-D | | |
0380 730H001 7360.000 LF | 5.00000 36800.00| .50000 3680.00] .42000 25171.20
Loop Wire | \ |
0390 740B00O 1811.000 SQFT| 8.00000 14488.00| .35000 13310.85] 10.77000 19504 .47
Construction Signs | \ |
0400 740E000 700.000 EACH]| 10.00000 7000.00| 0.01000 7.00] 11.85000 8295.00
Cones (36 Inches High) | | |
0410 740M001 700.000 EACH]| 5.00000 3500.00| 0.01000 7.00] 5.98000 4186.00
Ballast For Cone | \ |
0420 741cC010 3.000 EACH]| 2000.00000 6000.00| 200.00000 600.00 | 1795.01000 5385.03
Portable Sequential Arrow And Chevron | \ |
Sign Unit | \ |
0430 742A001 1.000 EACH] 6000.00000 6000.00| 300.00000 300.00] 7778.37000 7778.37
Portable Changeable Message Sign, Type | \ |
SECTION TOTALS | $ 1,039,316.37| $ 1,070,996.07| S 1,084,269.62
—————————————————————————————————————————— Bt e et et
| \ |

CONTRACT TOTALS $ 1,039,316.37 $ 1,070,996.07 $ 1,084,269.62




ALABAMA DEPARTMENT OF TRANSPORTATION DATE 12/08/03
PAGE 063 -5
TABULATION OF BIDS
CALL ORDER 063 CONTRACT ID 20031205063 COUNTIES ESCAMBIA
LETTING DATE 12/05/03 10:00 AM DIVISION 09
I ( 4 ) 13008 | ( ) I ( )
|MOBILE ASPHALT COMPANY, LLC | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
SECTION 0001 TOTAL
| \ |
0010 210D022 3964.000 CUYD| 8.20000 32504.80| |
Borrow Excavation (Loose Truckbed | \ |
Measurement) (A-2-4(0) or A-4(0) | |
0020 405A000 7777.000 GAL | 0.88000 6843.76 | |
Tack Coat | | |
0030 408A053 3601.000 SQYD| 1.29000 4645.29| |
Planing Existing Pavement | | |
(Approximately 2.10" Thru 3.0" Thick) | | |
0040 408A054 42360.000 SQYD] 0.89000 37700.40 | |
Planing Existing Pavement | | |
(Approximately 3.10" Thru 4.0" Thick) | | |
0050 424A360 9334.000 TON | 37.05000 345824.70 | |
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | | |
Size Mix, ESAL Range C/D | \ |
0060 424A363 100.000 TON | 63.02000 6302.00 | |
Superpave Bituminous Concrete Wearing | \ |
Surface Layer,Patching ,1/2" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0070 424A366 300.000 TON | 42.83000 12849.00 | |
Superpave Bituminous Concrete Wearing | \ |
Surface Layer,Leveling ,1/2" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0080 424B651 5685.000 TON | 35.52000 201931.20| |
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 1" Maximum Aggregate Size | \ |
Mix, ESAL Range C/D | | |
0090 424B659 2875.000 TON | 34.49000 99158.75| |
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Leveling ,1" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0100 600A000 LUMP| 102852.18000 102852.18]| |
Mobilization | |
0110 650A000 6591.000 CUYD| 9.71000 63998.61 | |
Topsoil | | |
0120 652A061 15.000 ACRE| 465.00000 6975.00 | |
\ |

Seeding (Mix 3E)



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 12/08/03
PAGE 063 -6
TABULATION OF BIDS
CALL ORDER 063 CONTRACT 1ID 20031205063 COUNTIES ESCAMBIA
LETTING DATE 12/05/03 10:00 AM DIVISION 09
[( 4 ) 13008 I ( ) I ( )
|[MOBILE ASPHALT COMPANY, LLC | |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0130 656A000 15.000 ACRE| 425.00000 6375.00| |
Mulching, Class A, Type 1 | \ |
0140 665F000 2115.000 EACH| 5.75000 12161.25]| |
Hay Bales | \ |
0150 665J000 5187.000 LF | 2.86000 14834.82| |
Silt Fence, Type A | \ |
0160 680A000 LUMP | 2547.81000 2547.81| |
Engineering Controls | \ |
0170 701A028 16.000 MILE| 1306.28000 20900.48]| |
Solid White, Class 2, Type A Traffic | \ |
Stripe (0.06" Thick) (6" Wide) | \ |
0180 701A041 2.000 MILE| 854.11000 1708.22] |
Broken White, Class 2, Type A Traffic | \ |
Stripe (0.09"™ Thick) (6" Wide) | | |
0190 701A046 5.000 MILE] 854.10000 4270.50] |
Broken Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) (6" Wide) | \ |
0200 701A048 13.000 MILE| 1557.48000 20247.24| |
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) (6" Wide) | \ |
0210 701C000 10.000 MILE| 321.55000 3215.50] |
Broken Temporary Traffic Stripe | \ |
0220 701C001 25.000 MILE| 351.69000 8792.25] |
Solid Temporary Traffic Stripe | \ |
0230 701G121 1056.000 LF | 1.44000 1520.64| |
Broken White, Class 3W, Type A Traffic | \ |
Stripe (6" Wide) | | |
0240 701G125 1206.000 LF | 3.53000 4257.18]| |
Solid White, Class 3W, Type A Traffic | \ |
Stripe (6" Wide) | | |
0250 701G129 150.000 LF | 4.11000 616.50] |
Broken Yellow, Class 3W, Type A Traffic | | |
Stripe (6" Wide) | | |
0260 701G133 1056.000 LF | 3.75000 3960.00| |
Solid Yellow, Class 3W, Type A Traffic | \ |
Stripe (6" Wide) | | |
0270 701HO001 2262.000 LF | 0.50000 1131.00] |
Solid Traffic Stripe Removed (Plastic) | \ |
0280 701H006 1206.000 LF | 0.50000 603.00| |
Broken Traffic Stripe Removed (Plastic) | | |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 12/08/03
PAGE 063 -7
TABULATION OF BIDS
CALL ORDER 063 CONTRACT ID 20031205063 COUNTIES ESCAMBIA
LETTING DATE 12/05/03 10:00 AM DIVISION 09
I ( 4 ) 13008 | ( ) I ( )
|MOBILE ASPHALT COMPANY, LLC | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -———_——
0290 703A002 1693.000 SQFT| 2.01000 3402.93] |
Traffic Control Markings, Class 2, Type | | |
A | \ |
0300 703B002 850.000 SQFT| 2.71000 2303.50] |
Traffic Control Legends, Class 2, Type | | |
0310 703D001 336.000 SQFT| 1.00000 336.00| |
Temporary Traffic Control Markings | | |
0320 703D002 120.000 SQFT| 1.00000 120.00] |
Temporary Traffic Control Markings | | |
(Paint) | | |
0330 703E001 546.000 SQFT| 1.00000 546.00] |
Temporary Traffic Control Legends | \ |
0340 705A030 10.000 EACH] 4.82000 48.20] |
Pavement Markers, Class A-H, Type 2-C | | |
0350 705A031 105.000 EACH| 4.82000 506.10] |
Pavement Markers, Class A-H, Type 1-A | | |
0360 705A032 172.000 EACH] 4.82000 829.04 | |
Pavement Markers, Class A-H, Type 1-B | | |
0370 705A037 870.000 EACH| 4.82000 4193.40] |
Pavement Markers, Class A-H, Type 2-D | | |
0380 730H001 7360.000 LF | 3.17000 23331.20] |
Loop Wire | | |
0390 740B0O0O 1811.000 SQFT| 7.40000 13401.40] |
Construction Signs | | |
0400 740E000 700.000 EACH| 9.92000 6944 .00 |
Cones (36 Inches High) | | |
0410 740M001 700.000 EACH| 6.62000 4634.00] |
Ballast For Cone | | |
0420 741cC010 3.000 EACH] 551.36000 1654.08| |
Portable Sequential Arrow And Chevron | | |
Sign Unit | | |
0430 742A001 1.000 EACH] 1102.71000 1102.71] |
Portable Changeable Message Sign, Type | | |
SECTION TOTALS | $ 1,092,079.64| S 0.00] S 0.00
—————————————————————————————————————————— B et i At et ettt
CONTRACT TOTALS | $ 1,092,079.64] S 0.00] S




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 12/08/03
PAGE : 064 -1
VENDOR RANKING

CALL ORDER : 064 CONTRACT ID : 20031205064 COUNTIES : MOBILE
LETTING DATE : 12/05/03 10:00 AM DIVISION : 09
CONTRACT TIME : 65 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : 99-309-491-016-403
for constructing the Planing, Resurfacing and Traffic Stripe 99-309-491-193-402

on S.R.#16 (U.S.#90) from McVay Drive to Pine Hill Drive and
on S.R.#193 from south of Halls Mill Road to north of
S.R.#16 (U.S.#90) in Mobile. Length 4.274 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 13008 MOBILE ASPHALT COMPANY, LLC $ 972,890.11 100.0000%

2 23011 HOSEA O. WEAVER & SONS, INC. S 974,440.49 100.1594%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 12/08/03
PAGE 064 -2
TABULATION OF BIDS
CALL ORDER 064 CONTRACT 1ID 20031205064 COUNTIES MOBILE
LETTING DATE 12/05/03 10:00 AM DIVISION : 09
| ( 1 ) 13008 | ( 2 ) 23011 | ( )
|[MOBILE ASPHALT COMPANY, LLC |HOSEA O. WEAVER & SONS, INC |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
SECTION 0001 TOTAL
| \ |
0010 405A000 7887.000 GAL | 1.50000 11830.50] 1.21000 9543.27|
Tack Coat | ‘ |
0020 408A051 3400.000 SQYD| 1.10000 3740.00] 1.93000 6562.00 |
Planing Existing Pavement | \ |
(Approximately 0.00" Thru 1.0" Thick) | | |
0030 408A053 20500.000 SQYD| 1.45000 29725.00] 0.61000 12505.00]
Planing Existing Pavement | \ |
(Approximately 2.10" Thru 3.0" Thick) | | |
0040 424A360 12010.000 TON | 42.00000 504420.00] 38.87000 466828.70 |
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | | |
Size Mix, ESAL Range C/D | \ |
0050 424A363 50.000 TON | 55.00000 2750.00] 54.74000 2737.00]
Superpave Bituminous Concrete Wearing | \ |
Surface Layer,Patching ,1/2" Maximum | \ |
Aggregate Size Mix, ESAL Range C/D | \ |
0060 424A366 100.000 TON | 43.42000 4342 .00 43.43000 4343.00]
Superpave Bituminous Concrete Wearing | \ |
Surface Layer,Leveling ,1/2" Maximum | \ |
Aggregate Size Mix, ESAL Range C/D | \ |
0070 424B651 2570.000 TON | 38.00000 97660.00 | 41.46000 106552.20|
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 1" Maximum Aggregate Size | \ |
Mix, ESAL Range C/D | \ |
0080 424B655 50.000 TON | 42.99000 2149.50] 52.74000 2637.00]
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Patching ,1" Maximum | \ |
Aggregate Size Mix, ESAL Range C/D | \ |
0090 424B659 50.000 TON | 43.37000 2168.50] 41.43000 2071.50]
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Leveling ,1" Maximum | \ |
Aggregate Size Mix, ESAL Range C/D | \ |
0100 600A000 LUMP| 115000.00000 115000.00]| 14487.03000 14487.03]
Mobilization | |
0110 622A002 4.000 EACH]| 372.81000 1491.24| 543.54000 2174.16]
Manhole Covers Reset (Sanitary) | \ |
0120 622A004 8.000 EACH] 120.45000 963.60| 309.76000 2478.08 |
\ |

Manhole Covers Reset (Riser Ring Method |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 12/08/03
PAGE 064 -3
TABULATION OF BIDS
CALL ORDER 064 CONTRACT 1ID 20031205064 COUNTIES MOBILE
LETTING DATE 12/05/03 10:00 AM DIVISION : 09
| ( 1 ) 13008 | ( 2 ) 23011 | ( )
|[MOBILE ASPHALT COMPANY, LLC |HOSEA O. WEAVER & SONS, INC |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0130 643B00O 15.000 EACH| 22.15000 332.25] 309.76000 4646.40]
Valve Boxes Reset | \ |
0140 650A000 12500.000 CUYD]| 0.00000 0.00] 9.18000 114750.00]
Topsoil | \ |
0150 652A061 18.000 ACRE| 465.00000 8370.00| 543.54000 9783.72|
Seeding (Mix 3E) | \ |
0160 656A000 18.000 ACRE| 425.00000 7650.00| 496.78000 8942.04|
Mulching, Class A, Type 1 | \ |
0170 665F000 1458.000 EACH] 7.00000 10206.00| 16.33000 23809.14|
Hay Bales | \ |
0180 665G000 465.000 EACH]| 1.47000 683.55] 3.01000 1399.65]
Sand Bags | \ |
0190 665J000 1270.000 LF | 5.00000 6350.00| 3.52000 4470.40]
Silt Fence, Type A | \ |
0200 666A001 18.000 ACRE| 30.00000 540.00| 23.38000 420.84]
Pest Control Treatment | \ |
0210 701A028 16.000 MILE| 1306.17000 20898.72| 1420.22000 22723.52|
Solid White, Class 2, Type A Traffic | \ |
Stripe (0.06" Thick) (6" Wide) | \ |
0220 701A041 6.000 MILE] 854.03000 5124.18| 1040.32000 6241.92|
Broken White, Class 2, Type A Traffic | \ |
Stripe (0.09"™ Thick) (6" Wide) | | |
0230 701A046 4.000 MILE] 854.03000 3416.12| 1034.48000 4137.92]
Broken Yellow, Class 2, Type A Traffic | \ |
Stripe (0.09" Thick) (6" Wide) | \ |
0240 701A048 11.000 MILE| 1557.35000 17130.85]| 1724.13000 18965.43]
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) (6" Wide) | \ |
0250 701B00Y 4970.000 LF | 0.75000 3727.50] 0.88000 4373.60]
Dotted Class 2, Type A Traffic Stripe | \ |
(0.09" Thick) (6" Wide) | \ |
0260 701C000 18.000 MILE| 321.52000 5787.36| 444.18000 7995.24|
Broken Temporary Traffic Stripe | \ |
0270 701C001 12.000 MILE| 351.66000 4219.92| 555.23000 6662.76|
Solid Temporary Traffic Stripe | | |
0280 703A002 3138.000 SQFT| 1.81000 5679.78] 2.75000 8629.50]
Traffic Control Markings, Class 2, Type | \ |
A | \ |
0290 703B002 1609.000 SQFT| 2.51000 4038.59] 3.21000 5164.89]
Traffic Control Legends, Class 2, Type | \ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 12/08/03
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CALL ORDER : 064 CONTRACT ID : 20031205064 COUNTIES : MOBILE
LETTING DATE : 12/05/03 10:00 AM DIVISION : 09

I ( 1 ) 13008
|[MOBILE ASPHALT COMPANY, LLC
LINE NO / ITEM CODE / ALT |

2 ) 23011
OSEA O. WEAVER & SONS, INC

o~

\ |
\ I
\ I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0300 703D001 2383.000 SQFT| 0.90000 2144.70| 1.05000 2502.15]|
Temporary Traffic Control Markings | | |
0310 703E001 532.000 SQFT| 0.90000 478.80| 1.69000 899.08]
Temporary Traffic Control Legends | \ |
0320 705A030 60.000 EACH| 4.82000 289.20| 6.14000 368.40|
Pavement Markers, Class A-H, Type 2-C | | |
0330 705A031 244.000 EACH] 4.82000 1176.08| 6.14000 1498.16|
Pavement Markers, Class A-H, Type 1-A | | |
0340 705A032 60.000 EACH| 4.82000 289.20| 6.14000 368.40|
Pavement Markers, Class A-H, Type 1-B | | |
0350 705A037 340.000 EACH| 4.82000 1638.80] 6.14000 2087.60]|
Pavement Markers, Class A-H, Type 2-D | | |
0360 705A038 6.000 EACH]| 4.82000 28.92| 6.14000 36.84|
Pavement Markers, Class A-H, Type 2-E | | |
0370 730H001 9025.000 LF | 3.17000 28609.25| 3.51000 31677.75|
Loop Wire | | |
0380 740B00O 2012.000 SQFT| 20.00000 40240.00] 11.11000 22353.32|
Construction Signs | | |
0390 740C000 64.000 SQFT| 25.00000 1600.00] 18.51000 1184.64 |
Special Construction Signs | \ |
0400 740E000 400.000 EACH| 5.00000 2000.00| 12.22000 4888.00|
Cones (36 Inches High) | | |
0410 740M001 400.000 EACH| 5.00000 2000.00 | 8.15000 3260.00|
Ballast For Cone | | |
0420 741C010 4.000 EACH] 3000.00000 12000.00] 4320.06000 17280.24|
Portable Sequential Arrow And Chevron | | |
Sign Unit | | |
SECTION TOTALS | $ 972,890.11| S 974,440.49]| S 0.00
—————————————————————————————————————————— T T el ettt R
CONTRACT TOTALS | $ 972,890.11| S 974,440.49| S






